
Local Assistance Procedures Manual Exhibit 3-O 

Sample Local Federal-Aid Project Finance Letter

DEPARTMENT OF TRANSPORTATION Period of Performance End Date:  Date:

DIVISION OF ACCOUNTING Anticipated Award Date (CON only): Agency:

LOCAL PROGRAM ACCOUNTING BRANCH Anticipated Contract Acceptance Date (CON only): Fed Project No.:

Project ID.:

  ATTN: PPNO.:

Bridge No :

Work on State Highway (Y or N): ____    If yes, provide following:

    Administered by State or Local? ______________________

    Project Manager Name: ______________________________

    Accounting Program Code(s): ________________________ "P" TOTAL FEDERAL FEDERAL FEDERAL STATE LOCAL

    Coop or Contribution Agrmnt No.: _____________________ or COST OF PARTICIPAT. FUND FUND MATCH MATCH OTHER

"L"* WORK COST TYPE (1) TYPE (2) FUNDS FUNDS FUNDS

PRELIMINARY ENGINEERING

 Agency Preliminary Engineering

 State Furnished Preliminary Engineering  

   Overhead at _____ %    

Capital/Acquisition

Support/Engineering

 Contract Items

 Utilities

 Supplemental Work

 Contingencies

 Trainees

 Agency/State Furn. Mat.

 Contract Total:  

 Agency Construction Engineering

 State Furnished Construction Engineering

   Overhead at ______ %   

 State Furnished Materials Testing

   Overhead at _____ %,  Subjob ___________

 Striping by Agency

 Force Account Work by Agency

TOTALS:

Federal Participation: ________ Certification * "P" = Pro Rata, "L" = Lump Sum

Federal Appn. Code(s): ____________ I certify that this Finance Letter accurately reflects the For questions regarding finance letter, contact:

Federal Reimbursement Rate(s) for Progress Invoice: current cost estimate for all  phases of the project Printed Name:

PHASE FED (1) FED (2) obligated but not fully expended. Telephone No.:

PE Signature : 

R/W Title :

CON Project location :

CE Remarks :

Distribution: (1) Original + 4 copies-Caltrans DLAE (2) Copy-Local Agency Project File

EXHIBIT 3-O SAMPLE LOCAL FEDERAL-AID PROJECT FINANCE LETTER

RIGHT OF WAY (R/W)

CONSTRUCTION

CONSTRUCTION ENGINEERING
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	Date: 
	Agency: 
	Fed Project No: 
	ATTN: 
	Project ID: 
	Work on State Highway Y or N: 
	Bridge No: 
	PPNO 1: 
	PPNO 2: 
	Administered by State or Local: 
	Project Manager Name: 
	Accounting Program Codes: 
	Coop or Contribution Agrmnt No: 
	Overhead at: 
	1: 
	2: 
	Supplemental Work 1: 
	Supplemental Work 2: 
	Supplemental Work 3: 
	AgencyState Furn Mat: 
	CONSTRUCTION ENGINEERING: 
	Overhead at_2: 
	Subjob: 
	Overhead at_3: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_2: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_3: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_4: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_6: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_7: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_9: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_11: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_12: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_13: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_14: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_15: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_16: 
	PRELIMINARY ENGINEERING Agency Preliminary Engineering State Furnished Preliminary Engineering Overhead at  CapitalAcquisition SupportEngineering Contract Items Utilities Supplemental Work Contingencies Trainees AgencyState Furn Mat Contract Total Agency Construction Engineering State Furnished Construction Engineering Overhead at  State Furnished Materials Testing Overhead at  Subjob Striping by Agency Force Account Work by Agency RIGHT OF WAY RW CONSTRUCTION CONSTRUCTION ENGINEERING_17: 
	Federal Participation: 
	TOTALS: 
	Federal Appn Codes: 
	Printed Name: 
	Telephone No: 
	FED 1PE: 
	FED 2PE: 
	FED 1RW: 
	FED 2RW: 
	Title: 
	FED 1CON: 
	FED 2CON: 
	Project location: 
	FED 1CE: 
	FED 2CE: 
	Remarks: 
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