DEPARTMENT OF TRANSPORTATION
BID BOOK
Contract No.: 02-4G2704 Project ID: 0213000051

Ridder: VC0000022972 - J. F. Shea Ceon iom, Inc my B
lr iddedrmos RCVD
DVBE Prime contractor certification:

CERTIFIED DVBE SUMMARY

DVBE prime contractors must enter their DVBE reference number on their DBA name
as listed with Department of General Services (DVBE prime contractors are
credited with 100 percent DVBE participation and need not complete the
remainder of the form).

Contact Person Name:Kirk Johnson
Telephone Number: (530} 246-4292

Total Ciaimed Participation $ 169,025.00
¥ 4.90

Submit to:
MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 925816-7005

Names of first tier DVBE subcontractors and their items of work listed must be
consistent with the names and items of work in the Subcontractors List
(Pub Cont Code § 4100 et seq.) .Identify second and iower tier subcontractors.

If 100% of an item is not performed or suppiied by the DVBEs, describe the
exact part, including the planned location of work to be performed, of item to
be performed or supplied by DVBE,

Bid Item Number (s):

3,4

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

Traffic Control, PCMS

DVBE Name:Roli'lN Rock Construction, Inc.

DVBE Telephone Number:530-925-1408

DVBE Certification Number:1750745

SAmount:127,000.00

Bid Item Number (s):

20 (partial)

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVEBE:

Supply Asphalt 0il

DVBE Name:DCP Logistics

DVBE Telephone Number:530-510-3835

DVBE Certification Number:1769973

SAmount:42,025.00
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK
Contract No.: 02-4G2704 Project ID: 02130000891
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

Bid Item Number (s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:
SAmount:

Bid Item Number (s) :

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:
SAmount :

Bid Item Number (s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:
$Amount :

Signature of Bidder / Date

Contract No. 02-4G2704 Page 14



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

BID BOOK
Contract No.: 02-4G2704 Project ID: 0213000091
Bidder: V0000022972 - J. F. Shea Construction, Inc. 04-15-14A11:03 RCVD

CERTIFIED SMALIL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

List the description of work, name, telephone number, certification number and
dollar amount of each certified small business who will be employed on this
project. Failure to provide this information may be cause for denial of the
non-small business subcontractor preference. May submit additional sheets if
necessary.

Submit to:
MSC43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Person to contact:Kirk Johnson
Telephone number: (530) 246-4292

Total Claimed Participation:
£936,500.50
27 % of Contract

Bid Item No. (s) : Example: 100, 200

3,4,

Description of Work, Service, or Materials:
Traffic Contrel, PCMS

Firm Name:

Roll'N Rock Constructicon, Inc.

Telephone:530-925-1408 SB Certification No.: 1750745
sAmount :127,000.00 Example: 98%9,898
3id Item No. (s) : Example: 100, 200

7.,8,11,12,13,14

Jescription of Work, Service, or Materials:

focd Waste,Remove Mat,Guard Railing,Object Marker
Firm Name:

Apex Fence Company, Inc.

lelephcone:530-365-3316 8B Certification No.:11760531
sAmount +161,435.00 Example: 959,999
3id Item No. (s) ¢ Example: 100, 200

2

description of Work, Service, or Materials:

lonstruction Area Signs

firm Name:

Iighway Specialty Company

"elephone:530-949-5681 SB Certification No.:1558500
sAmount :5,699.00 Example: 999,999

Contract No. 02-4G2704 Page 15



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK .
Contract No.: 02-4G2704 Project ID: 0213000091
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE (cont'd)

Bid Item No.({s) : Example: 100, 200

16 (partial) ,20{partial)

Description of Work, Service, or Materials:
16 (partial)trucking, 20(partial) trucking
Firm Name:LEVEY TRANSPORT, INC.

Telephone: :530-2436016 x210

SB Certification :1770407

SAmount :505,632.00 Example: 993,999
Bid Item No. (s) : Example: 100, 200

20-partial (testing)

Degscription of Work, Service, or Materials:
Material Testing, Inertial Profiling

Firm Name:CGI Technical Services, Inc.

Telephone :530-244-6277

SB Certification :1004851

SAmount :87,609.50 Example: 998,999
Bid Item No. (s) : Example: 100, 200

20 (partial)

Description of Work, Service, or Materials:
Supply Asphalt 0il

Firm Name:DCP Logistics

Telephone :530-510-3835

8B Certification :1769973

$Amount :42,025.00 Example: 999,999
Bid Item No. (s) : Example: 100, 200

15 (partial), 18 (partial)

Description of Work, Service, or Materials:
Zold Plane Machine Rental

Firm Name:Anrak Corxporation

Telephone +916-383-5030

3B Certification :18781

S$Amount :7,100.00 Example: 999,999
3id Item No. (s) : Example: 100, 200

Jescription of Work, Service, or Materials:

Firm Name:

Telephone

3B Certification

;Amount : Example: 299,989
3id Item No.{(s) : Example: 100, 200

description of Work, Service, or Materials:

7irm Name:
felephone



SB Certification
SAamount : Example: 999,999

Contract No. 02-4G2704 Page 17



DANIEL C. PALMER INC.

DBA: DCP Logistics | 8877 Midview Dr. Palo Cedro CA 96073 | 530-510-3835

JOB# | CALTRANS # 02-4G2704
CERTIFICATIONS | Supplier # 1769973
Certified Small Business

Certified DVBE

HAUL POINTS | ELK GROVE, CA

FAWNDALE, ca

PRICES | ASPHALT OIL 1125TNS. @ $41.00NTN

QUOTE FOR | Attn: JUAN @ J.F. SHEA

QUOTE FROM | DAN PALMER, PRESIDENT
DCP LOGISTICS

If anything else is needed please let me know

{C)530-510-3835 (H)530-547-6040 (F)530-365-6337



70

Roll ‘N Rock Construction Inc.

825 Deetz Rd. Phona: (530) 925-1408
Miount Shasta, CA 96067 Fax: {530} 926-0450
Email: rolinrockinc@ncty.com

License # 971838 A, B, C61/D49
C31 TRAFFIC CONTROL
MB/DVBE # 1750735

Aprii 2, 2014 Will Sign’ One Job Agreement for Union Contracters
To: General Contractors
Attn: Estimators

PROJECT: Thin Blanket Qverlay With Dlgouts 02-4G2704
ITEM {TEM DESCRIFTION

UNIT PRICE

NUMBER
2 flaggers/B signs and 30 cones $1150.00
3 One pifot car / with driver 5700.00
To One flagear overtime rate $85.00
Oine pilot car / with driver overtime rate $105.00
Additional manr $575.00
Sundays and Holidays Reg. Rate times 1.4
Night work add $3.50
Lane/Shoulder Closura 1 man 2 miles {8 hr. Mlnlmun}] ! $895.00
Additional Detour {6 signs of less) $150.00
Additional Ramp ‘ $150.00
Additional Lane Clasure opposite direction {same Craw) $525.00
' $200.00
$550.00
MONTH $1200.00
DAY $60.00
WEEK $200.00
MONTH $560.00
DAY $80.00
WEEK 3300.0¢
MONTH $700.00
DAY 5400.00
WEEK $1300.00
MONTH $3500.00
PERHR $95.00
PER HR 595.0C
PER HR $85.00
Mab cost far dum water truck and overtime rates -__-w
Traffic control starés when first cone ar sign hits the ground
Subsistence {If Sub Area) 524.00 per day per person

Respectiully Submitted by

Bonnie Heile
President / CEO

Roll’n Rock Construction Inc.

sgE PITHC HED &Wﬂﬂ%;
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STATE OFGNJFDNM-WTOFMW

PROCUREMENT DIVISION
DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS
BYD. 843 (R, E/2008)

Imﬁueﬁous:Thediad:!edveteran(DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterpriee
(OVEE) must complete this deciaration when a DVBE cantracior or sboontracior will provide matériais, suppiies, gervices
mmmmwmmvmcmwonm. Viaiations gre misdemeanors and punishgbie by imprisarenent or

fine and viclators are fiahle for civil penatiies. All signatures are mace under parally of perjury. -
SECTION 1
Name of certified DVBE: #gll'z truction Inc

. VBE Ref. Nu
<

mI/;?su?ﬁ 7
Description (materisis/suppliesiservicesiequipment praposed): z z EE { i@‘ AT ; '
Sictation/Contract Number: (Y 22— & (= 2L SCPRS Ref. Number.
i / {FOR STATE USE w
SECTION 2
APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

iE/i(wa) daciore that the DVEE is not 8 Droker or agent,
materials, supplies, services or equipment listed

&s defined in Military and Veterans Code Section 982.2 (b}, of

above. Alsc. complete Section 3 below if ranting equipment.

4 Pursuant to Military and Veterans Code Section 889.2 (f), | (we) declars that the DVBE is » broker or ggentjorihe
incipalis) listed bel s.(mmmmmvmcmm,z(a),s&m

for mmmmmwmmmmmmmmmum:be
credited toward the 3-percent DVBE participation goat.,)

Alt DV owners and managers of the DVBE (ettach additional

i jent signature blocks for to sig)s '
ﬁgrwu{/ ﬁ! €. . M é’;i— /9
{Privtad Name of DV Ownar/lisnager) Lo ¥

{Signature of DV Ownaer! Meanager)
(Primed Name of OV OwnecManager) Sonature o DV OwnenManagen -3
Fire/Principal for whom the DVBE is acting as a broker or agent:
(tf rmore than one fire, S5t on exira shasis.) (Frint or Type Name)

Fimy/Principal Phone: Address:

SECTION 3
APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

] Pursuant to Military and Veterans Code Section 288.2 (¢}, (d) and (g), | am (we are) the DV{(s) with at lsast $1%

ownership of the DVEE, or 2 DV manager(s) of the DVBE. The DVBE maintins certification requirements i
accordance with Mifitary and Veterans Code Section 999 et. seq.

[ The undersigned owner(s) own(s) af legg ity and valise :
for use tn the contract identifisd above. | (we}, the DV owners of the squipment, have submitied to the adraiisiering
agency my (our) personal federal tax retum(s) &t ime of certification and annually thersafter as defined in Aflllavy and

Vemsrans Code 999.2, subsections (c) and (g). Failure by the disablad vetersn equipment owner(s} to submit S
pe

reonel faderal tax retumn{s} to the administering agency as defined in idifitary and Veterans Code $66.2, swbesctions
(c) and (g}, wil resuft in the DVBE being deemed an equipment broker, %

Disabled Vatsran Ownar(s) of the DVBE (sttmeh sdditional pages with signaturs blacks for each person ta signk

Primea Namaj “{Sigranae) ‘ “Dwetged)

Disabled Veteran Manager(s) of the DVBE (atwach additionzl pages with sufficient stphature biocks for sach person to siga

{Addvess of Owner)

[Printed Natne of OV Meznager)




ROLL'N ROCK CONSTRUCTION INC. - £1750745
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Stacy Dutra :

from: Roll'n Rock Construction Inc <rollnrockinc@nctv.com>
Sent: Thursday, April 03, 2014 1:49 PM

Subject: 03-4m6804

Attachments: Traffic control bid for 03-4rm6804pdf.pdf

Any Questions please call Brian 530-925-1408
Respectfully submitted by
Bonnie Heile

President/CEO
Roll'n Rock Construction Inc.




04-09-" 14 10:44 RO~ Toxilox/Levey 5502056052 T-499 PQO02/0002 F-218

o o
040 . \ o
# 11 | LE VEY TRANSPORT, INC. 07 4 éﬁ 77

6 L
5 TRUCKING PROPOSAL
P.0. BOX 992569
REDDING CA. 96099-2588
o (530) 243-6016 X210
‘ .. : {530) 243-6092 FAX

PROPOSAL SUBMITTED TO: [PHONE: FAX: |DATE:
JF. SHEA CONSTRUCTION COQ. 530-246-4292 530-246-9940 4/9/2014
STREET JOB LOCATION
17400 CLEAR CREEK ROAD HWY. 3 YREKA CA
CITY, STATE, AND ZIP CODE CONTACT

REDDING CA. KIRK JOHNSON

PROPOSAL;

sUPPLY TRUCKING NEEDED TO HAUL MATERIALS TO AND FROM THE PROJECT LOCATED ON
HWY 3 YREKA CA.

CONDITIONS ; ""},n"" ﬁﬂr{: ¢
TRUGKING WILL BE BASED ON A HOURLY RATE. #C \

; “ 7 o
/ #/b \ TRANSFERS - $110 PER HOUR — > 509 533/
- | BOTTOMS - $110 PER HOUR I 0.
41% /| sem enDDUMPS-  §110 PERHOUR 2
10 WHEELERS - $100 PER HOUR %

LS\ 1l
MAINLINE PAVING WILL BE BASED BY THE TON. BOTTOMS ONLY. P 160 V

()]
.'5}; 20\ FAWNDALE ROCK - $19.92 PER TON + STAND BY AT A RATE OF $1.83 PER MINUTE AFTER 10 7
MINUTES ON THE LOADING SITE AND UNLOADING SITE. g /5?-
4 /v
1

TRAVEL TIME FOR ONSITE TRUCKS WILL HAVE 2 HR. TRAVEL AT 100.00 PER, HR. g & éd;//

h 5""%5;\ .
THANK YOU FOR THE OPPORTUNITY o Yz
All work to be completed in @ professional manner according to standard practices. R T - g

i’ o

Any alterations or deviation from above specifications involving extra cost will be eg&‘i{é&pniy v fg},fr
upon written orders, and will become an extra charge over and above the estimate. RN "
Note: This proposal may be withdrawn by us if not

S

P
accepted within 10 days. ,/@( g&ég/\
payment to be made as follows; : .

net 15 days. A)fhorized Signature

i e

Accoptance of Proposal - The above prices, specifications and conditions are
satisfactory and are hereby accepted. You are authorized to do the Work as
specified. Payment will be made as outlined above

SIGNATURE



3214 10:44 FROM- Cox&Cox/LeVey B50-245-0092 TA3% PODE /00

Le Vey Transport, Inc.
PO Box 992569, Redding, CA 96099
530-243-6016 fax- 530-243-6092
terri@leveytransportinc.com

Fax

Kick Johmneoon
ror TF Shea (bngrocton From T
fax: 330- 24679540 Date: /-4
Phone: Pages: 2
Re: Hu.}g"g_ yrem ce:

O Urgent O For Review O Please Comment O-Piease Reply U Please Recycle

«Comments: If you have any questions please give me d call.

)

Thank you, Terri

e 3 A e T ******‘!*!‘l!‘l**‘l!*ﬂﬂ*“**ﬂ***ik*****‘t‘k‘k**********’******‘k*********‘k******'l*!

The information transmitted is intended solely for the individual or entity to which it is addressed and
may contain confidential andfor privileged material. Any review, retransmission, dissemination or other
use of or taking action in refiance upon thig information by persens or enfities other than the intended
recipient is prohibited. 1f you have recelved this email in error please contact the sender
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4 /9/2004 10:17 AM  FROM: Fax anrak Cork. TOR TIE0L45894T pagT: 00L OF GUL

ANRAK CORPORATION

5520 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (316) 3838090 % “
CA License #256390 4
NV License #16211 - s \q
ob

ess No. 18781

Anrakisa certified State of California Smali Busi

-

e

ATTN: Estimating Department
BID: CDOT 02-4G2744 Siskiyou Co. — Thin Blanket Overlay with Digouts
02-515-3-36.0/R46.9
In and Near Yreka from .2 Miles North of Reidel Ranch Road to 0.6 Miles North of Laura Lane
DATE: April 9, 2014, 2:00 P.M. B 4

00000000600000000000000000000000000000000000060000000000000000000000QO000.00000000000000000000000
-

PARTIAL ITEM #15: 1,550 SQYD Cold Plane Asphalt Concrete Pavement 5 O,O w -
PARTIAL ITEM #18: 540 CY Remove Asphalt Concrete Surfacing ? 1 {
1]

STANDARD GRINDER RENTAL RATE OPTIONS: p fyL y
PRICE: Fora Two-Foot (210™), Three-Foot (3'0"), or Four-Foot (40"") Milling Machine. /’Z % ’gﬂ@

P
T DAILY (M.-E.) OR NIGHTLY (M.-Th.) minimum charge of $2,800.00. P ¥ A\
Overtime rate @ $385.00 per hour. M .7 / . \

PRICE: For Up to 2 600 II.P. Six-Foot (6'0") — Seven-Foot (7'0°") Milling Machine. \A\/

For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge of $3,600.00. / -~
Overtime rate @ $485.00 per hour. \°

ILIZATION.

AT-$5007 T FOR SATURDAYS.

ADDITION AL $750.00 ONE OPERATOR, $1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
DAILY RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.

ANY COSTS INCURRED FORPERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO
THE ABOVE DAILY RATES.

PROVISIONS: Anrak Corporation to cold plane asphalt concrete as directed by Contractor, and load cuttings into
trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing
manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary

asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns.
Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water mto
cold planing machine and broom to sWeep cuttings. Contractor to post strects with “NO PARKING”
signs prior L0 Subcontractor’s phase of work and provide traffic control during cold planing operation.
Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak
Corp. takes no responsibility for dust control due to site conditions. These prices are for asphalt
concrete only. Anrak cannot guaraniee planed surface will meet the proposed surface smoothness
specification. Subcontractor cannot grind native cobble rock that may damage machine. Contractor
responsible for all tree tnmming and refuse pickup. Contractor to provide any required permits,
notifications, or plans. Anrak Corp. cannot accept back charges in excess of the actual cost for the
time the machine is down, or in excess of the quoted daily rental rate. Anrak Corp. does not accepl
withholding of retention. Contractor responsible for clearing USA prior to cold planing operation.
Contractor to pay for bond cost if required. Allitems not specifically included are excluded. The
provisions of this quote prevail over any subcontract or purchase order stipulations. These prices

are good for 30 days after the bid date.

1f you should have any questions regarding this quotation, please call our office at the above Jisted number.

Very truly yours,

Estmated by: Tom Schmidt ' R
Prepared by: Donna Johnson e
ANRAK CORPORATION



sB° /&04575/

. C CG1 TeCHNICAL

ROUTE 3 IN StSKIYOU COUNTY - CALTRANS NO. 02-4G2704
Prepared by Cgi Technical Services, Inc.
ESTIMATED FEES ONE TIME FEES

RFMA-G SUPERPAVE ESTIMATED FEES
10 QO Al - HMACSP. oo eeorsomsss oo oo s $ 1.275.00

10 HMA-SP mix design W/RAP, incl. reqd. agg. qual, RAP evaluation, TSR, & HambDUIE. .....ovieremriinmrmrcmsrasamssinrrssssainanse s $ B,040.00
21 HMA-SP 3/4" mix design WIRAP, incl. reqd. agg. qual., RAP evaluation, TSR, & HAMDUE. coeevoecoimananmasssrrms s e et $ 7,020.00
27 RHMASSP 1/2" mix design incl. reqd. agg. qual., RAP evaluation, TSR, & HAMBUPE ..« csccnvrenaneeanessosnmessiaan s san e sima s st e $ 6,800.00
53 HMA-SP & RHMA-SP JMF Verifications L1 T $ 4,350.00
30 HMA-SP & RHMA-SP Start-up evaluations (3 B0 $1A50)..ceumscsmscesse sosesasns oy 5 4,350.00
40  Air Voids Content & Volumetrics Testing (VMAVFADP), one per 4000 tons or 2 per 5 days {4 at $520)(BY SUPPLIER).....cevvenneres 3 2,080.00
50  (R)HMA-SP Hamburg Wheel Track testing, (superpave gyratory compacted specimens 4 total - $500),(Hamburg whee! track specimens
preparation and testing of 4 reqd briquettes -$400) Total Of 7 ests At BI00 ....oorreeriimrninneessrmn b s $ 292500
60  (R)IHMA-SP Tensile Strength Ratic HMASP (TSR) (Total of 7 tests at Y 7 7 JROI A SRR LU TR 5 3,100.00
70  Production Aggregate Quality Testing {FE.FLAELFAALAR) {1 per LOK TOMIS) Jorravmnmrarsnsmmmssserssnmmntamns o mansanssss s s ss st ) 540.00
20  Asphalt Rubber Binder quality control testing (by rubber SUPPREE)...oneieniressomnsrrmsespneacnsssussms e e s e $ -
90 Data Cores (performed by inspector/sampler) Coring equip, consumables, & reporting ONLY ..o $ 780.00
100 Inertial RHMA.SP Profiling (CGI owned equipment, Cattrans DOT certified, Initial Pavernent Run ONLY}......cciommninines $ 2,107.00
(10 Mobe/Demobe staff (one tme par Phase)......er-xwwowwswosssese v o e e % 435,00
i =
TOTAL (Estimated One Time Fees) 43,792.00 }
HMA-SP DAILY FEES - STATE PREVAILING WAGES, AREA |, Ist Shift
Hours Rate 8 hr. Day | 10 hr. Day 12 br. Day
i21 Grade Inspector! Sampler/ data cores (regular) 8 $94.00 | 475200 $752.00 $752.00
Samples and splits CT PSE material, Samples {overtime) $127.00 $0.00 $254.00 $508.00
every 750 tons, performs data coring {over 12-hours) - $155.00

$752.00 $1,006.00 $1,260.00

122 Lab Testing Technician {regular) 8 $82.00 | $%656.00 $656.00 $656.00
{assumes commercial plant) (overtime) $111.00 $0.00 $222.00 44400
(over [2-hours) - $135.00
$0.00 $0.00 $0.00
$656.00 $£878.00 $4,100.00
123 Density Testing and Coring (regutar) $94.00 $0.00 $0.00 $0.00
{not required, digout paving and {overtime) $127.00 $0.00
< |5 RHMA-SP
Coring equipment consumables (barreis) & nuclear equipment $75.00
$0.00 $0.00 $0.00
124 QC Manager (average) L5 $145.00 | $217.50 $217.50 $2(7.50
{during paving) $21750 | $217.50 $217.50
TOTAL DAILY QC FEES HMA-SP:[ 5162550 | 52,101.50 § s2,511.50 ] |
Sl 397 —
)7 surrs @ AS77 T /Sshie T = & L
© CGi 2014 pup— T TME FEE‘S - Vj‘ 7R CG 145092

Vﬂ—rlna.g—o



From: Dustan Currier Fax: (BE5) 846-5806 To: 5302469940@rcfax.con Fax: +16302469840 Page 2 of 3 04/05/2014 B:22

e Page 1 of 1
- [ ]
Highway Specialty Co. . 0
[f \ TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL g"\
\ P PO BOX 141 PALO CEDRQ, CA 96073 ¥ \4
N 7 LICENSE # 957808, A UNION CONTRACTOR b
PHONE 530 949-5681 FAX 855B46-5806 5
—— CALIFORNIA CERTIFIED SMALL BUSINESS
# 1559500
D gHi Soed
ATTENTION ESTIMATOR: ADE( 9, 2014
GQUOTE VALID FOR 30 DAYS
PROJECT: Thin Bianket Overlay With Digouts
CONTRACT #: 02-4G2704
BIDDATE: April 9,2014
FED AID #:
FROM: DUSTAN CURRIER
UNITOF  ESTIMATED
[TEM NUMBER DESCRIPTON MEASURE  QUANTITY __ UNIT PRICE TOTAL PRICE
N
. )
2 /tfo CONSTRUCTION AREASIGNS LS . s 549900 § 5.699.00

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS ONLY
NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDINONAL MOVE-IN: $650

PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.

SHOULDER CLOSURES, WHEN REGUIRED FOR HIGHW AY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR LOCATION M ARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHW AY SPECIALTY NOTIFYING
NO MAINTENANCE ON DELINEATORS
UNDERGROUND SERVICE ALERT AND STARTING WORK,

CONTRACT DETAILS

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO M AINTENANCE.
CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS .

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENT AL AND SHALL REM AIN THE SOLE PROPERTY OF HIGHW AY SPECIALTY, PRIME CONTRACTOR

WIL BE CHARGED FULL REPLACEM ENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFAC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)747-5681 OR V1A EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM



\ ITEMS DON'T INCLUDE CLEARING OR GRUBBING

hpr. 0. 2014 T1:29AM  APEX FENCE Ne 6710 F. 2
APEX FENCE CO., INC.
Since 1970
CALIC.260127/NV.LIC.0022365 TELEPHONE 530-365-321¢ '
19806 ALEXANDER AVE. SBE NO 11 760531 FAX 530-365-5478
P.O. BOX 545 _ UNION CONTRACTOR BOND RATE 1%
ANDERSON, CA 86007 HUB ZONE GERTIFIED
QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN SISKiYOU COUNTY IN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL
RANCH ROAD TO 0.6 MIOLE NORTH OF LAURA LANE. IN DISTRICT 02 ON ROUTE 3. CONTRACT NO. (24E2704

BID DATE:

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTEDR. THE FOLLOWING
QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE
WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER PQLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED.
BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT
EXCEZD THE AMOUNT WITHHELD BY THE QWNER, ALL RETENTION TO BE RELEASED WITHIN 3¢ DAYS AFTER COMPLETION AND
ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK, THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID
DATE. ATTORNEY FEES. IN THE EVENT LEGAL ACTION 'S TAKEN TO ENFORGE ANY ITEM OF THIS AGREEMENT. WILL BE BORN BY THE
OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WilL BE BORE TO THE GENERAL

_z:m::::hm_'u_'?n,_. - -

ITEM# | QTY | UM L DESCRIPTION TUNIT PRICE_ TOTAL

7 57200 LB TREATED WOODWASTE ' $0.40] $9.720.00"
8 1 LS REMOVE VEGETATION CONTROL MAT |$10.000.001$40.000.00,
11 T 4480 LF RECONSTRUCT GUARDRAIL © $16.00,571.680.00
12 3030 LF  |RECONSTRUCT GUARDRAIL (7' POST) $19.50,$59.085.00

Vo3 13 EA  |RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) $750.00 $9.750.00
14 24 EA  |RESET OBJECT MARKER $50.00 $1.200.00

'ESTIMATED TRAFFIC DAYS ([sj

ITEM'S DON'T INCLUDE ABESTOS PLAN, TRAINING OR AIR SAMPLING
INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS $1,500.00 EA

ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS

ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER !
PRIME TO MARK ALL USA, APEXWILL CALLIN THETAG. | |
—TOTAL | $161,435.00

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT



Apply A Line 5303652120

APPLY-A-LINE, INC.

12632 N Hirsch Uowt @ Aty pvan, CA e

Phune 1331 3032000+ §ux JSa) d65-Aned ST
. PN appiyalineann L&t r:.‘ﬁ(\‘l_iﬁ'l 3‘/—‘4’;“
‘ el @applyaline.com + LIC. #APPLYT161RU ?lf‘ a‘ﬂ_.
Nty /.
( FITTRY g{:g‘;;\| LR
bt Ei0gh Sh Ltk
To: General Contractors
Project: 02-515-3-36.0/46.9
02-4G2704
County: SIS
City: YREKA
Bid Date 4/9/2014
The Following is our proposal for the above refarenced project:
item #: Description Quantlty: Unit Price: Total:
1 LEAD PLAN (REMOVE STRIPEN LS 1300.00 [1300.00 1
1 9 TREMOVE THERMO 1360 SF 4.00 5440.00
L 124 THERMO PM 1360 SF 6.00 8160.00
v125 SPRAVYABLE THERMO 188000 |LF 0.21 39480.00
26 RECESSED REFLECTORS 3050 EA 5.65 22317.50
$76,607.60

Apply-A-Line, INC. proposes to furnigh all tabor, equipment, and materials ngocessary to complete the
bid items.

CONDITIONS OF PROPOSAL:

Offerer reserves the right to withdraw proposal if not accepted within 30 days. e
Prices quoted above do NOT include performance bond. RPN

If a formal subcontract ie required a complete copy of this quote must be included. . T

2 -Trips included.

Remove floppys included.(Mow style not broke off pieces) -

T.C. not included for remove stripe . 1 .25 day t.c. needed or when you start paving or cold plaing.

T.C not included for recessed 3 days t.c. flagging needed. Or uge $7.50 for #26 to include t.C.

T C. . included for sprayable thermo.

Message Board NOT inciuded.

RE. Order of work-General Contractor to preserve the integrity of originel striping, p. marking and

striping change of patterns by accurately placing floppys. Additional layout time because of poorly

placed floppys willed be charged.

12 Working days required for scheduling.

pLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.
Thank you for the opportunity to quote this projgct with your company.

Steve Puderbaugh
Project Manager
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serial Wo.
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OK: Communication oK, S-OK: Stop conmunication, Pw-0FF:

power Switch OFF,

Resultl
TEL: RX from TEL, NG: Other Error, Comt: continue, NO ans: No Answer,
Refuse: Receipt refused, BUSY: Busy, M-Full:Hemoty Full,
LOVR: Receiving lepgih Quer, PDUER:Receiving page over, FiL:File Ervor,
pc:Decode Ervor. WDN: HDN Response Frror, DSN:DSM Response Error.
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221-2140

Listing omyﬁ Place AdRd]

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

LISTING & AD

Date Time

er———————

Company Name:
J. F. Shea Construction, Inc.

bate 3/18/14 time 9:30 AM

Company Name:
J. E. Shea Construction, Inc.

huts

Phone: Address:
530) 2464292 P. 0. Box 494519 .
Fax: City, State, Zlp:
530) 246-9940 Redding, Ca. g6049-4519
Contact Person: Phone: )
530) 246-4292
Job Location: Fax:
530) 246-9840
Job Name:
License #:
Job Number: 769889 A -
Per:
Bid Date: Bid Time:
- Contact Person:
Joo Location Sta LL} J‘DU.'\' o
job Name: Place Ad on These Dates:
ASAP - please run until bid date, thanks!
job Number:
3jd Date: Bid Time: Job Location: Siskiyou Coilnty
Job Name: Thi . .
Members $20/Week Non-Members $40/\Week hin Blanket Overlay Wlth Dlg(
Job Number:
Non-Member Payment Contract # 02-4G2704
Bid Date: 4/9/14 Time: ZQQ E”
'ayment. ‘
ialled Ptace Ad on These Dates:
wnount  $ —_— S
yate Received .
Job Location:
Bulletin Joh Name:
p+ Listing Was Done: Job Number:
. AdWas Done:
Bld Date: Time:

Fax #: (530) 221-2140
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BLICATION AFFIDAVI
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA E [ L E @

Suzle Davidson /Art Director

COPY |

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS -
THIN BLANKET OVERLAY WITH DIGOUTS - FOR CONSTRUCTION DN STATE
HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA FROM 0.2 MILE NORTH OF
REIDEL RANCH ROAD TO 0.6 MILE NORTH OF LAURA LANE
CONTRACT #: 02-4G2704 - ENGINEER’S ESTIMATE: $2,633,000.00
BID DATE: 4/0/114 @ 2:00 PM GOAL: 3% DVBE -

J.F. Shea Construction is requesting quotes from all qualified subcontractors and inciuding certified DVBE finmns for
1allihamsofwod<. inc! but not limited to: 1 LEAD COMPLIANCE PLAN; 2 CONSTRUCTION AREA SIGNS; 3 TRAFFAIC
CONTROL SYSTEM; 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5 JOB SITE MANAGEMENT: 6 PREPARE
WATER POLLUTION CONTROL PROGRAM; 7 TREATED WOOD W, ; 8 REMOVE VEGETATION CONTROL MAT:
9 REMOVE THERMOPLASTIC PAVEMENT MARKING; 10 REMOVE ASPHALT CONCRETE DIKE: 11 RECONSTRUCT
GUARDRAIL; 12 RECONSTRUCT GUARDRAIL (7 POST); 13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT): 14
WHESET OBJECT MARKER, 15 COLD PLANE ASPHALT CONCRETE PAVEMENT: 16 SHOULDER BACKING; 17
ASPHALTIC EMULSION (FOG SEAL COAT); 18 REPLACE ASPHALT CONCRETE SURFACING; 19 HOT MIXASPHALT,
SUPERPAVE (TYPE A), 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP-GRADED): 21 DATACORE: 22 PLACE
HOT MIX ASPHALT DIKE (TYPE F); 23 TACK COAT: 24 THERMOPLASTIC PAVEMENT MARKING; 25 THERMOPLASTIC
TRAFFIC TRIPE (SPRAYABLE); 26 PAVEMENT MARKER (HEl‘HDF!EFLECTNE-HECESSED).

J.F, Shea Construction, Inc. is 2 union signatory contractor. Subcontractors must possess a current contracior's license,
kwamwammmammﬂmbrmmmmmammmmnmraqutggltnaign
our standard Subcomract Agreement. 100% and performance bonds may be required. Please call if you need
assigtance in obtaining insurance, bonding, eq materials and/or supplies. Plans and specifications can be viewed at
our office located at 17400 Clear Creek Road, Redding, CAB86001 or call for any addiional needed project information, J.F,
Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal
opportunity employer and will work with any interested subcontractor 1o identify opportunities 1o break items into economically
feasible packages. o RECEWED
J.F. SHEA CONSTRUCTION, INC. /- 3Hg; CONST.
P.O, Box 494519, Redding, CA 96049 +INC,
Phone: (530) 24564292 » Fax: (530) 246-9940 L ,
An Eqnal Opportunity Employer MAK ! 021\{5‘
\ 1

¢

fhe undersigned declares; ,-:;/J'Cv' bg"'w-"m__ S
Iam over the age of 18 years and a citizen of the United States. [ am not a party to and ﬁ' ene

avcmu:cs:.hiﬁ!'lis.matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, & tratle/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s): ‘

‘ "% o
| declare under penality of perjury that the foregoing is true and correct, W MM d _ - .
Executed at San Diego, Callfornia f %
. . L

signature

&
Boohd, BFh, yla|y

TRADE PUBLICATION

" FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ http:/fwww.goodfaitheffort.com
I 885“8 l' Sl 335“ iogo, CA 82127 * Phone No. (B58) 487-2600 + Fax Num

ber (858) 487-3500
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TH Result Report
03/18/2014 10:09
Serial No. AOOHO10000377
TC: 694204
Destination | Start Time jTime Prints | Resul Note
918584873500 03-18 10:08 | 00:01:10 | 0027002 | OK
t-\.'-.iEaE”FME: FranepEt;ags T

te R: Tiwmer TX, POL: 11li , ORG! Drigina e X

0 MIN: Mixe jginal TX. CALL: Manual . T C ., Forward . ax ,

: pouble— Binding Direction. { BRecial original, FCODE: F-Code. HIR: Re-TX:
ILF:"lxz %g érm‘x_"-Fglx)'\‘Fi eftial. L: Bulletin. SIP: 5! Fax. I R: IP Address Fax.

Result OK: Communication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Evrvror, Cont: Continue, No @ns: No Answer,
Refuse: Receipt Refused, Busy: BUSY, M-Full:Menory Full,
LOVR:Receiving length Over, POVER: Receiving page Qver, FiL:File Evrror,
DC:Decode Ervor, MDN:MDN Response Error, DSN:DSN Response Ervor.

,6962?%2

ERINT QUT THIS PAGE AIXD EAZIT TO: 658/457-3500
D INFORMATION

A
MAWDBE/DVBE SUBCONTRACTORS AMND SUPPLIERE

SUB BIDS REQUESTED FROM QUALIFIED
Projest ™ Thin Blanket Overlay with Digouts ™
FOR CONSTRUCTION ON STATE HIGHWAY 1IN SISKIYOU COUNTY iN AND
NEARTIRErAT RON-O2-HEE N l
NORTH OF LAURA LANE
ntract # 02-4G2704

Project Number GO H;ojm Location Siskiyou County J

= —————

Bid Date and Time
2:00 PM

Respond By
X Y

Contact Name

_ Stmoy TDuteay

Address/City/Swe/Zip
SO T PPN spF oL ) F A EFL LD T IR . DT
2
Fax

Phone

CoZ0D SYB - A2PE

' Additional Information

— &V PP FTTIRE T LD T

5Pl 3 % DVBE

l Ron Ad On Following Dates
AL IEPCAT L2l 7 L P T AL APSED LATTEE
Special Progremn? Rate Is only
4 8 Wa publish evaery ™ day Y
S o0 To pince aud ad in Monday's Minarkty Bidders Bulletin
2400 sach Insarrion - i 2 the dendline 1z 4:00 P.M. on Priday
To Ploce an ad in Thorsdey's Construction Update
the deadlins is #:00 F .M. on Wednesday

e it EFaet 1T niaceads him 3/12/2008



AHEE Zﬁ

PRINT OUT THIS PAGE AN X IT TO: 858/487-3500
AD INFORMATION

[ SUEB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS ]

Project* Thin Blanket Overlay with Digouts *
FOR CONSTRUCTION ON STATE HIGHWAY IN SiSKIYOU COUNTY IN AND

NORTH OF LAURA LANE

JProject Number Contract # 02-4G2704 ||project Location Siskiyou County
Bid Date and Time Respond By ~
4/9/14 @ 2:00 PM L AL
Company Name “—H Contact Name
T F SHES COISTRUCT? o Stawy Dutra
Address/City/State/Zip — T
P.O. BOX H94E)T LEDDITE , 5. Ped97
Phone Fax — B
(£30) 946~ 4292 (E30) 246 - 9940

" Additional Information

— L BITRCAYEL —

GOA4 < 3% DVBE

—

[Ran Ad On Following Dates 7]
" PUEISE Pl? LentTil BIO LATE
Special Program Rate is only ﬂmmwm-ﬂm —
We publish every Monday and Thursday
$48‘00 Tao place and ad in Monday's Minority Bidder's Bulletin

the deadline is 4:00 P.M. on Friday
To Place an ad in Thorsday’s Construction Update
the deadline is 4:00 P.M. on Wednesday

524 00 each insertion - min 2

hitp:/Awww.goodfaitheffort.com/placeads.htm 3/12/2008



REQUEST FOR QUALIFIED DVBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
Thin Blanket Overlay with Digouts
FOR CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA FROM 0.2 MILE
NORTH OF REIDEL RANCH ROAD TO 0.6 MILE NORTH OF LAURA LANE
Siskiyou County
Contract #: 02-4G2704
Engineers Estimate: $2,633,000.00
Bid Date: 4/9/2014 @ 2 PM

Goal: 3 % DVBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including
certified DVBE firms for all items of work, including but not limited to:

LEAD COMPLIANCE PLAN

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

PORTABLE CHANGEABLE MESSAGE SIGN (LS)

JOB SITE MANAGEMENT

PREPARE WATER POLLUTION CONTROL PROGRAM
TREATED WOOD WASTE

REMOVE VEGETATION CONTROL MAT

REMOVE THERMOPLASTIC PAVEMENT MARKING

10 REMOVE ASPHALT CONCRETE DIKE

11 RECONSTRUCT GUARDRAIL

12 RECONSTRUCT GUARDRAIL (7' POST)

13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT)

14 RESET OBJECT MARKER

15 COLD PLANE ASPHALT CONCRETE PAVEMENT

16 SHOULDER BACKING

17 ASPHALT!IC EMULSION (FOG SEAL COAT)

18 REPLACE ASPHALT CONCRETE SURFACING

19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)

20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)
21 DATA CORE

22 PLACE HOT MIX ASPHALT DIKE (TYPE F)

23 TACK COAT

24 THERMOPLASTIC PAVEMENT MARKING

25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

Qoo~NOUb,hWN >

J. F. Shea Construction Inc. is a union signatary contractor. Subcontractors must possess a current
contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All
subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance
bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment,
materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek
Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc.
intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity
employer and will work with any interested subcontractor to identify opportunities to break items into
economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.0. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer



TH Resuli Report

P 1

03/18/2014 10:10
Serial Ho. AODHO10000377

TC:

694209

Destination Start Time | Time Prints | Resull] Note

918006422437 03-18 10:09 | 00: 00:41 | D02/002 | OK

H Ti ase -
Note nfg Bjxed Er;gmaé PR11ang. ORes D”?ina sgll:fec £8o. FFEruFrg'?ep ': _E8

inding D.\r‘ec ion. ariginal. F BDE er: Re-TX.
LY ¢ ne ze nfidential. BUL: Bl.l.l.le'l.‘..ll"l. gfp Sgp Fax. f ADR IP nddress Fax.
—FAX: r'net. ax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Contlnue No Ans: Mo Answer,
Refuse: Receipt Refused Busy: Busv, H-Full:Memory Full,
LOVR: Receiving length Over, POVER:Receiving page Quer, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

HKECEIVE])
< F. SHEA CONST, e,
MAK 13 2014
DV NG

M

Reed ConstructHon Data

Fax 800-642-2437

To Be Listed As A Bidder In
Dailly Construction Service, Northern California

Bid Date Dwner CMD Project No. Project Tila/lLocaticon

ara/14 CALTRANS ontract # 02-4G2704] Thin Blanket Ovearlay with Digouts
2:00 PM

IPlen-e call ma for MAWDIDVBE Advertising (or call Vikki direct at 800-242.-8747)

CToinpany Narme: I F. Shea Construction, inc.
Addrems. PO Box 464518 - Radding, Ca. 950494519

2

Shr [530) 2404202 Faoe /530) 2469940 upastsd Ey:




Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date Owner CMD Project No. Project Title/Location
4/9/14 CALTRANS Contract # 02-4G2704 Thin Blanket Overlay with Digouts
2:00 PM

:jPlease call me for MMW/D/DVBE Advertising {or call Vikki direct at 800-242-9747)

Company Name:  J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 960494519

ohe  (630) 246-4292 Fax: (530) 246-9940 Requested By St/ 11 DU+
)




REQUEST FOR QUALIFIED DVBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
Thin Blanket Overlay with Digouts
FOR CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA FROM 0.2 MILE
NORTH OF REIDEL RANCH ROAD TO 0.6 MILE NORTH OF LAURA LANE
Siskiyou County
Contract #: 02-4G2704
Engineers Estimate: $2,633,000.00
Bid Date: 4/19/2614 @ 2 PM

Goal: 3% DVBE

J. E. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including
certified DVBE firms for all items of work, including but not limited to:

LEAD COMPLIANCE PLAN

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

PORTABLE CHANGEABLE MESSAGE SIGN (LS}

JOB SITE MANAGEMENT

PREPARE WATER POLLUTION CONTROL PROGRAM
TREATED WOOD WASTE

REMOVE VEGETATION CONTROL MAT

REMOVE THERMOPLASTIC PAVEMENT MARKING

10 REMOVE ASPHALT CONCRETE DIKE

11 RECONSTRUCT GUARDRAIL

12 RECONSTRUCT GUARDRAIL (7' POST)

13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT)

14 . RESET OBJECT MARKER

15 COLD PLANE ASPHALT CONCRETE PAVEMENT

16 SHOULDER BACKING

17 ASPHALTIC EMULSION (FOG SEAL COAT)

18 REPLACE ASPHALT CONCRETE SURFACING

19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)

20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)
21 DATA CORE

22 PLACE HOT MIX ASPHALT DIKE (TYPE F)

23 TACK COAT

24 THERMOPLASTIC PAVEMENT MARKING

25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED})

O~ ®Mnh W=

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current
contractor’s license, insurance coverage and worker's compensation for the entire length of the contract. All
subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance
bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment,
materials andfor supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek
Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc.
intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity
employer and wiii work with any interested subcontractor to identify opportunities to break items into
economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96048
Phone: (530} 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 1

Contractor: J. F. Shea Construction, Inc. Contact: Stacy Dutra

Addpress: 17400 Clear Creek Road Redding, CA gboo1

Phone: 530-246-4292 Fax: 530-246-9940 Email: Stacy.Dutra@jfshea.com

Services needed: J. F. Shea Construction, Inc. is requesting quotes from all qualified
subcontractors and suppliers including certified DVBE firms for all items of work, including but not
limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL
SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6
PREPARE WATER POLLUTION CONTROL PROGRAM 7 TREATED WOOD WASTE 8 REMOVE
VEGETATION CONTROL MAT ¢ REMOVE THERMOPLASTIC PAVEMENT MARKING 10
REMOVE ASPHALT CONCRETE DIKE 11 RECONSTRUCT GUARDRAIL 12 RECONSTRUCT
GUARDRAIL (7 POST) 13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 14 RESET OBJECT
MARKER 15 COLD PLANE ASPHALT CONCRETE PAVEMENT 16 SHOULDER BACKING 17
ASPHALTIC EMULSION (FOG SEAL COAT) 18 REPLACE ASPHALT CONCRETE SURFACING 19
HOT MIX ASPHALT, SUPERPAVE (TYPE A) 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE
(GAP GRADED) 21 DATA CORE 22 PLACE HOT MIX ASPHALT DIKE (TYPE F) 23 TACK COAT 24
THERMOPLASTIC PAVEMENT MARKING 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must
possess a current contractor?s license, insurance coverage and worker?s compensation for the entire
length of the contract. All subcontractors will be required to sign our standard Subcontract
Agreement. 100% payment and performance bonds may be required. Please call if you need
assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and
specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or
call for any additional needed project information. J. F. Shea Construction Inc. intends to work
cooperatively with all qualified firms seeking work on this project. We are an equal opportunity
employer and will work with any interested subcontractor to identify opportunities to break items
into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.0. Box 494519 - Redding,
CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 03/18/2014



J. F. SHEA CONSTRUCTION, INC.
CALTRANS - CONTRACT # 02-4G2704
BID DATE: 4/9/14 @ 2PM

DBE SOLICITATION & CALL LOG

Faxed On:
311814, 312114, 313114, 44114 BIDDING 3M8/2014 3/21/2014 373112014 41472014
DBE SUBCONTRACTOR PHONE # FAX # YES NO UNSURE FAXED #1 FAXED#2 FAXED#3 FAXED #4 COMMENTS
A. C. DIKE CO. 916-845-7747 | 916-5645-9618 X 31814 Faxed YES Response on 3/18/14
ADANTA INC. 707-709-8894 | 707-736-8368 3nan4 32114 331114 414/14
ALERT-O-LITE 559.486-4570 | 559-453-3250 nan4 32114 33114 414114
APPIAN UDBE SWFPPP 510-854-9402 | 510-256-0103 X 3814 14 33114 Faxed YES Response on 3/31114
AUSTIN ENTERPRISE 661-589-1001 | 661-589-9509 X 31814 Faxed NO Response on 311814
AXNER EXCAVATING 530-222-0539 | 530-222-8910 X 31814 32114 313114 Faxed NO Response on 3/3114
CHARLIE'S CUSTOM EXCAVATING 530-221-3626 | 530-221-7563 31814 32114 331114 41414
. |DIRT & AGGREGATE INTERCHANGE 603-661-5093 | 503-669-1192 318114 32114 33114 414114
' |FORCE TRAFFIC CONTROL 559-594-1062 | 669-594-1056 ansn4 32114 33M1M4 414114
0 |FRANK MEDINA 530-743-0744 | 530-743-9352 3Mei14 32114 33114 414114
1 [HIGHWAY SPECIALTY 530-949-5681 | 855.845-5806 X 3M8/14 —] Faxed YES Response on 3/1814
2 {KRC SAFETY CO.INC. 559-732-0393 | 659-732-2684 31814 321114 313114 414114
3 [LOGANS MARKETING 619-233-3766 | 619-233-3768 3MsM4 32114 31Nn4 41414
4 |M&S ENVIRONMENTAL LANDSCAPES 630-241-1418 | 530-241-9647 nsn4 IR1N4 33114 411414
5 |M. HERNANDEZ CONSTRUCTION 415-824-4731 | 415-824-4696 31814 32114 3114 414114
6 |MLM & ASSOCIATES 949-586-1900 | 949-586-5757 IMBH4 R114 314 414114
7 |NITTA EROSION CONTROL 916-652-7459 | 916-652-4376 X g4 321n4 33MH4 NGO Answer on 312114 / Faxed NO Response on 3/31114
8 |NLS TRUCKING 816-627-8987 | 818-698-4581 318/14 32114 33114 41414 No Answer on 3/21114
9 |R.E. SERRANO 925-957-8184 | 925-957-8121 X nen4 32114 Faxed NO Response on 3/2114
¢ (RADER EXCAVATING INC 530-647-5746 | 630.547-1185 311814 3r1M14 313114 414114
1 [S. T. RHOADES CONSTRUCTION 530-223-9322 | 530-223-9222 X insn4 Faxed YES Response on 3/18/14
2 |SAM'S EQUIPMENT & SUPPLIES 559-252-0354 | 559-261-1119 X 3814 Faxed YES Responsge on 31914
3 | TRIUMPH GEOSYNTHETICS 714-237-1550 | 714-237-1549 X nen4 Faxed NO Response on 3/20/14
4 [TULLY CONSULTING GROUP (TCG) 707-693-1926 | 707-471-0318 31814 3r21n4 313114 411414
5 JULTRASYSTEMS ENVIRONMENTAL 949-788-4900 | 949-788-4901 3/18/14 32114 33114 41414
6 |WATER COMPONENTS & BUILDING SUPPLY 4154511780 | 415-451-1786 3nen4 32114 3131114 414114




J. F. SHE A CONSTRUC’TION, m’c. " GENERAL CONTRACTOR-L!CE?;-SS'NB%;igiBSa.g

17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Thin Blanket Overlay with Digouts
FOR CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO0.6
MILE NORTH OF LAURA LANE
Siskiyou County
Contract #: 02-4G2704
Engineers Estimate: $2,633,000.00
Bid Date: 4/9/2014 @ 2 PM

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS
SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a cument contractor's license, insurance coverage and worker's
compensation for the entire length of the contract, All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and
performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and
specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea
Construction Inc. Intends to work cooperatively with all qualified firns seeking work on this project. We are an equal opportunity employer and will work with any
interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of worl,
inciuding but not limited to:

14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
5 JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
] PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP
7 TREATED WOOD WASTE GRADED)
8 REMOVE VEGETATION CONTROL MAT 21 DATA CORE
9 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7' POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE AREPLY TO OUR REQUEST EITHER BY FAX AT {530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON
- PROJECT ESTIMATOR.
CONTACT(S): Kirk Johnson: (530) 2464292
FAX: (530) 246-8940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAME OF FIRM
Tuesday, March 18, 2014



03/18/2014 14:15 3166458618 &C DIKE 0B85 P.001/001

Froa:J.F. Shea 530+246+9940 03/18/2014 11:27 #864 P.001/001
J.F. SHEA CONSTRUCTION, INC. S e aasass

! 7400 CLEAR CREEK ROAD

' i REDOING, CA DSOM-4519

'. {530) 2454202 / (530) 2484940 FAX

INVITATION TO BID TO: wamm&muens
WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Stata of Cakfomia Depwiment of Transpartafion - Caktrans
Thin Blanket Overity with Digouts
FMW?NHAEHWYNWMNMMYWWQ2MWWEI.WROMTOO.B
MILE NORTH OF LAURALANE
Siekiyou County
Contrect F: 02402704 |
Enginsers Bstimate:: $2,653.000.00
Bid Daw: 40/2014 § 2PM |
Goak: 3% DVEE

WE ENCOURAGE ALL WPMAWWWWMAMREFWDW. I YOU NEED COPIES OF PLANS ANDVOR
mmmmmmwmmmmmm;mﬂn WE WOULD APPRECIATE IT IF YOU WOULD SEND A
curvormumwrwammwmm.vmmmmwmmmmmnu?m

JF wwmummm.mmpumpmw;m.mmmms

for the mdumumwumuw«:mﬂuwwm&wm
paviomanoR bonde may m.mwummmmhmnme,mmmmmmm
Speciications can ba ak cur ofioa loosied &t 17400 Clear Cresk Roed, Redding, Ca. of £l for any ackBonsl neaded project information. J. . Shes
Construction inc. insends work Cotperativaly with sl qualibed s seeking work on thie projpct. We are an equal apportunity omployer end wil wark with any
nhwresiad subcontrechr ¥ anmmmmm

14 | RESET OBJECT MARKER

1 LIEAD COME PLAN 15 | COLD PLANE ASPHALT CONCRETE PAVEMENT

2 CONSTRUCTION AREA SIGNS 16 | SHOULDER BACKING

3 TRAFFIC CONTROL SYSTEM 17 | ASPHALTIC EMULSION (FOG SEAL COAT)

4 PORTABLE MESSAGE SIGN (L5) 8 | REPLACE ASPHALT CONCRETE SURFACING

5 JOB STTE 18 | HOT MIX ASPHALT, SUPERPAVE (TYPE A) :

6 PREPARE W POLLUTION CONTROL PROGRAM 20 | RUBBERIZED HOT WX ABPHALT. SUFERPAVE (GAP
7 TREATED WASTE GRADED)

8 REMOVE VEGETATION CONTROL MAT 21 | DATACORE

9 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 | PLACE HOT MIX ASPHALT DIKE (TYPE F)

10 REMOVE ASPHALT CONCRETE DIKE 23 | TACKCOAT

" GUARDRANL 24 | THERMOPLASTIC PAVEMENT MARKING

2 RE GUARDRAIL (T POST) 25 | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

13 RECONSTRUGCT TERMINAL SYSTEM (TYPE SRT) 26 ;| PAVEMENT MARKER (RETROREFLECTVE-RECESSED)
WE WORILD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) §0 OR CALL US AT (800) 300-T4352.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATS TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSOR
CONTACTISE Kirk : (530) 246-4292
FAX; (520) 2460940 |
— NAMEOF PR

NECEIVEL
L SHEA CONST, INC.

Ak 152014

IRV WL
ACHMO_




SENERAL CONTRACTOR- maussmrsm -------

"‘iit:i:;::::i,.:::::::itpommm::::::

e e e e e T T T T 17400 CLEAR GREEKROAD - - - - -

"""" REDDING, CA 960494549 '

""'""':::::::::ii@”’.W’,‘@’.’WW,;:;:::

IRVITATION TO BID TO: DVBEIALL GUALFIED SUBCONTRAC TORSEEUPPLERS -~~~ -~

WE WOLILD APPRECIATE YOUR SUB-BID ANDIOR MATERiA‘L OUOTE FOR THE FOLLOWING PROSEGT: -+~ -~~~

mwmﬂzw._:.IZ‘j;gijii"jiigiififjii;EEZiiAZIi;;':i;'_'

WE ENCOURAGE: ALL FIRMS TO PARTRIPATE awmnmoum&mneﬁééﬁcénm'#'Yw'ﬂéeb'édﬁéso?#ﬁ&émﬁm? SR

' SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT {530) 2484202 OR {860} 300-7432. " We WOULD. APPRECIATE I JF-YOU WOULD SEND A 01

COPY OF YOUR CURRENT .OVBE: CERTIFICATE WITH YOUR: QUOTE. .YauR CERTIFIGATION MUST ACCOMPANY YOUR: QUOTE THAT IS | . ||

cirrent contiaciors-cetbe; Wurarice coverage snd workars

o sigh o standird. Subconiract Agreemaril 100% payment-and . . .

uwuu:vu; umm VAL IR uu.mug WASL O U IRUILUL 1L LG, 161 LR U my. L0yt L Wil wmLay

lwmwaWWmMIMMMWMMMW:::::::Lit:;::::::iit::;::::::::::::ii:::

J:=m:cumkmurqmqammaumhﬁ-dmmmmndsmnmmmﬁmnﬁémﬁaumufmrk. R

S RESETOBJI?@#W@R???fﬁiiffif??ifffff7::Eff

COLD PLANE ASPHALT CONCRETE PAVEMENT -~~~ ' ' 01 1¢

SHOWLOERBACKING - - - - -0

.,,,..@PWT[QEMUFS'DK{FOGAMWT},,.LﬁﬁﬁﬁiffljlLﬁ

. - REPLACE ASPHALT CONGRETE SURFAGING . - - - - -~~~

HOT MIX ASPHALY, SUPERPAVE [TYPEA) - -~~~

RUBGERIZED: HOT MIX- ASPHALT. SUPERPAVE (GAP . -

S mmm@@mgmpgigf SERERRRREREERES

::::;;::witi.asuovsASPHALTOONCRE‘rEnmE::iiii:‘.:::;::ii:::zs»:;;:a'AcK'cw::;:::::ii:i:;:::::::t::: SRR

:;i:iii;11;::::neaousmuc‘reumomu:::::i:;:::'_::iii:;::::a4,,,.mempmscmmmmmne::i:t::::i::i::;t
t;;:::::1'2::1"Reoonmuc'reumnmmg'?osn:::i:ii:;::::::i:25 - THERMOPLASTIC TRAEFIC STRIPE (SPRAYABLE) |

17N RECONSTRUCTTERMINALSYSTEM(TYPESRT. "1 . %, . PAVEMENT MARKER (RETROREFLECTIVE REGESSED) SRR




From: Dustan Currier Fax: (B55) B46-5806 To: Fax: +1 (530) 246- 2 A2
ax { )% 8940 Page %s:i 2 031;852'0.14 1.3501 1m

Fo.

From:J.b. Shed DIV LHDHIHHY SII0TLUtY 1,

17400 CLEAR CREEK ROAD
REDDING, CA 96048-4519
(530) 248-4262 1 (530) 246-0040 FAX

|.F. SHEA CONSTRUCTION,INC. o cxmcen g

INVITATION TO 8D TO: DVBE/ML QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID ANDIOR MATERIAL QUOTE POR THE FOLLOWING PROJECT:

’ macummmnmdmwm-cmm
“Thin Blanket Overlay with Digoiits
FOR CONSTRUCTION ON BTATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA FROM 0.2 MILE NORYH OF REIDEL RANCH ROAD 1008
WILE NORTH OF LAURA LANE
Siskiyou County
Contract #: (2402704
Enginears Estlmwie; $2,633,000.00
Bid Date: A2014 G 2 PW

Goal: 5% DVBE

WEWMFIMTOPMPATEBYWNGONMAEOVER&FERE‘CEDPROJECT. # YOU NEED COPIES OF PLANS ANDIOR
SPEG!FIQAM,MASECONTACTDUROFHCEATH&)MQRMMTM W’EWQUU)AP?RECN’ER’IFYOUWOUWSENDA
GOPYOFWRGUWNTDVBEcmAﬁWYOlRm.YOUROEWTDNWSTWANYYMWWTIS

mwwbwmmbmm-mwmmw.

4 F.smwmhmmmmuummsuumwwmmmnwemmmmam,
including but not limited ta:
14 RESET GBJECT MARKER

1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT

2 CONSTRUCTION AREA SIGNS % SHOULDER BACKING

3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)

4 PORTABLE CHANGEABLE MESSAGE SIGN (L8) 18 REPLACE ASPHALT CONCRETE SURFACING

5 JOB SITE MANABEMENT 1@ HOT MIX ASPHALT, SUPERPAVE (TYPE A

& PREFARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAP
7 TREATED WOOD WASTE GRADED)

8 REMOVE VEGETATION CONTROL MAT 3| DATA CORE

g REMOVE THERMOPLASTIC PAVEMENT MARKING 2 PLACE HOT MIX ASPHALT DIKE (TYPE F)

1% REMOVE ASPHALT CONCRETE DIKE pr] TACK COAT

11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING

12 RECONSTRUCT GUARDRAIL (7' POST) -] THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE}

13 RECONSTRUCT TERMINAL SYBTEM (TYPE SRT) 28 PAVEMENT MARKER (RETROREFLECTNE—RECESSED}

WE WOUL D APPRECIATE AREPLY 70 OUR REQUEST EITHER BY EAX AT (530) 246-0040 Oft CALL US AT (800 2007452,
SHOULDYDUHAVEAN\’OUESTWORNEEE)ANYTECHN!CALASS&STANGERELATMTOTMSPRNEGT, PLEASE CONTACT KIRK JOHNSON
~ PACJECT ESTIMATOR.
CONTACTISY: Kirk Johnaor: {530) 2464282

FAX (5307 246-0840

YES, WE ARE QUOTING (Y NO, WE ARENOT QUOTING ___.

. KECEIVELD
SF, SAEA CONST, ING.,

Tuesday, March 18, 2014

MAR 18 2014

UiV NG

MWD,

JRSp—



B3/24/2814 11:14 53B-223-9222 ST RHOADES CONST PAGE B8

Fron:d.F. Shea 530424649940 03/16/2014 11:48 4854 7.001/001
J. F. SHEA CONSTRUCTION, NG, GO commen Uam oo
. WMCI-HRGCAMM

9
{530) 240-4292  (630) 2469940 FAX

’ WEWNLFMTOPMGPATEWWONMM%FEMMN. \FYDUNEEDGOHESGPLMSM‘
SPEOMCAMPLEASE@NTAGTWRU:FICEATMWORMMM WE WOULD APPRECIATE IT IF YOU WOULD SEND A
mwmwmnmmwwnuwm.mmmnMus*rp.ooowmvmmm-rs
SUBMITTED TO GALTRANS.

mmmwmm.mﬂwmmmmmmmwmmmmm
wwmmm.m«dmwmmmmm;.r.m
oumnnmmbmwmuwthMmmww-nmmwmmmmm.-.y
wamwbmmmmﬂww

J. F. 8hea um«mmamwwmmmw&smmamum
incloding but not limied to:
14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 18 SHOULDER BACKING
3 TRAFEIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
4 PORTABLE CHANGEABLE MESSAGE SIGN (LE) 1B REPLACE ASPHALT CONCRETE SURFACING
[ JOB BITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
8 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MiX ASPHALT, SUPERPAVE (GAP
7 TREATED WOOD WASTE GRADED)
8 REMOVE VEGETATION CONTROL MAY 2 DATA GORE
9 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE n TACK COAT
1 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRALL (T POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYADLE)
13 RECONSTRUCT TERMINAL S5YSTEM {TYPE SRT) 28 PAVEMENT MARKER (RETROR!FLECT IVE-RECESSED)

WEWDULDMTEAMYTOMMMWFMATMMMUSM {800) 300-7432,
Wmmumwwommmmmmmwmmmwmpm.pmmecommmm

— PROJECT ESTIMATOR.
CONTACT(EY #irk Johnson: (530) 2404202
EAX: (530) 2460040
-_—
YES, WE ARE NO, WE ARE NOT QUOTING . g-‘ 1
ST 1Yo eI

NAME OF FIRM
Tussday, March 18, 2014

|, lecEivE, S
LE CHEACONST. e

AR 2 42014

IV, NG,
NCHD, T e
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From:J.F. Shea 530+246+9940 03/18/2014 11:55 #8685 P.001/001
J.F. SHEA CONSTRUCTION, INC. o™ e 5. B et

17400 GLEAR CREEK ROAD

. ‘ _ REDDING, CA 950484510

{530} 2464202 (530} 248-0040 PAX

INVITATION TO 81D T0: DVBE/ALL QUALIFIED SUBCONTRACTORS & EUPPLIERS
WE WOULD AFFRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of Calfomia Dapartment of Transportstion - Caltrans
‘Thin Bianket Ovetiay with Digouts
FORGON!WONBTAT!MAYMWMMM NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MEE NORTH OF LAURA LANE
Siskiyou County
Comtract #: 02432704
Enginesrs Estimatet $2,633,000.00
@id Date: 4072014 G 2 PM
Goal: 3 % DVBE
MWMHMWPMNQPMEBYWOTNGMMABWEWPW. IF YOU NEED COPIES OF PLANS ANDIOR
SPEGFIGATIONG.PLEASEOONTMOUROFFMMM 2454292 OR {800) 300-74X2. WE WOULD APPRECIATE 1T JE YOU WOURD SEND A

JFsmcommmuwmmwmm.smmwaammmm povermge and Woda's
unmmdhmmmmhmmmwmw 100% peyment and

J.F.mu-comtmﬂonI-mmmmmmmmmwmmmummmm-dm.
inocluding tsist not limbed to:
14 RESET OBJECT MARKER

1 LEAD COMPLIANCE PLAN 15 COLO PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 16 SHOULDER BACKING

3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)

4 PORTABLE CHANGEABLE MESSAGE SIGN (L8) 18 REPLACE ASPHALT CONCRETE SURFACING

5 JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)

8 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP
7 TREATED WOOD WASTE GRADED)

8 REMOVE VEGETATION CONTROL MAT 21 DATA CORE

9 REMOVE THERMOPLASTIC PAVEMENT MARKING 2 PLACE HOT MIX ASPHALY DIKE {TYPE F)

10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT

1 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING

12 RECONSTRUCT GUARDRAIL (7' POST) 28 THERMOPLASTIC TRAEFIC STRIPE (SPRAYABLE)

13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT} 2% PAVEMENT MARKER (RETROREFLECTIVE-RECESSSD)
wemn»mcwnmwromquuwmwrumm)moamusmmn)mma
SHOULD YOU HAVE ANY QUEBTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS W
~PROJECT ESTIMATOR. Sam's Equ
CONTACT(RX Kirk Johnson: (580) 2404282 P.0. gox 7797
FAX: (530) 2468040 F muoﬂﬂ-‘im

mwsmaqw!mgt NO, WIS AR NOT CROTING ____

TM,MW.MN g g
55 9- A52-c35Y

E qﬁfgmi‘% INC. 5'57 - B (28 teel -

(.1 Sans Egpigmite, (omses’

MAR 14704

IVONG
AMOND e
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J.F. SHEA CONSTRUCTION, INC. o oomeron-cctmergnom,

P.O. BOK 404519

174CC CLEAR CREEK ROAD
REDDMNG, CA DB04S4519

{630) 2434202 / (530) 248-80aD FAX

INVITATION TO BID TO: DYBE/ALL QUALIFHED SUBCONTRACTORS 8 BUPPLIERS
WE WOULD APPRECIATE YOUR S5.8-BID ANIXYOR MATERIAL QUOTE F0R THE FOLLOWING PROJECT:

Stale of California Deparimtm of Trneportetion - Calirana
Thin Blankat Overiay with Digouts
FOR CONSTRUCTION ON BTATE HIGHWAY IN BISKIYOU COUNTY IN AND NEAR YREKA EROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.6
MILLE NORTH OF LALIRA LANE
Slaliyou County
Contrant #: 02402704
Enginewrs Batimate; §2,833,000.00
Bid Date: 402014 22 PW

Gowel: 3% OVBE

WE ENCOURAOE ALL FIRMS TO FARTICPATE BYQUOTNGONTHEA!MREFERENOEDBROJECT. 1F YOU NEED QOPIES OF PLANG AND/OR
SPECIFICATIONE, PLEASE GONTACT OQUR OFFICE AT (530} 2484203 OR ($00) 300-7432, WE WOLLD APPRECIATE T IF YOU WOLLD BEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YGUR QUOTE. YOUR CERTFICATION MUST ACCOMPANY YOUR QUOTE THAT i§
SUBMITTED TQ CALTRANS,
J. B snue::mmmmnnunson-'gnmywm.smmmmmuammw:m.mmmw.
mmummmwmmmwwmwmtwwmm Suboorfract Agresment. 100% cayment and
umsnuyhuqum.Ph-n-nHyoumommhobunlnnrmmm.qmmm:ﬂusmhrmmd
sp-mmmummnommmmrmmcw.m,mm.c-.oaoowmmunnywmmpwmmm;.s.w
Conatructon . MmeopemMywmlqumufﬂrmlMIrngmpmfnWenmtqudmuﬂynmmdwlll work with any
|anbWwWImbmd&msmmmmwm”m.

J. F. Shya Construction i requesting quotss from s\l qualified subcomiactors and suppiers Including cortied DVAE fierrn for all Heme of wark,
Inciuding but not Nmhed to:

12 RESET OBJECT MARKER

' LEAD COMPLIANCE PLAN 1 COLE PLANE ABPHALT CONGRETE PAVEMENT

2 CONSTRUCTION AREA SIGNS 1% SHOULDER BAGKING

3 TRAFFIC CONTRO SYSTEM 7 ASPHALTIC EMULSION (FOG SEAL COAT!

4 PORTABLE CHANGEABLE MESSAGE SIGN (LS} 1 REPLAGE ASPHALT CONCAETE SURFACING

5 JOB SITE MANAGEMENT ® HOT X ASPMALT, SUPERPAVE (TYFE A}

5 PREPARE WATER POLLUTION CONTROL PROGR2M A RUBBERIZED HOT MIX ASPHALT SUPERPAVE (GAP
7 TAEATED WOOD WASTE GRADED)

B REMOVE VEGETATION CONTROL MAT 21 DATA CORE

@ REMOVE THERMCPLASTIC PAVEMENT MARKING % PLACE HOT MIX ASPHALT DIKE {TYPE F)

10 REMOVE ASPHALT CONCRETE DIKE 2 TACK COAT

1 RECONSTRUCT QUARDRAIL 2 THERMOPLASTIC PAVEMENT MARKING

12 RECONSTRUCT GUARDRALL {7 POST) 2 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 2€ PAVEMENT MARKER (RETROREFLECTIVE-RECESSED;

WE WOULD APPRECIATE A REPLY TO OUR REGUEST EITHER BY FAX AT (530) 248-9040 OR CALL US AT (300) 300-7432
SHOLLD YOU HAVE ANY GUESTIONS OR NEED ANY TEGHNCAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNBON
= PROJECT ESTIMATOR,

CONTACT(SY: Wk Jobrwors: (630) 2464292
i % - yfl (530)2409M40
YES, WE ARE QUO"...« NO, WE ARE NOT QUOTING j
PR
yd
Tusscay, March 18, 2014 et
’_,-d"

. ECEIVED
47 EHEA CONST,, INC.

MAk 18 2014
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From:Axner Excavating Inc 5304222+8910 03/31/2014 16:08 #404 P.001/001

Mar. 31 2014 3:51PM JF SHEA ' _ No. 0246 P. 1/1
-GENERN-OONTRACTOR—UGENSENO.TM
J.F. SHEA CONSTRUCTION, INC. o ot S
- REDOING, CA 200484819

(5301m-4292f(53°)246-9940m

{NVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUR-BID AND/OR MATERIAL GRIOTE FORTHE FOLLOWING PROJECT:

smolcalifanhnopaMnldnunpomﬂm-cm
Thin Rlanket Overiay with Digouts
FOR CONSTRUCTION ON STATE HGHWAYINSISKIYOU COUNTY tN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANGH ROAD TO 0.6
MILE NORTH OF LALRA LANE
Sigkiyou County
Contract #; 02462704
Enginoers e.mn:sz.mmom
aumu:mmdezm

Goal: 3 % DVBE

wsenmURAeEmFMTOPARTlOPATEBYQUOﬂNGONmEABOVEREFERENCEDPROJECT. lFYOUNEEDDOPESOFPLANSNDIOR
SPEGFICAT]ONS,PLEASECONTAGTOUROFF!CE AT(M}MDZOR(UWIW-TM WEWO\.!-DAPPREUATEHIFYOUWO\.H.DSEN)A
COPY OF YOUR CURRENT DVBE CERTIACATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT -]
SLBMI'I'HJTOGALTRANS.
J‘F.sheacmmﬂmInaisamhnsigmtuymmau.swemmnwpumnwmsm.mmwmardmm
mmmmofmemmau.uMhmwmwkadbmwsmsmwﬂdmwmmﬂ
pg{ormancebmmnybemud.l’leneenllwummhmmm,mmmmmmmmmw
spedﬁwmmhmﬁatwﬂwMﬂﬁﬁﬂmmM.W.mMwdwwmmwMMMJ.F.m
WmmﬂumemW%dqﬂﬁdMkamﬂuMWemmmmmunployamdwlwukwlhw
mmmwuwwmwdmmmmmw

4. F.smcomumuonismmmmutwmmmmdmmmmmwwammmiumorwm.
inchading but not limited to:
14 RESET OBJECT MARKER

1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT

2 CONSTRUCTION AREA BIGNS 16 SHOULDER BACKING

3 TRAFFIC CONTROL 8Y STEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)

4 PORTABLE CHANGEABLE MESSAGE SIGN (LS} 18 REFLACE ASPHALT CONCRETE SURFACING

5 JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A .

6 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RURBERIZED HOT WMIX ASPHALY, SUPERPAVE {car
7 TREATED WOOD WASTE GRADED)

8 REMOVE VEGETATION CONTROL MAT ra DATA CORE

9 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLAGE HOT MIX ASPHALT DIKE (TYPE F}

10 REMOVE ASPHALY CONCRETE DIKE 23 TACK COAT

11 REGONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING

12 RECONETRUCT GUARDRAIL (7 POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRTY 26 PAVEMENT MARKER (RETROREFLECTIVERECESSED)

WEWOLI.DAPPRECIATEAREPLY TO OUR REQUEST EITHER BY FAKAT(E!O)MORGN.LUSATMQM-TM :
SHOLLD YOU HA\EANYQUESTNORNEEDANVTEU-MCALASSISTANOE RELATING TO THIS PROVECT. I’LEASECONTACTKNCJOHNSW
~PROJECT ESTIMATOR.

CONTACT{S) ¥k Johnsoh® (530)2464292
FAX (530)246—8940
YES, WE ARE QUOTING— m’“mmmm# A xney Excavating
. (/A

NAME OF FIRN
Tuesday, March 18,2014



°R/04/2014/FRT 11:56 AM FAX No. P, 007/007
Mar. 31, 2014 3:47PM JF SHEA No. 0256 P |

I F SHEA CONSTRUCTION, INC. GENERAL GONTRACTOR UG8, 0 et

17400 CLEAR CREEK ROAD
REDDING, CA 56D48-4519
{830) 2464202 / (530) ZA6-8940 FAX

INVITATION TO RID TO: DVAE/ALL QUALIFIED SUBGONTRALTORS & SUPPLIERS
WE WOULD APPRECGIATE YOUR SUBBID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of Californla Depaniment of Transportatlon - Calirans
Thin Bianket Overlay with Digouls
FOR CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY {N AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NORTH OF LAURA LANE
Sialdyou County
Contract ¥ 02-4G2704
Enginecrs Estimata: $2,633,000.00
Bid Data: 4/0/2614 @2 PM

Goal: 3 % OVBE

WE ENCOLIRAGE ALL FIRMS TO PART ICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR
SPECIFICATIONS, PLEASE CONTACT QLR OFFICE AT {530} 2464202 OR (600) 300-7432. WE WOULD APPRECIATE (T F YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS
SUBMITTED TO CALTRANS.

). F. Shea Constuclion Inc. 75 a union signatory conlracior. Subconiactons must possess & cumernt conlractors licenee, nsuranca coverage and warker's
compensalion for the enliro longth of the contact. AR suboontractors wil be requirsd o sign owr slandard SubconWact Agreement 100% poymant and
pesformance bonds may be required. Please call if you need aesistance in obtaining (nsurance, bonding, equipment, malerlals and/or supplles. Plans and
spedifications can be viewed al our offioe located at 17400 Cloar Croek Road, Redding, Ca. Q6001 of eal for any addltionsl neaded project information. J, F. Shea
Construction Inc, intends to work csopemiively with all quaiified fms seaking wark on this project. We are an equal opportunily employer and will work with any
interostod subconiactor o dentify opporiunities to treak Hams hia econamicaly feasible packages,

J. E. Shea Consiriiction l& fenuasting guates from all quetfiad subcontractors and supphiars Wcluding certified DVBE firme for all flems of work,

including but not kmited to:
14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN ' 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS : 18 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
4 PORTABLE CHANGEABLE MESSAGE SIGN {L5) 18 REPLACE ASPHALT CONCRETE SURFACING
5 JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A) )
6 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZEC HOT MIX ASPHALT, SUPERPAVE (GAP
7 TREATED WOOD WASTE - GRADED)
8 REMOVE VEGETATION CONTROL MAT 21 DATA CORE
8 REMOVE THERMOPLASTIC PAVENENT MARKING 22 PLACE HOT MIX ASEHALT DIKE (TYPEF)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK, COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7 POST) 26 THERMOFLASTIC TRAFFIC STRIPE {SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE 8RT) 26 PAVEMENT MARKER (RETROREFLECTNE-RECESSED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EfTHER BY FAX AT (530) 246-0940 OR CALL US AT {800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON

—PROJECT ESTIMATOR.
CONTACT(SY Kirk Johnsom: (530) 2464292
FAX: (530} 2469040
YES, WE ARE QUOTING NO, WE ARE NOT QUOTING _X. _
' Nrﬁ'g Coruat ¢ C-A’!"‘" {
NAME OF FIRM
Tuesday, March 18, 2014 .
RECEIVEL

4P SHEA CONST., NG

APR U4 2014

I
VN T T e

L
e ang,

e



From:J.F. Shea 530+246+9940 03/21/2014 13:56 #098 P.001/001

17400 CLEAR CREEX ROAD
REDDING, CA BEJ4-4519
(530) 249-4202 / (530) 240940 FAX

I.F. SHEA CONSTRUCTION, INC, o0 oo o s

INVITATION TO BID TC: DVAE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERE
WE WOULD APPRECIATE YOUR SUB-BID ANDVOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of CaMomla Department of Transportstion - Ceftrana
Thin Blankat Dveriay with Digouts
Fonconemucnononsmtmmmmmwcommmmmmumu NORTH OF REIDEL RANCH ROAD TO b6
SMILE NORTH OF LAURA LANE
Siskivou County
Coraract ¥: 02-452704
Enginaers Estimate: $2,833,000,00
Bid Dwte: 4502014 @ 2 PM

Goal: 3% DVBE

WE!NODUMGEALLFMTOPARTIGPM‘EBYOUU"NGMTMMWEREWDPWEO‘F. IF YOU NEED COPES OF PLANS AND/OR
SPECIFICATIONS, PLEASE CONTACT QUR OFFICE AT {530) 2484202 OR (90D) 300-T432. WE WOULD APRRECGIATE IT IF YCU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIMCATE WITH YOUR QUOTE. YOUR CERTIRICATION MUST ACCOMPANY- YOUR, QUOTE THAT IS

J. F. Shen Construction nc. is 2 mmmmmﬂmtmmﬂs censa, insurante covernge snd worker's
subcontmciors Wil be requined to sign our standerd Subcontract Agresment. 100% payment and

; nesd ussistnos In cbisining insurance, bonding. equipment, mutenials andior supples, Plens snd
mummmmmmmowmmmmumwuhmmmmmnmma.r.sm
Oonmmm.mmesbwkmmlvwmnlWMMMmMMWemmqwommpMmﬁwmwmmW
interasied subcontracior £ idantity opportunities to break lems ine sconomicnlly fessible packages,

J. F. Ghan Conatructon unmmmmmmnw-M-wmmhgmmuusmhnmdm
inciuding but not ¥nited to:
1“4 RESET OBJECT MARKER

1 LEAD COMPLIANCE PLAN 1% COLD PLANE ASPHALT CONGRETE PAVEMENT

2 CONSTRUCTION AREA SIGNS 18 SHOULDER BACKING

3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)

q PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING

5 JOB 5ITE MANAGEMENT 9 HOT MIX ASPHALT, BUPERPAVE (TYPE A}

6 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ABPHALT, SLIPERPAVE (GAP
7 TREATED WOOD WASTE ‘GRADED}

8 REMOVE VEGETATION CONTROL MAT r DATA CORE

8 REMOVE THERMOPLASTIC PAVEMENT MARKING 2 PLACE HOT MIX ASPHALT DIKE {TYPE I}

10 REMOVE ASPHALT CONCRETE DIKE 23 TACK GOAY

1 RECONSTRUCT QUARDRAIL 2 THRAMOPLAETIC PAVEMENT MARKING:

12 RECONSTRUCT GUARDRAIL {T' POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE}

13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 2% PAVEMENT MARKER (RETROREFLECTI/VE-RECESSED)

WE WOULD APPRECIATE A REPLY TO QUR REQUEST BITHER BY FAX AT (830) 248-0040 OR CALL US AT (800} 300-74358.
SHOULD YOU HAVE ANY CIUESTIONS OR NEED ANY TECHMICAL ASSISTANCE RBLATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON
-PROJECT ESTIMATOR.
CONTACT(S): Kirk Johrson; (530) 2484202
FAX: (530) 248-9040

YES, WE ARE QUOTING _____  NO, Wit ARE mmgq:_

Tuesday, March 18, 2014




From:J.F. Shea 530+246+9940 03/18/2014 11:51 #886 P.001/0M

J.F.SHEA CONSTRUCTION, INC, o comern oo

17400 CLEAR CREEK ROAD
REDDING. CA 560484610
{830) 2484202 / {930} 2409840 FAX

INVITATION TO 8iD TO: DVBE/ALL GUALIFIED SUBGONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID ANDVOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

St of Californis Department of Tranaportation - Caltrans
Thin Blsnkst Overtay with Digouty
FOR CONSTRIICTION ON STATE HIGHWAY (H SISKIYOU COUNTY IN AND NEAR YREKA FROM 0.2 MILRE NORTH OF REIDEL RANCH ROAD TO 0.8
: MILE NORTH OF LALIRA LANR
Siskdyou County -
Contract#: 02462704
Enginsers Extimele: $2,833,000.00
Bid Dale: 402014 8 2PM
Goul: 3% DVER
WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABDVE REFERENCED PROJECT, 1® YOU NEED COPIES OF PLANS AND/OR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 2454292 OR {800) 300-7432. WE WOULD APPRECIATE IT it YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUQTE, YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS
SUBMITTED TO CALTRANS.
J. F. Shes Construction Inc. Is a union signatory contractel. Subcontraciors must Possdss a cument contraclor's ficensae, insurance coverage and workar's
compeneation for the entire length of the contracl All subconiraciors will be required 1o aign our stendand Subooniract Agreament. 100% paymem and
perfomince bonds may be required. Piwse cull ¥ you need sesistanca In cbtaining fneurance, bonding, equipmont, matwisle and/or suppiive, Plans and
spacifioations can ba viewsd el our ofice located at 17400 Clear Croek Road, Radking, Ca. 95001 or ¢l Tor any addilionsl neadsd project information, J. F. Shea
Constructon Inc. Intends to work cooperatively wih all qualiled frma sasidng work on this project. We are an squal opporunity emgloyer and wit wark with any
intarestad subtontracior 10 eniify opportunites 1o break kems into sconomically feasible packages.

4. E. Shwa Construclion i regquesting quotes from all qualified subcontraciors and suppiiers Including cortifisd DVBE firms for all ema of work,
including but not Brred to:

: 14 RESET OBJECT MARKER
LEAD COMPLIANGE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT

1

2 CONSTRUCTION AREA SIGNS 18 SHOULDER BACKING

3 TRAFFIC CONTROL SYSTEM - 17 ASPHALTIC EMULSION (FOG SEAL COAT)

4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) ' 1% REPLACE ASPHALY CONCRETE SURFACING

5 JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)

8 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALY, SUPERPAVE (GAP
7 TREATED WOOD WASTE GRADED)

3 REMOVE VEGETATION CONTROL MAT 2 DATA CORE

¢ REMOVE THERMOPLASTIC PAVEMENT MARKING 2z PLACE HOT MiX ASPHALT DIKE (TYPE F)

10 REMQVE ASPHALT CONCRETE DIKE 2 TACK COAT

" RECONSTRUCT GUARDRAIL 24 THERMOPLASTIG PAVEMENT MARKING

12 RECONSTRUCT GUARDRAIL (T POST) 25 THERMOMASTIC TRABFIC STRIPE (SPRAYARLE)

1 RECONSTRUCT TERMINAL SYSTEM (TYPE SHT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESOED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-0040 OR CALL US AT (800) 3007432,
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANGE RELATING TO THIS PROVECT, PLEASE CONTACT KIRK JORNSON
- PROJECT ESTIMATOR,
CONTACT(S) Kirk Johnson: (530) 2484252
FAX: {530) 2460040

YES, WE ARE QUOTING ____ No.w:mwormmmK_
TRUMPH  GeosemTHETICS
NAME OF FIRM

Tusaday, March 1B, 2014



TX Result Report P 1
03/18/2014 11:29

Serial.No. AOOHO10000377

TC: 694339

Destination | Start Time | Time Prints | Resul Nole .
919166459618 0318 11:27 | 00:01:30 | 0017001 | OK {é“i? VYR

H te TMR: Timer TX, POL: l:u.'l.inE. ORG: Original Sire § t.t..-lna‘ FME : Frame Erage LR T
0 MIX: Mixed Original. S CALL: Manual 1X: CSAC: CSRAC, F@D: Forward. PC: PC-Fax.
: Double—Sidad Binding D:Eecs:un. i_Special orx inal, FCi : F—code. RTX: Re-TX.
';:“'Ffaxﬂefﬁz' E%EF gnfzde tial. BUL: pulletin, SIP: P Fax. IPADR: IP Address Fax.

Result OK: Communication 0K, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: Mo Answer,
Refuse: Receipt Refused, Busy: BUsY, M-Full:Memory Full,
LOVR:Receiving length Over, POVER:Receiving page over, FlL:File Errot,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, mNC. | SENERAL CONTRAGTOR - LISEIRS oOX wwanis

17400 GLEARM CREEK ROAD
REDDIMG. CA G8049-45189
{630} Z46-4ZDZ / (HI0) LAO-DO4T FAX

INVITATION TO BID TO: DVBE/ALL AUALIMED SUBCONTRACTORS & BUPPLIERS
WE WOoULD APPRECIATE YOULRR SUB-BID AND/OR MATERLAL QUOTE FOR THE FOLLOWING PROJECT:

Swate of California Deparbmnent of Traneportation = Calrans
Thin Biankst Chwveriay with Digouts
FOR CONBSTRUCTION ON BSTATE HIGHWAY IN BIBHTYOU COLNTY I AND NEAM YREIA FROM 0.2 MILE NORTH DF REIDEL RANCH ROAD TO 0.6
MILE NORTH OF LAURA LANE

Enginesrs Easdmate: £2,833,000.00
Bid Dute: M0/2014 €& 2 PM
Goal: 3 % DVBE

WE ENCOURAGEE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENGED PROQJECT. IF YOU NEED COPIES OF PLANS ANDOR
SPECHKICATIONS, PLEASE CONTACT OUR OFFIGE AT (530) 24e-4202 OR (B0O0) 300-TA3E. WE WOULLD APPRECIATE [T IF YOU WOULD SEND A
COPY OF YOUR GCURRENT DVBE CERTIFIGATE WITH YOUR GUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QIMOTE THAT IS

STRAMNS .
3. F. Shes Construction Inc. s = union slgRaetory cormractonr. S

muost a curmrent contrector's Losnes. i amnd ‘"
compansaion for the antire length of the contrect. Al subcontractors wili ba recquired 1o sign our smandand Suboortract Agreament. 100% payment snd
p-rbm‘-nmbond.m-ybe r-d.PI-aoalilfyounaod [1a] Y . r tarialy anc/or w. Plans and
P T e Cmn be ‘nlourdﬁa.mt—d.t17400(:lo-r€r—¢knond.ﬁ.ddng.c-_gﬁmi oroﬂlhruw-ddlﬁon-ln“d.dpcqndln!nﬂn-ﬁun.J.F.Sh“
Gon-weﬂanlnn.md‘wm T vy with sil g "Mn--a-kmgmrkmﬂ-mommmmmvwwmplwwvﬂlmw-ny
INntorssted SUDCONTOCION O icewify opportunities to ek itamne Into sconomically fonslble: .
J. F. Bhen Cor s -] ting guotss from sl g o i and supp ar certited DVEBE firma for ail Herms of work,
mcluding but net imibed to:

14 RESET OBJECT MARKER

1 LEAD COMPLIAMCE PLAN 15 COLD PLANE ASPHALT COMNCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 15 SHOULDER BACKING
3 TRAFFIGC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE ME BSAGE sSiGN (LS) 18 REPLAGCE ASPHALT CONCRETE SURFACING
o JOB SITE MANAGEMENT 19 HOT MIX ASPHALT. SUPERFPAVE {TYPFPE A)
s PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBEBERIZED HOT MIX ASPHALT, SUPERPAVE (GAFP
7 TREATED WOOD WASTE GRADED)
a REMOVE VEGETATION CONTROL MAT z1 DATA CORE
| REMOVE THERMOPLASTIC PAVEMEMNT MARKING 22 PLAGE HOT MIX ASPHALT olKE {TYPE F)
1D REMOVE ASPHALT CONCHRETE PIKE 23 TACK COAT
11 RECONSTRUGCT GUARDRAIL z4 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GLARDRAIL (7' POST) 25 THERMOPLASTIC TRAFFIC STRIFE {SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYFE SRT) 28 PAVENMENT MARKER (RETROREFLECTIV‘E-REGESSED)

WE WOLLD APPFRECIATE A REFLY TO OUR REQUEST EITHER BY FAX AT (530) 240-0040 DR CALL US AT (800} 3007432
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATHING TG THIS PROJECT. PLEASE CONTACT KIRK SJOHNSON
— PROJIECT ESTIMATOR.
CONTACT(S) Wirke Sohnaon: (530) 2464202
FAN: (S30) 246-8040

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAME OF FIRM
Tueaday. March 16, 2014



TX Resuit Report P 1
03/18/2014 11:29

Serial No. AOOHD10000377
TC: 694342

Destination start Tine | Tine Prints | Resuly Hote
917077368368 03-18 11:29 | 00:00:38 | 001/001 | OK ‘Hdﬁ ﬂ—\_—CL \NC_.
Note ég';i Tgégga;eﬁgggﬁ'ié pollins  ORGY, 00 94" égei?’céﬁﬁ?"p‘ﬂé=F'.9§.’-3F"E‘“°p5'="85-§$§; -

Ho! Relau; oﬁﬁéﬁ;‘fé{?&ﬂﬂ?'gﬁ'ﬂet.m'fig%pﬁ'réfﬁngé{(, P FIE0aSarass Fax,
—Fax: fngernct. Fax

I

Result OK: Communication 0K, 5-0K: Stop communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, No: other Error, cont: Continue, No ans: No Answer,
Refuse: Receipl Refused, Busy: Busy, M-Full:Hemory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, HDH:MDH Response Error, DSN:DSN Response EYror.

J ¥ SHEA CONSTRUCTION, INC. =775, icneg o rIeets

Ll [N
(530) 2484202 1 (53D) 2AS-DR40 FASL

INVITATION TO BID TO: DVRE/ALL QUALIFIED BUBCONTRACTORS & sBUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID ANDAOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Btate of Califormis Dap partrreent of Traraportathon - Caltrans
Thin Blanket Overiay with Digouts
rFoR CONBTRUCTION oON BSTATE HmaHWAY IN SISKIYOLU COUNTY 1IN AND NEAR VREFA. FROM 0.2 MICE NORTH OF REIDEL RANGCH ROAD TG 0.8
MIE NORTH OF ALIRA, L ANE
Biskiynu County
Contract #: 02-4G2T04
Engineaers Estimets: S$2.633,000.00
Bid Dater /S2014 & 2 Lo ]

Ganl: 3 % DOVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE aY QUOTING ON THE ABOVE REFERENCED BROJECT. IF YOU NEED COPES OF PLANS ANDIOR
SPECIFICATIONS. FLEASE CONTACT OUR OFFICE AT (330) 464292 OR (800) BOO0-7T4XT. WWE WOULD APPRECGIATE IT IF YOU WOULLD SENG A
cOoPY QF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBMITTED TO CAL TRANS.
J. F, Shes Constnaction nc. B = UMKON mtcwy COT . B must A cumsnt contractors bosned, fnat vt ricanr s
mrnpamﬂonlar!hocrﬂlrom-a&lnfmm-utNl-ubcnﬂu-mtuﬂ!!b-mui-db-lgnourlt-nd-ld" yrmot AQr ...100%p-yrn.nl-nd
porrornmbond-rnayb-mm.d. Plaass call Ifyuunuﬂmhmhobﬂrﬂmlm. bonding. squipment, mateinis arklfor suppies. Pigrre sl
wﬂo«mmmwmowmwn 174003!*(_‘;:“&“&.:!. Redding, Ca. 90001 wﬂllhrmygdamnnﬂ-dprq-mkmmmJ. F. Shaa
i (- cha o work by with afl < ‘l\nn--.-lunoworkonmprd-ul_W--aunmtcmpormmw-npw—.ndwmmm-ny
intereated SUbCOMIRCEOT o identify opportunties o Braak iama o y Mol
J. F. Shesa Construction s recguesting guotes from il gualified and g omrtifled OVBE ficrns for ail ems of work.
INchading but ot Henited to:
14 RESET OBJECT MARKER
1 LEAD COMP LIANCE PLAN 15 COoOLO PLANE ASPHALT CONCRETE PAVEMENT
=2 CONSTRUCTION AREA SIGNS 18 SHOULOER BACKING
3 TRAFFICE CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTARBLE CHANGEABLE ME ESAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
5 SOB SITE MANMAGEMENT 19 HOT MIX ASPHALT. SUPERPAVE (TYFPE A)
a8 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MEX ASPHALT, SBUPERPAVE (GAP
L4 TREATED WOOD WASTE QGRADED)
a8 REMOVE VEGETATION CONTROL MAT 2T DATA CORE
-] REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)}
10 REMOVE ABPHALT CONCRETE DIKE 23 TAGCK COAT
L} RECONSTRUCT QUARLD RAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONS TRUCT GUARDRAIL {77 OST) 2 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMIMNAL SYSTEM (TYPE SRT) 28 PAVEMENT MARKER (RETROREFLEL‘-’TIVE—RECESSED)

WE WOLIL D APPRECIATE A REPLY TO QUR RECQUEST EITHER BY FAX AT (830) 240-0940 OR CALL US AT {800) SO0-T43R.
SHOULD YOU HAVE ANY QUEBTIONS OR NEED ANY TECHRICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT $IRK JOHNBON

— PROJECT ESTIMATOR.

CONTACTIS)X irke Johneon: (530) 2464292
AN (S530) 246-8840
YES, WE ARE QUOTING MO, WE ARE NOT QUOTING

NAME QF FIFRM
Tusadey. March 18, Z2o14



T¥ Result Report P 3
03/18/2014 11:30

Serial Ho. ADOHO10000377

TC: 694343

Destination Start Tine | Time Prints | Resuit . Hote .
915594533250 03-18 11:30 | 00:00:43 | 0017001 | 0K MNP AX-O -4 t€&

THA: Timer 1xX, POL: Pglling. ORG: Original Size Setti FME: Frame Evase TX.

Note Wi Mixed OFigQi FRLLARE:  “Ranual §: Lot coec. oo : Forward. PE: BE- 2%

: Double- inding DirecLtion. 5P : Spec.igl Dr'é?.'lnal- F?D 2 F—CD%- R : REe-TX.
RLY: He az- : confidential. BUL: gulletin., XIP: P Fax. PADR: IP dress Fax.
I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, Pw-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: Mo Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR: Receiving length Over, POVFR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

17400 CLEAR CRERK
REDDNG, CA 94048-4510
{530) 2468-4202 / (830) 2460040 AN

J. F. SHEA CONSTRUCTION, IINC. L T 6. Bt 404518

INVITATION TO BID TO: DVBE/ALL GUALIFIED BUBCONTRACTORS & SUFRPLIERS
WE WDULD APPRECIATE YOUR SUB-BIDY AND/OR MATERLAL QUOTE FOR THE FOLLOWING PROJECT:

State of Calformia Departmend of Transporistion - Calirena
Thin Bankst Overiay with Digots
FOR CONSTRUCTION ON STATE HIGHWAY 1N MIBKIYOU COUNTY 1N AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NORTH OF LAURA, LANE
Biekiyou County
Comract #: O2-4G2704
Enginesrs Estimats: §2,.033,000.00
Bid Daste: 42014 g 2 ¢

Gownl: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCEDR PROJEGT. IF vOU NEED COPIES OF PLANS ANLYOR
SPECIFIGATIONS. PLEASE CONTACT OUR OFFICE AT (530) 240-4292 OR (800) F0O-T432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YO CURRENT DVBE CERTIFICATE WITH vOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT 15

JoF Shes Gormtnsction lnt:.‘l..uninn slgrisnry contractor. & vir st P H Qe B
mmmrﬂnwﬂmwmmmN1WMlmmumwMowmm5uww1mWﬂ“m

performence bonde meay be requirsd. Pleass coll f you need aaskctence N obtkining insurance, pocding. equiprment, IT Piare and
—.-nb. u‘ =l our office b«:mev‘::g.mcu-rcmr( Romd. F!adclgﬂc“: 28001 ﬂ\an::'f:r-ny s vl r e Infor . J. F. Shew
Constructon Inc, Intends 10 work Ly L Lk g ject. on agqual opportunity oy work with any
INterseted subosmrackor o dentily opporuntties & twoak ftems into mi;lwmﬁ-pﬁ:‘-;ﬂ“- = - mnd win
J. F. M [ » = ng frons ali e = mrvel Inciuding certfind PVEBE firma for all Iterms of work,
ure ot et
14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 1€ SHOULDER BACHING
3 TRAFFIC CONTROL SYSTEM 7 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 16 REPLACE ASPHALT CONCRETE SURFACING
s JOB 5ITE MANAGEMENT 19 HOT MiX ASPHALT, SUPERPAVE (TYFE A)
-] PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAF™
T TREATED WOOD WASTE GRADER)
a REMOVE VEGETATION CONTROL MAT 21 DATA CORE
-] REMOVE THE RMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
1o REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRALIL (T POST) 28 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYFE SRT) 28 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE A REPLY TO OUR REQUIEST EITHER BY FAX AT {530) 240-@840 OR CALL LS AT (B00) 300-TARZ,
SHOULD vOuU HAVE ANY QUESTIONS OR NEED ANY TECHMNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON
— PROJECT ESTIMATOR.
CONTACTI(S): Kirk Johnaon: (530) 2464202
FAX: {530) 2480040

NO, WE ARE NOT QUDTING

YES, WE ARE QUOTING

NAME OF FIRM
Tuoaday. March 18, 2014



T* Result Report P 1
03/18/2014 11:31

Serial No. AODHO1000C377

TC: 694344
Destination | Start Time | Time Prints | Result Hote . . i
915102560103 0318 11:31 | 00:00:49 Joo1/0m | ok | OO AN A LD e
Note IR ARG BFiaini TRLAERR: OHGA S T dehire cBET pgs b lerane Eroge o,
e P S e LR, PO T AL

Result OK: Communication OK, S-OK: Stop Conmunication, PW-OFF: Power Switch OFF,
TEL: RY from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,

LOVR: Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Frror, MDN:MDN Response Error, DSH:DSH Response Error.

17400 CLEAR CREEK
REDDRNG, CGa S8045-4510
(530) 246-4ZDZ / (530) 240040 FAX

J. F. SHEA CONSTRUCTION, IINC. A TR O - L 6. Bon a04a18

INVITATION TGO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPFLIERS
WE WOULD APPRECIATE YOUR SUB-BID ANDADR MATERIAL QUOTE FOR THE FOLLOWING PROJUECT:

Btate of Caifornia Departmaent of Transporiation - Caltrers
Thin Bilanket Overiay with DHgostts
EO®m CONSTRUCTION ON STATE HIGHWAY iN SIBKIYOL COUNTY W AND NEANK YREKA FROM 0.2 MILE NORTH OF RETDEL RANCH ROAD TO 0.8
WILE NORTH OF L AURA LANE

Goal: &% DVBE

WE ENCOURAGE ALL FIRMS TGO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. iFf YOU NEED COPIES OF PLANS AND/OR
SPECIFICATIONS. PLEASE CONTACT DUR OFFICE AT (530) 2864292 OR (B00) S00-T432. WE WOULD APPREGCIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH vyOUR QUOTE, wOUUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUSMITTED TO CGALTRANS.

J. F. Shea Constuction inc. s & unlon Y COr . B must p & curment contrectors licenss, MEUEEASE COVEBMEEE Bnd worker s

mm&h.mmdﬁmm.lemmmnuwmbw‘msﬁmmv TOU ¢ it anct

mmq;m-yb-mw,Mwlwmnmmmlnmmmm.mmﬂ-aq- , T iV or m i Plans and
oo b ‘Mnurommloo-hdm17dooc|ﬂrmnn-d.wm.00.m1 or call for any nforrmaton. J_ F. Shea

w»
C:on-lruodonlnc.m&mmmyﬂmalqmmﬁm--eekwmanweprqmW--r-maqu-lopp";fumkyernpby—r-ndw-womMﬁnny
= o "

J. F. Shea G - by from ail gusified a and e g certiffed DVBE flrms for ali hemnes of work,

149 RESET OBJECT MARKER
1 LEAD COMPLIANGCE PLAN 15 CcOLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA BIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
-] JOB 81TE MANAGEMENT 19 HOT MiX ASPHALT, SUIPERPAVE (TYPE A)
-] PREPARE VWATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAFP
k4 TREATED WOOLD WASTE GRADED)
8 REMOVE VEGETATION CONTROL MAT =21 DATA CORE
=] REMOVE THERMOPLASTIC PAVEMENT MARKING 2z PLACE HOT MIX ASPHALT OIKE (TYFPE F)
1c REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECOMNSTRUCT GUARDRAIL 24 THEARMOPLAST IC PAVEMENT MARKING
12 RECONSTRUCT SUARD RAIL (7" POST) =5 THERMOPLASTIC TRAFFIC STRIFE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 26 PAVEMENT MARKER (RETROREFLECTIWVE-REGCESSED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (S30) 246-9840 OR CALL US AT (B00) 300-7433X.
SHOULD YOLI HAVE ANY QUESTIONS OR NEED ANY TECHRNICAL ASSISTAMNCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHMSON
— PROJECT ESTIMATOR.
CONTACT(S): Kirk Johnson: (530) 248-4A202
FAX: (530) 2468-9040

YES, WE ARE QUOTING NO, WE ARE NOT QGUOTING

NAME O F FiRM
Tuesday, March 18, 20174



TX Result Report P 1
03/18/2014 11:33

Serial Ho. A0OHO10000377
TC: 694347

DestInation Start Time | Tine Prints | Result Note

916615899509 0318 11:32 |oo:01:21 Joorzom | ok [( LA AN k(‘_’,\(\Iﬁ?)’)‘D/LU

T88: Timer TX, POL: Pglling. ORG: Original Size Sattin FME: Frame Eragg
Note  E¥D: Rizst BHiqTfj PO 4RE: HRMEN T 4eRAToclR PR VorugE  cobl B RH: ne-rx,
oL AHEE%gzér‘Hg§=Fggnfide tial. BU Bulletin., IP ax. IPABR: I daress Fax.

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, WG: Other Error, Cont: COntinue NOo Ans: NO Answer,
Refuse: Receipt Refused Busy: Busy, H-Full:Hemory Full,
LOVR: Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

17400 CLEAR CREEK ROAD
REDDING, CA BESO4S—4818
(B30) 240-4202 / {530) 240-0040 FAX

J. F. SHEA CONSTRUCTION, IINC.. AL A T O - L Tt aaa0i0

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD ARPPRECIATE vyOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Bwete of C. nia Dep of Tr - Caltrans
Thin Blanke Overiny with Digouts
FOR CONSTRUCTION ON STATE HIGHVVAY IN SISKIYOU COUNTY IN AND NEAF YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.6
MILE NORTH OF LALIRA LANE
Siwichyou County
Comract ¥; 0Z-432T04
Engineers Extimate: $2.033,000.00
Bid Date: 4//2074 R 2 PW

Goal: 3 % DVIBER

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COFPIES OF PLANS ARNDVOR
SPECKICATIONS, PLEASE CONTACT OUR OFFICE AT (830) 240-4202 OR (800) 300-T432. WE WOULD AFPPRECIATE IiT IF YO WOULD SEND A
COPY OF vOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPARNY YOUR QUOTE THAT IS

J. F. Shes Construction inc. = 8 unlon sig 4 1 must a CAUTENt CONMROotOrs o e, and s e
compensaton for the ontde length of the Adl sube will b 0 wign our siandard Suboontrect Agresment. p-yrn-u -nd
performancs bonds mey be required. Flosse cal w Nnosd assistenon 1 obtaining Nsurdence, bonding. oqu!prn.rn. materinls sncdfor -n.q:pu-e Piana and

i d Al our office at 1 7400 Choer Cw. QOO0 or oall for J. F. Shaa

can be o bad Creek Road. Redding. -y I errriation.
Construciion Immmmmmwnliqmﬂmsﬂlmwwkmmw\N\oam-nsqu.!oppommw.rnplw-r-ndwllmw-ny
o y opportunites 10 break iermes ko economicelly fessibles peckeges.

5. . S T = neo from sit qualifed b . and s g Ccortifted DVEBE firmae for all e of work,
Iincluding but not Ilrnlhd s
14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 18 COLD FPLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUGCTION AREA SIGNS 18 SHOULDER BACKING
2 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPRHALT CONCRETE SURFACING
-1 JOM SITE MANAGEMENT 18 HOT MiX ASPHALT, SUPERPAVE (TYPE A)
e PREPARE WATER POLLUTION CONTROL FPROGRAM 2a RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP
T TREATED WOHOD WASTE GRADELD)
-] REMOVE VEGETATIDN CONTROL MAT 21 DATA CORE
: 4 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
114 RECONSTRL CT GUARDRAIL 24 THERMOPLASTIHC PAVEMENT MARKING
12 ARECONSTRUCT GUARDRAIL (7" FOST) 25 THERMOPLASTIC TRAFFIC STRIFE (SFRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 26 PAVEMENT MARIKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (830) 240-9040 OR CALL LS AT (800) 300-743Z.
SHOULD vOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT. PLEASE CONTACT MIRK SOHNSOMN
- PROJECT ESTIMATOR,
CONTACT(S): vurk Johnaon: (530) 248-4202
Faxc: (530) 246-9040

YER, vwWE ARE QUOTING NGO, WE ARE NOT QUOTING

NAME OF Firn
Tusaday, March 18, 2014



TX Result Report P 1
03/18/2014 11:34

Serial Ko. AODHO10000377 .

TC: 694348

Destination Start Time | Tine Prints { Result] _ Mote

92228910 03-18 11:33 | 00:00:26 | 0017001 | OK X OQN &= K(“OL\MTY‘%/

Ve ) EIEE Tty SR T ST ML O R
:r[u:géxr_nelgz? uéx Exéagmél. Slflfn eilietan. otpt aPA"Fax, PeRREa FrEods,, BLX | Be-Tx.

Result OK: Communication OK, $-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Ansuer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,

LOVR: Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDH:MDMN Response Error, DSN:DSH Response Error.

J. F. SHEA CONSTRUCTION, INC. = eovmeton vemrg i onms

3 OO R4S
t8530) 248-4202 / (B30) ZAD-00A0 FA)(

INVITATION TO BID TO: DVBE/ALL CUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID ANDAOR MATEMIAL QOUOTE FOR THE FOLLOWING PROJECT:

Btats of Calfornia D of Transporiation - Calrers
Thin Blankat Overiay with D
FOR CONSTRUCTION ON STATE HIGHWAY IN SISKIVOU COUNTY IN AND NEAR YRENKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NORTH OF LALIRA LANE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF yYOU NEED COPES OF PLANS ANODVOR
SPECIFICATIONS., PLEASE CONTACT QAR OFFICE AT (530) 24584202 OR (800} 300-T43Z WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS
SUBMITTED TO CALTRAONS.

J. F. Shes Construction Inc. is B union signatory contradtor. Subsoniracton Must posasss & Curent coMmCiors Rosnes. . L ] )
compensation for the entine length of the conrect. All cubcortractors will be required o #HEN our swndard Subcontwct Agreement. 100% peyment snd
bonds May be regured. Plesse call if you nesd assistancs n obtaning ineurance, - SqQuiprment, ™. sl
> 3w can be ‘mmrmﬂumm17¢mmmw.mm,c¢.m1 or omilt for any - . F. Sl
Constucton Ino. ir 1o work -—‘M\hallquﬂﬂodllrrns-ookingwkm»ﬂamWa-mmeq_lomny-—npby-r-ndw-wkwnh-ny
inter - o identify cpportunites 10 breesk iems N acor Y 4
J. E. Bheaa G guotns from atl - and L certified DVABE firmme for al Heme of work,
incliuding but not lmbed tc'
14 RESEY OBJECT MARKER
1 LEAD CGOMPLIANCE PLAN Rl- COLD PLANE ASPHALT CONCRETE PAVEMENT
2 GCONSTRUCTION AREA SIGNS e SHOULDER @A CKING
a TRAFFIC CONTROL SYSTEM 7 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 14 REPLACE ASPHALT CONCRETE SURFACING
5 JOB SITE MANAGEMENT 19 HOT MiX ASPHALT, SUFPERPAVE (TYPE A)
s PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP
7 TREATED WOOD wAasTE GRADED)
a REMOVE VEGETATION CONTROL MAT 21 DATA CORE
- REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ABPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONGCRETE DIMKE 23 TACK GOAT
a1 REGCONS TRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MAKKING
12 RECONSTRUGCT GUARDRAIL (7 POST) 25 THERMOFPLASTIC TRAFFI: STRIPE (BPRAYABLE)
13 RECONSTRUCT TERMINAL SYSBTEM (TYPE SRT) 286 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WYWE WOULD AFPRECIATE A REFLY TO OUNR REQUEST EITHER BY FAX AT (530) 248-0040 OR CALL US AT (800) 300-T43Z.
SHOULD Yio U HAVE ANY QUESTIONS QR NEED ANY TECHNKZAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSOMN

- PROJECT ESTIMATOM.

CONTACT(S): Kirk Johreson: (83D) 24842092
FAX: (830) 245-0040
YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAME OF FiRM
Tussday, March 18, 2014



TX Result Report P 1
03/18/2014 11:35

Serial No. ADOHD100DO377

TC: 694349

Destinat ion Start Time | Time Prints | Result! . .Note -

92217563 03-18 11:34 | 00:00:26 | 001/001 | OK (/V\(UJ 10 ) L/L(J\TD‘V

Note THR: Timer E Xig2 POL ¢ Euéng [ORE: Original gize Sercing. . FHE: E: Frome Erase TX.
p: BaXESe 2519200 10 ng et E n. sSpi Sp ecinl or‘.i? nﬂl chﬂ 3 F—codacrHTxi RE-TX.
BLY: fﬁzérngé ggnfide caaiCCROO ‘ehnietin. a1pT APA"RAx . TPabR Fax.

Result OK: Conmumication 0K, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: R¥ from TEL, MG: Other Error, Comi: Comtinue, No fins: NO Answer,
Refuse: Receipt Refused Busy: Busy, M-Full: Henorv Full,
LOVR:Receiving length Uuer POVER:Receiving page Qver, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSH Response Error.

J. F. SHEA CONSTRUCTIOIN, INC. | ENERAL CONTRACTOR - e o S s

17‘00 CLEAR CREEK ROAD
{wlelly] 19
a30) mw:z r gaao) 248 0040 KA

INVITATION TO BID TO: OVBE/ALL QUALIFIED SUBCONTRACTORS & BUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID ANDMOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Siate of California trrarvt of T -G
Thin Blankast Overiay with Digouts
FOR CONSTRUCTION ON STATE HIGHWAY IN BISKMYOUW COUNTY N AND NEAR YREKA FROM 02 MILE NMORTH OF REIDEL RANCH ROAD TO 0.8
MILE NMORTH OF LAURA LANE
Biakihyou County
CSomract : D2-4E32T04
Enginesrs Estirmuts: $2_6353.000.00
Bid Dave: 47120174 £ 2 P

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIFATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS ANDAOR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 240 4202 OR (800) 300-7432. WE WOULD APPREGCIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVEE CHERTIFICATE WiITH YOUR CQUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBMITTED TCQ CALTRANS.
J. F. Shas Construction Inc. s ® union signetory contmctor. S must - CuUTert cortractar's Somnee, i gy il -
compensation for the entire length of tha contrmct. Al = will e e cd o sign ow standard Suboontract Agresment. 100% peyment and
parformanca bonds may be required. Please osll f you need assistance In obteining  HEUNanNce, v, QP 1Y Plana and
Sl ficaRtion v Ca Viewwd at our office loocated @t 17400 Clear ., . 98001 or call for sy . J. F. Shem
itruection o, Intends o witn ajl cquaified foms sesking wark on this project. Ve ame an sQuUEBl oPPOUNtY &mployer and will work with any
Interwsted Idevtify opportunities to b Homs ko -
J. P Bhes Construction la recguseting Quotes from el CRL ] = and = % including cartifted DVBE firms for all Hteme of work,
Inciuding but not imited to:
14 RESET OBJIECT MARKER
1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVE MENT
2 CONSTRUCTION AREA SIGNS 116G SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SBEAL COAT)
< PORTABLE CHANGEABLE MESSAGE SI1GN (LE) 18 REPLACE ASPHALT CONCRETE SURFAGING
S JOB SITE MANAGEMENT 18 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
-] PREFPARE WATER POLLWUTION COMNTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAF
T TREATED YWOOD WASTE GRADED)
E: REMOVE VEQETATION CONTROL MAT 27 OATA CORE
B REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
1a REMOVE ASPHALT CONCRETE OIKE 23 TACK CDAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7' POST) 28 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECDNSTRUCT TERMINAL SYSTEM (TYPE SRT) 28 PAVEMENT MARKER (RETROREFLE CTIVE-RECE3SED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (330) 246-0040 OR CALL US AT (800) SO0-T452
SHOULD YOU HAVE ANY QUESTHKINSG OR NEED ANY TECHNICAL ASSISTAMNCE RELATING TO THIS PROJECT. PLEASE CONTACT KIRK JOHNRBON

— PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 2484202
FAO: {S30) Z4a-2040
YES, VWE ARE QUODTING NO, WE _ARE NOT QUOTING -

NAME OF FIRM
Tueaday, March 18, 2014



TX Result Report

P 1
03/18/2014 11:35

Serial No. AOCHO10000377
TC: 694350
Destination | Stari Time | Time Prints | Result Note
915036691192 03-18 11:35 | 00:00:28 ummm 0K LU & -(\Q(C}qu vy XO
Note THG: Timer TX. POL: po11mE';=ms= Original gize SEting. FME: Frame Er gg_rx.()
R e R P R e i T e e e

OK: Communication OK, S-0K: Stop Communicatlon, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No AnS: NO Answer,
Refuse: Receint Refused Busy: Busv, H-Full: Hemrv Full,

LOVR:Receiving length Over, POVER:Receiving page Over, FlL:File Error,
DC:Decode Error, MDW:MDM Response Error, DSN:DSH Response Error.

Result

GENERAL CONTRACTOR - LICENSE hNO. 7699889,
. O, BOX 494519
1 7A00 QLEAR cﬁEEK RDAD
RE DD IMNG, 18
(630) 2404202 / (530) 2au~9940 L

J. F. SHEA CONSTRUCTION, INC.

HNVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPFPLIERS
WE WOULD APPRECIATE YOUR SUB-BID ANDADR MATERIAL QUIOTE FOR THE FOLLOWING PROJECT:

Stete of Califfornis Departrment of Trar
Thin Bianiust Ovesrtay with Digouts
FOR CONSTRUSTION ON 8 TATE HIGHVVAY IN SISIOYOU COUNTY N AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NORTH OF LALIRA LANE
Siakiyou County
Contraot - 02-4G32704
Enginesrs Estirmetia: 12,633, 000 00
=id Date: /2074 €0 2 PR
Goul: 3 % DVBE

WE ENCOURAGE ALt FIRMS TO PARTICIFATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/AOR
SPECIFICATIONS, PLEASE CONTACT CUR OFFICE AT (S30) 248-42982 OR (B00) 300-T432. WE WOULD AFFRECIATE IT IF YOU VWOULD SEND A
COFY QF YOUR CURRENT DVBE CERTIFICATE WITH YOUR OUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QGUOTE THAT IS
SUBMITTED TO CAL TRAMNS.
Constraction Inoc. s & unlon SENENOrY CorMrotor. S mu A& CUFMENT Cor
| m-a:rm-:nlewlborequr-dh-ionourmnd-ms“bmnmw1noxp-yrn-nt-n¢
. WO mesistmnos N . N .qdprhd‘ll [y
-1mmmun17mcmmm.nmm. -y

specificslicns ann be lnﬁ:rrn.ﬂon
Construction Inc. Inmends & work with afl qu fnrns mmmmom.Wemnn-qmlopwwW.mmmmmy
ntereabad sul bldmﬂlycpperMnunsobo‘-kltﬂns it goonurnln-ly fensible packeges .

JoF. ahea © r g quotes from all guslifed motors and = b 9 certified DVEBE firma for all hemnms of worl,

Incduding but not im ited l:a.
RESET OBJECT MARKER

COLD PLANE ASPHALT CONCRETE PAVEMENT

14
15

1 LEAD COMPLIANCE PLAN

2 CONSTRUCTION AREA SIGNS & SBSBHOULDER BACKING

3 TRAFFIC CONTROL SYSTEM T ASPHALTIC EMULSION (FOG SEAL COAT)

a PORTABLE CHAMNGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACI NG

[ JOB SITE MAMAGEMENT 18 HOT M ASPHALT, SURPERPAVE (TYPE A)

-] PREFARE WATER POLLUTION CONTROL FROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAP

7 TREATED WOOD WASTE GRADED}

= REMOVE VEGETATION CONTROL MAT 21 DATA CORE

-] REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIEX ASPHALT DIKE (TYPE F)

10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT

*1 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVE MENT MARKING

12 RECONSTRUCT GUARDRAIL (7" POGT) e THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
RECONSTRUCT TERMINAL SYSTEM (TYFPE SAT) 28 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (S30) 245006040 OR CALL US AT (800) 200-T432
SHOULD YOU HAVE ANY GUESTHIHNSG Of NEED ANY TECHMNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JONMBON
— PROJECT ESTIMATOR.

COMNTACT(S): {530) 246-4202

{630} 246-DD40

Kirk Johreon:
FAN:
VES. WE ARE QUOTING O, WIE ARE NOT QUOTING

NAME OF FiFtM
Tuessday, March 18, 2014



TX Result Repori P 1
03/18/2014 11:37

Serial Ho. AODHO10D00377

TC: 694351
Destlnation | Start Time | Tine Prints | Result Hote
9155959&1056 03-18 11:36 | D0O:00:59 [ 0017001 | OK F
Note  [3: Liner T¥1o7RSi PRLLAGP: ORSs OUi9ined Bie SRETIRG, FIS. AN EromR Ny
ﬂxn o ?-ag.g?ng PTABR LN EOr ol letiRs 1Bhe AT Pk ThRD: 15°RaarEnh (BR. 7"

Result OK: Communicatlon OK, S-OK: Stop Communication, PW-OFF: Power Swltch OFF,
TFL: RX from TEL, MG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Recelpt Refused Busy: Busv M-Full:Memory Full,
LOVR: Receiving length Uver POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSH Response Error.

TENERAL CONTRACTOR - LICENSE NG, 760080

J. F. SHEA CONSTRUCTION, IINC_. ot asaein
17900 GI.EAH CRELK ROAD

. REDDING, SOOAR-4510

{530) T46—AZ02 / (sao) ZAE-DOA0 FAX

INVITATION TO BID TO: DVBEALL QUALIFIED SUBCONTRACTORS 8 SUPRPLIERS
WE WOULD APPRECIATE YOUR SUB-BID ANDM/OR MATERIAL QUOTE FOR THE FOLL-OWING PROJECT:

SBwate of Calfformia Depasrtnent of Transportation - Caftrans
Thin Bimnket Cveriey with Digouts
FD R CONSTRUGCTION OMN STATE HIGHWAY IN S1SKIYOU COUNTY 1IN AND NEAR YRENKA FROM 0.2 MILE NORTH OF REIDEL RANGH ROAD TO 0.4
MILE NORTH OF LAURA LANE
HBiskhyou Courty
Contract ¥: 02-4GZTT04
Enginesrs Egthmate: $2.63% 00000
Bid Oate: 452014 4D 2 PM

Goal: 3 % DVBE

WE ENCOURAGE ALl FIRMS TQ PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANEG AMNDROR
SPECIFICATIONS. PLEASE CONTACT OUR OFFICE AT (530) 240-4202 OR (800) 300-7432. WE WOLILD APPRECIATE IT IF YOU WoOLILD SEND o,
cOPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPARNY YOUR QUOTE THAT IS

SUBMITTED TO CAL TRANS,

J. F. Shoe Construction Inc. s & union signstory et - AR GO - I wge Bnd workers
com| Ionforthoormn‘l.nghaflhtmnmlemmlmmwnbnmrmmsmw.1mwm
p.rmn-nubmdsm-ybtw.d. Pligase [ ] u need assistmnca 1 obieining nsuarescs. BONdNg. SQUIPEYwWt. ¥ arcior Plaune and
can v d &t our office located st 17400 Claar Cresk Road. Redding, . 1 or call for sny inforrmation. J. F. Shes
Wimlmwm ly with sl o e 1R work on thik prolect. Woamm.qu-lopmny.rnplmr-ndmnmwuh-ny
o identify cu:-ponunme. > braak items Nt Wla-tly fansible pacios Qe
J. F. Bhaa C n ] from elf 1 sl anc ilers o certiffed DVBE firrms for sll Hemes of work,
including but not llrnll-d o
14 RESET QOBJECT MARKER
1 LEAD COMPLIANGCE PLAN 18 COoLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 18 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
-5 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 168 REPLACE ASPHALT CONCRETE SURFACING
L3 JOB SITE MAMNASEMENT 18 HOT MIX ABPHALT, SUPERPAVE (TYFPE A)
8 PREPARE WATER POLLUTION CONTROL PROGRARM 2o RUBBERIZED HOT MIX ASPHALT., SUPERFPAVE (GAP
7 TREATEP WOOD VWASTE SGRADELY)
a REMOVE VEGETATION CONTROL MAT 21 DATA CORE
e REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ABPHALT DIKE (TYPE F}
10 REMOWVE ASPHALT CONCRETE DIKE 23 TACK COAT
m RECOMNSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECDNSTRUCT GUARDRAIL (7 POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 28 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE A REFLY TO OUR RIGLI“T EITHER BY FAX AT (530) 240-8040 Ot CAl L US AT (300) 300-T432.
BHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHMNICAL ASSISTANCE RELATING TO THS PROJECT, PLEASE CONTACT IR JOHHNBON

— PROJECT ESTIMATOR.

CONTACTE): Kl Jolnson: (520) 2454202
FASC: (530) 240-0940
YES, WE ARE QUOTING NO, VW ARE NOT QUOTING

MNAME OF FiRRM
Tuaedey. Merch 18, 2014

ntro)



TA Resull Report

P 1
0371872014 11:37

Serial No. ADOHD10000377
TC: 694352
Destination | Start Time | Time Prints | Result Note
97439352 03-18 11:37 | 00:00:26 | 001/001 | OK G Nk V’Y\&({Uma_
Note  [&%: Likeh D¥ighasi 7Ri eAfi:“Nanudi f40e sm’:?’cgﬁs‘“"ao="E§m§F5"BpE'I” 8.
Be: avRle"efed fundinn iiecBlin oot foBlnc ek v, FERRA Bt 808 T BT
I-FAX: Internet Fax
Result OK: Communication OK, $-OK: Stop Communication, PW-OFF: Power Swilch OFF,

TEL: RX from TEL, NG: Other Error, Cont: Continue, N0 Ans: No Answer,
Refuse: Receipt Refused Busy: Busv, M-full:Memory Full,

LOVR: Receiving length Ouer, POVER:Receiving page Over, Fil:File Ervor,
DC:Decode Error, MDN:MDN Response Error, DSN:DSH Response Error.

GENERAL CONTRACTOR - LICENEBE NO.

J. F. SHEA CONSTRUCTION, IINC.

(B30} FAB-4302 1 (SED} Z245-0D40 FAX

INVITATION TO BID TO: DVBESALL QUALIFIED SUBGCONTRACTORS & SBUFPLIERS
WE WOULD ARPPRECEATE YOUR SUB-BID ANDAOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of Californim D of T -
Thin Blankst Orverisy with Digouts
FOR CONSTRUCTION ON STATE HIGHWAY 1IN SISKIYOU COUNTY IN AND NEAR YRENKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.6
MILE NORTH OF LALNLA LANE
Bimiciyel Courty
Contract #:
Enginsara Estimate: 2 64% 00 0.00
Bid Dwte: A/S/2014 £ 2 P
Goml: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY OUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COFIES OF PLANS ANOD/OR
SPECIFICATIONS, PLEASE CONTACT QUR OFFICE AT (530) 240-4292 OR (800) 300-7T43Z. WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR OUOTE. YOUR CERTIFKCATHIN MUST ACCOMPANY YOUR QUOTE THAT IS

G, Ca. DE001 or call for sny mdditionsl rv Projmot MRy,
on thia projsct. W.-rom-qunloppormmtywpm-r-ndwﬂlwnrkm
packeages.

Construction lno. Ontnﬂd-ﬁ:
iNntarestect wmlﬂmﬁywmm—-bh—.kimns Int:nmnlc-ly

g, F, Shas G Y I reqL from aM - ;e m Q certiffed DVEE firrme for al sesmes of work,
Incivding Bt et Bimiited to:
14 RESET OBJECT MARKER
L] LEAD COMPLIANCE PLAMN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
z CONSTRUCTION AREA SIGNS 1 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 7 ASPHALTIC EMULSION (FOG SEAL COAT)
< PORTABLE CHANGEABLE MESSAGE SIGN (LE) 18 REPLACE ASPHALT CONCRETE BURFACGING
B JOB SITE MaANAGEMENT 18 HOT MIX ASPHALT, SUPERPAVE (TYFE A)
(- FPREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MiIX ASPHALIT, SUPERFPFAVE (GAP
7 TREATED WOOD WASTE GRADED)
a REMOVE VESETATION CONTROL MAT 21 DATA CORE
2 REMGOVE THERMOPLASTIC PAVEMENT MARKING 23 PLACE HOT MIX ASPHALT DIKE (TYFE F)
14 REMOVE ABPHALT CONCRETE DIKE 23 TACK COAT
11 REGCONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKIMNG
12 RECDNSTRUCT GUARDRAILL (7' FOST) 28 THERMOFLASTIC TRAFFIC STRIPE (B8P RAYABLE)
3 RECONSTRUCT TERMINMAL SYSTEM (TYFPE SRAT) 28 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WWE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 240-8040 OR CALL US AT (800) 300-T432.
SHOULD YOU HAVE ANY QUESTIAONS OR NEED ANY TECHMICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT HIRK JOHNSON

— PROJECT ESTIMATOR.
CONTACT(S): Kk Johnson:
FASC

YES, WE ARE QUOTING NO, WE ARE NOT GUOTING

Tueaday, Marsh 18, 2014

(630) 246-4202
[530) Za48-8040

NAME OF FifthA



P 1
03/18/2014 11:39

TX Result Report

Serial No. ADDHO10000377
. 694353
Destination start Tine | Tine Prints | Resuit Note
918558465806 0318 11:38 | 00:00:54 | 0017001 | OK Vha! Wioe
Note é@: Timer Tx. P0G FRi &R ¢ RS aT PN ERATE 8REC 40y e 3ok “BE T ak
ol 2"*8&‘.5;& =:ggr"5=“';'égﬁné'£?°&ﬁf'?'aﬁéieg's’ﬁ?‘g'xip‘?"éﬁ“éék.g BEEA . FreeRaa ol e

S-0K: Stop Communication, PW-OFF: Power Switch OFF,
Other Error, Cont: Continue, Ho Ans: Ho Answer,
M-Full:Hemory Full,

ving page Over, FIL:File Error,
DSH:DSN Response Error.

OK: Communication OK,
TEL: RX from TEL, MNG:
Refuse: Receipt Refused, Busy: Busy,
LOYR:Receiving lenglh Over, POVER: Recei
DC:Decode Error, MON:MDH Response Error,

Result

GENERAL CONTRACTOR - LICENSE NO. 780088
PO, BOX 454510
ROALDY

17400 CLEAR GREEK

J. F. SHEA CONSTRUCTION, INC.

REODING, CA & o
(B30) 2AB-L202 / {530) 2LAB-RHA0 FAX

QUALIFIED SBUBCONTRACTORS & BUPPFLIERS
MATERIAL CIUOTE FOR THE FOLLOWING PROJECT:

INVITATION TO BID TO: DVBE/ALL
WE WOULD APPRECIATE YOUR SUB-BID ANDAOR

State of Calfornia Departrrient of Transportation - Cafirans
Thin Blanket Ovariny with Digouts
FOR CONSTRUCTION ON BTATE HIGHWAY IN SIBYOU COUNTY IN AND NEARR YREMA FROM 0.2 MILE NORTH OF REIDEL RANCN ROAD TO 0.8
MILE NORTH OF LALFRA LA

Enginesrs Eathmuabe: S2, 053,000 00
| Date: 4045014 €0 2 P
Goni: 3% DVBE

WE ENCOURAGE ALL FIRMS TO PARTIGIPATE BY QUOTING ON THE ABOVE REFERENCED PRGJECT. IF YDU NEED COPIES OF PLANS ANDAOR

SPECIFICATIONS, PLEASE ACT OUR OFFICE AT (530} 2484202 OR (B00) SO0-T4ZZ. WE WOULD APPRECIATE 1T W You WoOULD BEND A

cCOPY vOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT ({1
TRANS

o
SUBSMITTED TO CAL

4. F. Shas ine. B & union ignetory Cor 3 = must P A curmrent contrackors licenss, Feurancs oovarmge and Worker's
uotnp-n..ﬂoniofrh.-nﬂr.l-nglhof!hc-.. Al mub M!b-r-qulr-dwdgnm.rrmndtﬂdsm 1 payant s

ey be reguiced Ploaae call H you need assistances In abtelrnifg Nsuoknos, bonding, squipment, matetialn andior suvpplles. Plans and
spectications omd M-tmrmm-t17‘mmm-knmd.ﬂ.ddm.cn.m1oroﬂlﬂ:-r—ny ] clasc) nformation. J. F. Shas
Constructon (nc. Intends o wﬂ‘ﬂvﬂy%dlw-ﬂﬁmsnﬁlmwﬂrkmmhprojﬂ.w-m-n-qu-iopparnmw.tnplcyﬁ-ndwwolk -y
r -] wmmnwkmsmmwmm .

2. F. Shes Constructicon s requesting quotes from ail gusiified e 1 = anc » inciuding cartifled DVEBE firme for sl Heme of work,
Including but ot Bnled to:
14 RESET OBJECT MARKER
1 LEAD COMPLIANGE PLAN 15 COLD PLANE ASPHALT CONGCRETE PAVEMENT
=2 CONSTRUCTION AREA SIGNS 18 BHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSBION (FOG SEAL COAT)
4 FPORTABLE CHANGEABLE MESSAGE SIGN (L&) 1 REPLACE ASPHALT CONCRETE SURFACING
5 JOB BITE MMANAGE MENT Rl HOT MIX ASPHALT, SUPERPFAVE {TYPE M)
-] PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED MOT MIX ASPHALT, SUPERPAVE (AP
kd TREATED WODD VWASTE GRADED)
= REMOVE VEGETATION CONTROL MAT 21 DATA CORE
L] REMOWVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE {TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAL x4 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7" POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM {TYPE SRT) 28 PAVE MENT MARKER (RETHOREFLEC‘TIVE-RECESSED)

WE WOULD APPRECIATE A REFLY TO OUR REQU.
SHOULD YOU HAVE ANY OUESTIONS OR NEED
— PROJECT ESTIAATOR.
CONTACT{(8)X Kirk Johnaon:
FAC:

YvES8, WE ARE QUOTING NO. WE ARE NOT QUDTING

Tueadeay, Maroh 18, 2014

ANY TECHNIGAL ASSISTANCE RELATING TO THIS PROJECT, FLEASE

EST EITHER BY FAX AT (830) 240-9940 OR CALL U3 AT (804) B300-TABR.

CONTACT KIRK JOHNBON

(520) 2464202
(530) 246-8040

MAME OF FIRM



TX Result Report P
03/18/2014 11:40

Sarial No. f00H0 10000377
TC: 694354

Destination | Start Time | Time Prints | Resull

Note
916192333768 0318 11:40 | 00:00:24 | 001/001 | OK | O G nb (Y\(lﬂ\(ﬂ;\’ﬁﬂ%/

ot BB TS, Bt T SRR, 005 L T heRl T RRE Y s VRN A TeE LR Fi
B et il aelaR A ln R oo iamiR, Bhe SRR TS 4 FERogsL ELh e

Resuit OX: Communicalion 0K, S-OK: Stop compunication, PH-OFF: Power Switch OFF,
TEL: RX from TEL, W6: Other Error, cont: Continue, HO ANS: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Hemory Full,
LOVR: Receiving lengilh Over, POVER: Receiving page Over, FiL:File Error,
pC:Decode Error, MDW:MON Response Error, DSN:DSW Response Error.

17400 CLEAR CREEK ROAD
REGDING, CA -4318
{BE38) 245-420% } (B530) FAB -S040 FAS

J. F. SHEA CONSTRUCTION, INC. | GENERAL CONTRACTOR- LISEREE Gt sieie

INVITATION TO BID TO: DVEBE/ALL GQUALIFIED SUBCONTRACTORS & SUPPLERS
WE WOULD APPRECIATE vOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

] wolf T Lk - Cuitrmns
THIn Blanket Overiay with Digouts
FOM CONSTRUCTION oM B TATE HIGHWAY N 2SKYYOu COUNTY 1IN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO .6
MILE NORTH OF LALMRA, L AN

Stmte of C:

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY SUOTING ON THE ABOVE REEEREMNGCED PROJECT. IF YOu NEED COFIES OF PLANS ANOF
SPECIFICATIONS, PLEABE GONTACT OUR OFFICE AT {530) 2484202 OR (BO0) S00-TAII. WE WOULO APPRECIATE I 1F YA WOULD BEND A
coPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOQUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR OQUOTE THAT 1S

SUaSMITTED TO CALTRANE,
J. F. Shaa Conevuction inc. lll & LUNIOD NIDNELOTNY contrachor. Subeormtractons must poasonas B cument contrisctors losrke, INBUrANCE Ooverage wid pre-t T g

Y Bon for the ervtine armowrmmmwmnmmwmw-wsuwwmn1mw-m
perfomman cs ponds may be required. Pleass <all If you o N aumnos, Donding. sgulipment, T o . Piarm and
ngmbemaw.d-twofﬂ:-lmad-‘ 174mcla-rcr-kRn-d,R-ddlng.¢.93001 or call for any 1l esmciech prc for J. F. Shaa
Gumlrueﬂonlmmwmwﬂvﬂyw‘dlqu-mdmna-d‘mwurkunmmw.ur-mmnpporhm g will vwaork with sny
hwmwmumwowmnmm—km-mmu iy tole P
J. F. Shas C Ol quotes frorn mil oy od | v and n = Including oertdfled DVEBE firns Tor ail e of ok,
ciuding but ot Hmited fo:
4 RESET OBJECT MARKER
b LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
=2 CONSTRUCTION AREA SIGNS hl-d SHOULD ER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
L] FPORTABLE CHANGEABLE ME SSAGE SIGN (LS) . REPLAGCE ASPHALT CONCRETE SURFACING
& JOB SITE MANSGE MENT 19 HOT MEX ASPHALT. SUPERPAVE (TYFE A)
L3 PREFARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAF
d TREATED wWOoOOD wWaASTE arRADED)
-] REMOVE VvESETATION CONTROL MAT 21 DATA CORE
2 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT THKE (TYPE F)
10 REMOVE ASPHALT CONCRETE OIKE 23 TACK COAT
1 RECONSTRUCT cuaRDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
2 RECONSTRUCT GUARORAIL (T POST) 26 THERMOPLASTIC TRAFFIC STRIFPE (SPRAYABLE)
3 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 28 PAVEMENT MARKER (RET‘ROREFLEC’TIVE-REGESBED)

WE WOULD APPRECLATE A REPLY TO OUR AEQUEST EITHER BY FAX AT (530) 2480040 OR CALL US AT (800) 300-TASZ.
SHOULD YOU HAVE ARNY COUESTIONS OR NEED ANY TECHNKCAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KifRK SOHNSON
- PROJECT ESTIMATOR.
CONTACT(S) ik Jobwwson: {530) 24842092
FAX: {(530) 248-9840

YEB, WE ARE QUOTING NO., WIE ARE NOT QUOTING

NAME OF Fimm
Tuesday, March 16, 2014



TH Result Report P 1
0371872014 11:42

serial No. QAODHO10D00377

TC: 694355

Destination | Start Time [ Time Prints | Resull Note
92419647 03-18 11:41 | 00:00:41 | 0017001 | OK TYHS .00 NN

T Timer 1X. POL: Polling. ORG: Original gize Sgntifgs FeE: Frame Erase TX.
Hote vl MiXeda ori jnaé_?x._ ingy ORS00 1" ceRt: cEREC P86 Forward. pEa'gc—Ea .
t D e-Si o p1 ing Direc ion. _SP: Peclgl oré?.lnall F! DE: F—COdE., TR: Ra—TX.
By : ReYay: Wali: confidential. on. 5Bt BRRC 8ip 495 Pax, YPADA: 1P Address Fax.
AL AP TRternet Fax

Resuylt OK: Communication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Ervor, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Fuli:Memory Full,

LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDH:MDN Response Error, DSN:DSH Response Error.

J. F.SHEA CONSTRUCTION, mC. | GENERAL CONTRACTOR - LICERSE Y, Tt

17400 CLEAR CREER
REDDING, TA SB0O48-4518
{5230} 248-4202 F(B830) 2A48-DOA0 FAX

INVITATION TO BID TO: OVEBE/ALL CUALIFIEC BUBCONTRACTORS & SUPPFLIERS
WE WOULD AFPPRECIATE YOUR SUB-B8ID ANDGAOR MATERIAL CWHOTE EOR THE FOLLOWING FROJECT!

Samte of . D of Tem >
Thin Blanket Ouwveriay with (=15t
FOR CONSTRUCTION ON STATE HIGHWAY IN BISKIYOU COUNTY IN AND MEAFR YIEK.AS FROM 0.2 MILIE NORTH OF REIDEL RANCH ROAD TO o8

Comtract #: O
Engineers Extiryoate £2,633.000.00
Bid Date: 472014 40 2 PA
Goal: 3 % DVBE

WE ENGOURAGE ALL FIRMS TO PARTICIFATE BY QLIOTING ON THE ABOVE REFERENCED PROJECT. W YOU NEEC COPIES OF PLANS ANDFOF
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530} 2480-4202 OR {B00) J00-TABI. WE WOULD AP PRECIATE IT 1F YO WOULD SEND A
cOoPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR OUHOTE. YOUR CERTIFICATION MUST ACCOMEANY YOUR QUOTE THAT IS

J F. Shea Conestruckion Ino.-b = union signatony contractor. St = rrmt pe & cument conttRctore Bom e, INBUENCE GOVWSIRge and WOrKers
mmmﬁv&_-ﬂﬂmmwd&umﬂlmmmlb-r-qulr-dm-lgnwaur\d-rd Suboontrect  Agreomrient. 100% paymert and

D fOITTHE NS ponds may be requirad. Please i If you nesed asalstmros N obimining NeuUninNcs. bonding, squipment, rmaatedals. and/or supplkes. Plane and
gpgcﬂkaﬂons:—'\bow-w.d-twrofﬁe-b_wdal17mcmraﬂknmd.ﬁcddno.ca.wDO“orlalfornny r o P Information. .. F. Shas
Construcatiion InG. (ne-nd’-bwuﬂ:aoop-ﬂvﬂymlh-ﬂ qunltﬂ-dﬂrrn-mmmm project. Ve moe = -qumoppomnnympbw-mM|mmmy
lmﬁwmbwwnmnmnmulmw "1} e (acH
J. ®. Shea C it 1Y = v o from aill o Himch and suppiisre Including owrtifisd DVEBE firms for mii Heme of work,
sncluding but not ke to: -
14 RESET OBJECT MARKER
1 LEAD COMPLIANGE FPLAMN s COoOLD PLANE ASPHALT CONCRETE PAVEMENT
4 CONSTRUCTION AREA SIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ABEHALTIC EMULSION (FOS SEAL cOAT)
a PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLAGE ASFPHALT CONCRETE SURFACING
= JOB SITE MANACGE MERNT 19 HOT MIDX ASPHALT. SUPERPAVE (TYPE A)
[-1 P REPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (AP
T TREATED WOOD WASTE QRADED)
B8 REMOVE VEGETATION COMNTROL MAT 21 DATA CORE
k- REMOWVE THERMOPLASTIC PAVEMENT MARKING 22 FPLACE HOT MIX ASEHALT DIKE (TYPE )
10 REMOVE ASPHALT COMNCRETE DIKE 23 TACK CGOAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUGCT GuUARDRAIL (7° POST) 25 THERMOPLASTIC TRAFFIC STRIFPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT} 25 PAVEMENT MARKER (RETHOREFLEC’TIVE-REGESSED)

WWE WOLUILD APPRECIATE & REPLY T OUR REQUEST EITHER BY FAX AT (530) 240-0940 OR CALL US AT (800) 300-T4RZ.
SHOULD YOU HAVE ANY QUESTIONS OR NEE D ANY TECHMNICAL ASSISTANCE RELATING TO THIS PROJECT. PLEASE CONTACT Wil SOHNEON
~ PROJEGCT ESTIMATOR.

CONTACT(S)E Kirk Johracont {530} Z4D-42D2
FAX: (530) 2489040
vESB, WIE ARE QUOTING NO, WE ARE MOT CUHOTING

NAME OF FirM
Tuseday. Mench 16, Zo14



TX Result Repori P 1
03/18/2014 11:43

Serial No. AOOHD10000377

TC: 694360
Destination start Tine | Tine Prints | Result Note N ‘
914158244696 Ta-18 11:42 |00:00:29 |oo1/001 | oK V) B2 A G0 SYIQH-
Note S RISEG Biqiaei RTARE: SRR TAToLoRETTCBRES Rl YR aTeoE T 8E Fi J
AR Dayble-RAsT Binding BireckiP? pulie Recia} or 9 R FroR f:F1E085arans ‘Fa%.

ay .
I-FAX: Inzerner. Fax

Result OK: Communication OK, S-OK: Stop Communication, PH-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, NO Ans: Ho Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving Iength Over, POVER:Recelving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC. AL T AT - 5 e 4sat s

17400 CLEAR CREEK ROAD
DDING, CA 504043189
(530) 2468-4202 7 (830) 2460040 FAX

INVITATION TO BID TO: DVEBE/ALL QUALIFIED SUBCONTRACTORS & SUPPFLIERS
WE WOULD AFPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Sembte OF C nia or of Tr - Caltrans
Thin Blankst Ovarlay with Digouts
FOR CONSTRUCTION ON STATE FHGHWAY [N SISIKIYOU COUNTY IN AND NEAFR VYRENA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO &6
MILE NGRTH OF LAURA, LLANE
Biskhyou Courty
Contract #: 02-4GI704
Enginesrs Exthmate: 32,833,000.00
Br Date: /2074 40 2 PR

Goal: 3 % DvBE

WE ENCOURAGE AlLL FIRRMS TO PARTICIFATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COFPIES OF PLANS ANDMOR
SPECIFICATIONS. PLEASE CONTACT OUR OFFICE AT (530) 240-4202 OR (B05) BOO-TABZ. WE WOLHL D APFPRECIATE IT IF YOU WOULD GBEND A
COPY OF YOUR GURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT 13
SUBMITTED TO GALTRANS.

J. F. Shaa Construction Inc. s = uPion signelorny Contrachar. Subcontraciomns Mt possess & CUrent contradctor's RO, INBUANCEe COVERBDE aNd workers
cornpgrnnuonfnrﬂ-—enﬂrolanqhuflhannrm.mlsuba:nhmv\dlbcrwlrudm-ignmr-wsubnnrm 100% payrnent and
g, Scuiprnent, matacdals -:ﬁdlor wuppiies. Plans and

rlnnboﬂdam-ybewnd.l’woullwyouneod om W suTanon, bhordl
o can bm o e I locmted at | 7400 Claar Graek Rosd, Fedding. Ca 98007 cr call for mny nl Proj J.F. Shee
Construction NG, nbtends 0 work coopemtively with all gualfied firms meaking work on this project. We are AN acusl opportunity employss and will work witht deny
I ol b mumwumm-lmmlyhmnm.
J. F. Bhas ¢ = e ._quet-m-llq_lm-‘ o and »uppd - | o cartified DVEBE firma for aib teme of work,
o bt ot >
a4 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGHNS 18 SHOUNLDER BACKING
a TARAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
5 JOB SITE MANAGEMENT 18 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
-] PREPARE WATER POLLUTION CONTROL PROEFRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERFPAVE (GAF
T TREATED WOOD WASTE GRADED)
B REMOVE VEGETATION CONTROL MAT 21 DATA CORE
k] REMOVE THERMGOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARLDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUGT GUARDRAIL (7' POST) 28 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM ({TYPE SRT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSELD)

WWIE WOLILD APPRECIATE A REPLY TO OGUR REQUEST EITHER BY FAX AT (S30) 245-0040 OR CAL L US AT (500) 300-FTARX.
SHOULD yOU HAVE ANY QUESTIONS OR NEED ANY TECHMGAL ASSISTANCE RELATING TO THIS PROJECT,. PLEASE CONTACT KIRK JOHNSON
- PROJECT ESTIMATOR.
CONTACT(SY Kk Johnaon: (S30) 240-4202
FAXC (830} Z45-9D40

YES, WE ARE QUOTING NGO, WE ARE NOT QUOTING ______

- NAME OF FIRM
Tuesday, March 18, 2014



TX Result Report P 1
03/18/2014 11:44

Serial No. ADOHO100D00377

TC: 694362
Destination Start Time | Time Prints | Resultl Note
919495865757 03-18 11:43 | 00:00:34 | 001/001 | OK Mim o A< oC -
Note  I¥9: LiSer [¥: ooui Pgiigp. Ones, oviginoj.gize Sareipgs FHG; Srane Broge [y
| hekle-bliod fuing T A IR R e e SR

onfidential.
ax

I-FA¥: Internet

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,

LOVR:Receiving length Over, POVER:Receiving page Over, FlL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSH Response Ervor.

P.O.
17400 CLEAR CREEK ROAD
REDDING. CA 00484319
{880) 2464202 } (530) FAS-D040 FAX

J. F. SHEA CONSTRUCTION, ITNC.. AL A O - L oo aean s

INVITATION TO BID TO: OVBE/ALL QUALIFIED SU & BUPPLIERS
WWE WOU LD APPRECIATE YOUR SUB-BID ANDAOR MATERIAL QUOTE FOR THE FOL LOWING PROJECT:

Stete of Calfornia Departroent of Ti -G
Thin Bianket Owveriny with Digowuts
FOR CONSTRUCTHON DN STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NORTH OF LAURA LLANE
Blaldyou Courty
[ o 02
Englinesrs Esthmate: 52.633,000.00
mid Date: A/AV2074 £ 2 PM

Goml: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS ANDMNOR
SPECIFICATIONS, PLEASE CONTACT CUR OFFICE AT (830) 2484302 OR (800) 300-T432. WE WOULED AFPRECIATE IT F YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBMITTED TO CALTRANS.
4. F. Shaa Comatrucdon Ing. B a union signatory aontractor. Buls " LRt P = current contrector's lcanee, i g mnal (Y
eompenaaion for the sntve lengih of the Al will bae required 1 Sign our Subcontract Agreement. 100% payment snd
performance bonds may be required. Plesse csfl if you neood assistancs in obtmining  neurmnce, bonding. squipment materels and/or supplies. Flens end
1 cmn be v o s our office located mt 17400 Clear Craek Roed, Redding, Ca. S0001 or call for &y ! Nesded projeet VOMADON. J. F. Shas
Construction Inc. Intends 10 work cooperatively with all qu frms 2 work on this projact. VWe are m aqual opportunity ermpioyer and will work wih any
Interested subocontrector 1o Kkentify opportunities to bresk itemne INo sconormically fessible panicages.
J. F. Shas C = r il quoteas fromn all g k> v = cartifted DVEBE firma for all temes of work,
including bout not Bmvited to:
14 RESET OBJECT MmaARKER
1 LEAD GCDMPLIANGCE PLAN 15 GCOLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 18 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
-4 PORTABLE CHANGEABILE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
& JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYFPE A)
B PREPARE WATER POLLUTION CONTROL FROGRAM 20 RUBBERIZED HOT MIX ASPHALT, SUFERPAVE (GAP
7 TREATED WOOD VWASTE GRADED)
B8 REMOVE VEGE TATION CONTROL MAT 21 DATA CORE
2 REMOVE THERMOPLASTIC PAVEME NT MARKING z2 PLACE HOT MIX ABSPHALT DIKE (TYPE F)
1o REMOWVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUaARDRAL {7’ POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 26 PAVEMENT MARKER (RETRDREFLECTIVE-RECESSED)

VVE WOULD AFPRECIATE a REPLY TO CUR REQUEST EITHER BY FAX AT (530) 248-0040 OR CAl L US AT (300) 300-T432,
SHOULD YOU HAVE ANY QUESTHIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTAGCT KIRK JOHNSON

— PROJECT ESTIMATOR.

COMNTACTS): Kirk Johnson: (830) 2404202
FAM: (830) 248-98490
YED, WE ARE QUOTING NO, WE ARE NOT QGUOTING

NAME OF FIRM
Tuesday, Mardh 18, 2014



TX Result Report P 1
03/18/2014 11:45

Serial No. AOODHO10000377

TC: 694363
Destination Start Time | Time Prints | Result
915597322684 03-18 11:39 | 00:0D: 43 | 0007001 | Cont %P‘c Sm
915597322684 03-18 11:44 | 00:00:45 [ 0017001 | OK
Note T : Tia.ad 5¥: I;IJL Po.l.lé l:. ORG : Dr.i inal S;zecg "?‘"ﬂn:FFEruﬁrﬁ".'e Era
gﬁ_%éxr}e;éi?rzy ahe 108 :Eﬂ?cr' i Bglle Eﬁ?’g%pwé?ﬁ"?ax. PERRER 7 °23&8T§‘F257Tx'

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Contmue No fins: No Answer,
Refuse: Receipt Refused Busy: Busv, M-Full: Memory Full,
LOVR: Receiving length Ouer POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSW Response Error.

17400 CLEAR CRE|
, CA DB8040-4810
(S30% 240—‘292 I (S30) 2459040 FAX

J. F. SHEA CONSTRUCTION, INC. Bhaitiaan °°"r“‘°'°"*'°5"“5'%

INVITATION TO BID T: DVRE/ALL QUALIFIED SURBCONTRACTORS & SUPFPLIERS
WWIE WOULD APPRECIATE YOWR SUB-8HID AND/AOR MATERIAL QUOCTE FOR THE FOLLOWING PROJECT:

State of Caltamia Departoment of Tranaportstion - Caltrans
Thin Blanket Overiay with DN
FOR CONSTRUCTION ON BTATE HIGHWAY IN SISKIYVOU COUNTY IiN AND NEAR YIREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NORTH OF LALURA LANE
Bhaiyou County
Comract ¥: 02-4GITO4
Englnesrs Estimats: $2,023,000.00
Bid Date: 4NZ014 6 2 MW
Gomi: 3 % DVEBE

WE ENCOURAGE AlLlL FIRMS TO PARTICIFATE ByY OUOTING ON THE ABOVE REFERENCED PROJECT. IF YOUW NEED COPES OF PLANS ANDMAOR
SPECIFICATIONS, PLEASE CONTACT COUR OFFICE AT (530) Z40-4202 OR (800) 300-7432. WE WOULD APFRECIATE IT IF YOU-WOULD SEND A
COPFY OF YOUR CURRENT DVEBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBMITTED TO Cal TRANS.

J. F. Shea Constuction inc. s a union . S must & CANTETE COMractor's licarnkda, INBUraNos W Sl ]
ocompensstion for the sntine lengih thes contmct. ANl subcomrackons will be requirsd © slpgn owr standerd Subcontract Agreament. 100% payrment and
performance a ey ukwed. Please cse W sad ing. squl - - Piana and
sp-dne-m unbem-touramaa located at 17400 Clasr Cresk Rosd. Redding, Ga. 668001 or ceil for any addiional neaded project ndonmetion. . P Shes
Constnuction nc. i hy with al oqu e W work o this projlect, Ve are an equsl opportunity emplover and Wil work whih any
nteraested suboontractor o ldenﬂfy epportunm— 0 break e ko ooonnrnl:-lly foasible padichges.
O BShee G » im 2 quotes from all e and wa Inciuding certified DVEE firme for sl Herns of work,
Bt not o
14 RESET OBJECT MARKER
Al LEAD COMPLIANGCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUICTION AREA SIGNS 18 SHOULDER BACKING
3a TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
< PORYTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
[ JOB SITE MANAGEMENT 19 HOT MIX ASPHALY, SUPERPAVE (TYPE A)
- PREFPARE WATER POLLUTION CONTROL P ROGRARM 20 RUBBERIZED HOT MIX ABPHALT. SUPERPAVE (QAPFP
T TREATED WOOD WALSTE GRADED}
-] REMOVE VEGETATION CONTROL MAT 21 DATA CORE
- REMOVE THERMOFLASTIC PAVEMENT MARKING z2 PLACE HOT MIX ASPHALT DIKE (TYPE F)
14 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
] RECONSTRUCT GUARDRAIL 249 THERMDPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7" POST) s THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYFPE SRT) 2 PAVEMEMNT MARKER (RETROREFRLECTIVE-RECESSED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 245 0040 OR CALL US AT (200) 3007458,
SHOUL D YOU HAVE ANY GUIESTIONS OR NEED ANY TECHNIGAL ASSISTANCE RELATING TO THIS PROJVECT., PLEASE CONTACT KR JOHNSON

— PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: {530) 2484202
Fao: {B30) 246-9040
YES, WE ARE QUOTING NO, VE ARE MOT CLUMOTING

NAME OF FHRi
Tuesday. March 18, 2014



TX Result Report P 1
03/18/2014 11:46

Serjal No. ADDHD10D00377

TC: 694364
Destlnation | Start Time | Time Prints | Result]  Note
g ]
919166524376 03-18 11:45 | 00:00:23 | 001/001 | OK MIAE. & (OS>
Note T =: Li!(‘lel" EIE.{ P ?DIIJ%L UEG ﬂr.l. inal SIZB S t.i.r_\ DIFEE ugFgl!IB Erage IX,
ntg i xga;%‘-';:j&; R O e TR TGS e e JEO

Result OK: Communication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, Mo Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving Iength over, POVER:Receiving page Over, FIL:File Error,
BC:Decode Error, MDN:MDH Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, IDNC. A T T O L et aaan1s

O
17400 CLEAR CREEK ROAD

REDDING, CaA S60O40481
(530} 2464202 / (530) 246-0940 A

INWVITATION TO BID TO: DVBE/ALL QUAL HIFMED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROUJECT:

State of abm I of Trar v = Caftrans
Thin Banket Ovariay with Digowrts
FOR CONSTRUCTION OMN STATE HIGHWAY IN SISKIVOU COUNTY IN AND NEAR YREKA FROM 6.2 MILE NORTH OF REIDEL RANCN ROAD TO 08
MILE NORTH OF LALRA LANE

WE ENCOURAGE AlL FIRMS TO PARTICIFATE BY OUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR

SPECHICATIONS, PLEASE CONTACT OUR QOFFICE AT (330) 2404202 OR (800) 300-T432. WE WOULD APPRECIATE I'F = YOU WOLLD SEND A

COPY OF YOUR CURRENT DVBE CERTIFICATE WIiTH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBMI""’EO TO CAL TRANS.
Shas Consl

truction Inc. s & union Y COr - St must & current oors ‘w licarnme,

mmp—wumformwmmw‘mma Al T Mlummwﬂgnowm&ww1mmm-ﬂ

ance bonds may be requiisd. Plasse call F you read aseieslance n obtaining Insursnce, bondrg, nant, r Pians and

Hons can be ‘utmrmmuﬂ-lleﬂOMmmﬂ.Rmm.c‘ S0001 or amll for arvy v . F. Shen
Conatructon inoc. o waork y with sl g .gmm::nﬂu-prq-m_wgammuqu-auppmny-npby-ranawlimw-ny
Inerasted suboontractor o Id-nufy opportunlﬁ“ o browk Heims Inlp ooonorntq.ﬂy fpmalble paclosgpes .
J. F. Shea Construction a requesting quotes from all = mrl e 9 osrtified DVBE firms for all ems of waork,
imciuding but ot Smtsct bo:
14 RESET OBJECT MARKER

1 LEAD COMPLIANGE PLAN R I-3 COLD PLANE ASPHALT CONCRETE PAVEMENT
=2 CONSTRUCTION ARE A SIGNS 1e SHOULDER BACKING
a TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMUN SION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE S1GN (LS) 18 REPLACE ASPFHALT CONCRETE SURFACING
-] JDB SITE MANAGEMENT 18 HOT MIX ASPHALT, SUPERPAVE (TYPFE A4)
[-3 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED NOT MIX ASPHALT, SUPERPAVE (3APF
7 TREATED WOOQD WASTE SGRADED)
a REMOVE VEGETATION CONTROL MAT 21 DATA CORE
- REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MiX ASPHALT DIKE (TYFPE F)
10 REMOVE ASPHALT CONCRETE DWKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
42 RECONSTRUCT GUARDRAIL (7" POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE )
13 RECONSTRUCT TERMIMAL SYSTEM (TYPE SRT) 28 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WIE WAOLILD APPRECIATE A REPLY TO OUR REQUEST I THER BY FAX AT (530) 248-0040 OR CALL US AT (800) 300-T4S2
SHOULD yOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANGE RELATING TGO THIS PROJECT, PLEASE GCONTACGT KINK JONNSON
— PROJECT ESTIMATOR,
CONTACT(S): Wirk Johnson: (530) 2464202
FAX: (530} 248-0940

YED, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAM E CQF FIRM
Tusscday, March 18, 2014



TX Result Report P 1
03/18/2014 11:47

Serial No. ADDHO10000377

TC: 694381
Destination Start Time | Tine Prints | Result
918186984581 03-18 11:46 | 00:00:50 | om/001 | OK N L-S T (2L (_K(Y\O\/
mte H; Timer Tﬂi POL : pgll.tﬂE[_: “amglij?xnalsgéze bl’-l » lF.lgEr Fralne rapg TH-
R TR I (P T i T e R

Result OK: Communication 0K, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: R¥ from TEL, NG: Other Error, Coni: Continue, Mo Ans: No Answer,
Refuse: Receipl Refused, Busy: Busy, M-Ful 1: Nemory Full,

LOVR:Receiving length Wer POVER:Receiving page Qver, FiL:File Error,
DC:Decode Error, MDN:MDM Response Error, DSK:DSN Response Error.

REDOIN —519
(5A0) 246 AP0Z J (530) Ran-HA0 FAX

J.F. SHEA CONSTRUCTION, INC.  =mewcommioon voers i

INVITATION TO BID TO: DVSE/ALL QUALIFED SUBCONTRACTORS & SUPPLIERS
WE WOULD ARPPREGCIATE YOUR SUB-BID AND/AOR MATERLAL QUOTE FOR THE FOL L OWING PROJECT:

Brute of Calfornin Departs ofF T - Caltrans
Thin Bianket Overimy with Digoute
FOR CONSTRUCTION ON STATE HIGHWAY IN SISKIVOU COUNTY IN AND NEAR YREKA FROM 0.2 MILE NORTH OF RE/IDEL RANCH ROAD TO 0.6
MIILE NORTH OF LAURA LANE
Bmkliyou County
Contract #: 02-4G2704

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. I YOU NEED COPIES OF PLANS AND/AOR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (S30) 248-4202 OR (B00) B300-7432 WE WOULD APPRECIATE IT F YOU WOULD SEND A
COPY OF YOUR CURRENT DWVBE CERTIFICATE WITH YOuR GQUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR OQUOTE THAT I8

SUBMI"I"TED TO CAL TRANS.

Shaa Constructkan ino. B a union signatory contractor. S Pt a cumrent contrectors ioermees, o and -
m for the antirs langth of the Al subconractons wil be required to sipn our stendard Suaboontract Agreanent. 100% payment and
pearformancs boods m-y e required. Pleass call § you need n I IELE O, ng. squipMment, Matecels andfor Plans snd

R OOn s d st owur offics icated al 17400 Clear Cresk Road, Redding, Ca. 90001 Or cali for any wal r nfoar . F. Shes
Gcm.man Incn. |muwommmm ol queified firrme SeRKing Work on this project. VWe are an agusl Oopooriunity smpioyer aod will work with srry
o Identify opportunittes 1o breek e iPo sconomiloally feestibie pDeckaces.
4. F. Shen C: = rw from ali gqualfiec mrved o = Inchuding certifled DVBE fievna for all termnms of work,
Including but not Brmkad to:
14 RESET OBJECT MARKER

1 LEAD COMPLIANGE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCGCTION AREA SIGNS 16 BSBHOULOER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTHC EMULSION (FOG SEAL COAT)
4 PORTABLE CHANGEABLE MESSAGE SIGN (LE) 18 REPLACE ASPHALT CONCRETE SURFACING
-] LOB SITE MANAGEMENT 1@ HOT MIXX ASPHALT. SUPERPAVE (TYPE A)
-] PREPARE WATER POLLLUTION CONTROL PROGRAM 20 RUBSERIZED HOT MiX ASPHALT. SUPERPAVE (GAP
7 TREATED WOQOD WASTE SRADED)
] REMOVE VEGETATHIN CONTROL MAT 21 OATA CORE
B8 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIiX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT COMNGCRETE DIKE 23 TAGK COAT
11 RECONSTRUCT GUARDRAIL z4a THERMOPLASTIC PAVEMENT MARKING
1z RECONSTRUCT GUARORAIL (7" POST) 25 THERMOFPILASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 28 PAVEMENT MARKER (RETROREFLECTIVE-AECESSED)

WE WOULD APPREGIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-9040 OR CALL US AT (800) S00-T4352.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASBISTANCE RELATING TCO THIS PROJECT, PLEASE CONTACT ORI JOHNSON
— PROJECT ESTIiMATOR.
CONTACT(S): Kk Seotwramon: (530) 2484202
FAXC: (530) 246-0040

YES, WiE ARE OUOTING NO, WE ARE NOT QUOTING

NAME OF Fimm
Tuesday. March 18. 2014



TX Result Report P 1
03/18/2014 11:48

Serial No. AODHO10000377
TC: 694382

Destinatlon Start Time | Time Prints | Result Note
919259578121 03-18 11:47 | 00:00:32 | 001/001 | OK ‘:af QOJ\JW ¢ 1O

Note  [¥%: Ei? r IX; POL: POLIang, ORS: Oviginal gize Setting, FYE! Frame crage JX.
g’_l."g’éx_ %IE:;'B“ F“nﬂa%u?éi‘?':&ﬁf'? -Bﬁ'ﬂeggﬁ?lgmﬂrgggnsg,;_Ffpmﬁ,F—goggdrggg'Fgﬁ“»

Result OK: Communication OK, S$-0OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No finswer,
Refuse: Receipt Refused, Busy: Busv, M-Full:Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Frror, MDN:MDN Response Error, DSH:DSH Response Error.

17400 CLEAR CREEK ROAD
MEDDING, CA MD‘B-‘B'IB
{830} 2454252 7 (SB0) 246-0940 F,

J. F. SHEA CONSTRUCTION, INC. S g 0T

INVITATION TO BID TO: DVBE/ALL QUALIFIED SURBCONTRACTORS & BUPPLIERS
WE WDULD aPPRECIATE YOUR SUB-BID ANVOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of Cuiffornia Departrnent of Tranaportation - Caltrans
Thin Blanket Owveriay with Digoots
FOR CONSTRUCTION ON STATE HIKSHWAY IN SISKIVOLU COUNTY IN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL. RANCH ROAD TO 0.6
MILE NORTH OF LALRA LANE

Engirvssrs Extimate: §£2,.633,000.00
Bid Dabe: /2074 ¢ 2 PM
Goeal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES QF PLANB AND/OR
SPECGIFICATIONS. PLEASE CONTAGCT OUR OFFIGE AT (530) 2486-4202 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR CQUMOTE THAT IS

SUBRMITTED TO CALTRANE
J. F. Shea Construction Inc. & & union sigl B must P & current conirectora licanas, insumnos coversge and workers
compeansation for the shtie length of the oontract. Al suboon will be mequined o sign our standsrd SubconNvact Agresnment 100% payment and
performmance bonds may be required. Pleazs oel If you noeod sasistancs in obtmining Insurance, scuipmant, mrvch
1 Sulry fom - our mt 17400 Clasr Cresk Rosd. Redding. Ca. 86001 or osll for any sddiiconsl neaded project nformmeaton. J. F. Shes
Construction Inc. Intenda 10 work coopersthvaly with all quaiihed firms sesking work on this project. VW ang S SQuel opporturtty ernployer srd will work st Birny
INMerested suboonbEaclor 40 identify opportunities 1o breaik berms NGO economically fsasible paclcoppaes .
S, F. SBhaa C [ ] i oy from ail guelified MCUTE e, Ll I~ od PVBE firrne for sl e of worl,
noiuding but ot IEmleed to:
14 RESET OBJECT MARKER
b LEAD COMPLIANCE PLAN 5 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONETRUCTION AREA SIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 7 ASPHALTIC EMULSION (FOG EEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE BURPACING
[ JOB SITE MANAGEMENT 1 HOT MiX ASPHALT. SUPERPAVE (TYPE A)
=] PREFPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX AEPHALT, SUPERPAVE (GAP
T TREATED wWOOD wWwASTE SRADED)
-} REMOVE VEGETATION CONTROL MAT 21 DATA CORE
o REMOVE THERMOPLASTIC PAVEMENT MARKING 2z PLACE HOT MiIX ASPHALT DIKE {TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7 POST) z25 THERMOPLASTIC TRAFFIC STRIFE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPFE SRT) 25 PAVEMENT MARKER (RETROREBEFLECTIVE-RECESSED)

VWE WOLILID APPRECIATE A RESLY TO OUR MEQUEST EITHER BY FAX AT (830) 2460-0040 OR CALL US AT (800) 300-T432
SHOULD YO HAVE ANY QUESTKONS OR NEEDR ANY TECHNICAL ASSISETANCE RELATING TCO THIS PROJECT, PLEASE CONTACT KR JOHNBON

COMITACT(S): Kirk Johoson: (530) 24042602
FAX: {830) 248-.88340

WES, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAME OF FIFRMM
‘Tusikcay. Maerch 18, 2014



TX Result Report P 1
03/18/2014 11:4%

Serial Wo. ADDHO10000377

TC: 694383

Destination Start Time | Time Prints | Result! __ Note

95471185 03-18 11:48 | 00:00:24 | 0017001 [ 0K | _)&(()d QAN XC ot )OI
Note o F: 70| PRID ONC BTIRneA.RITOCEREL Mgs PV BERTOGECoRE T,

D B"S.‘laed Binding Direction. SP : peECcia ﬂréglnall ESEEF" F-code. RTX: Re-TK.
Re%ﬁzéruﬂx= confidential, BUL: Bulletin. SIP: P Fax. : IP Address FaXx.

o |
3

(=

|
Tharesenss
®

P
TCOxX.

Result OK: Communication OK, S$-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No @Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:HDN Response Error, DSN:DSH Response Error.

17400 CLEAR GREER ROAD
REDDING, CA D0040-461 2
(630) 2464203 / (G30] 24E5-0040 FAX

J. F. SHEA CONSTRUCTION, IINC. T AT O - S B awstis

INVITATION TO BID TO: DVSE/ALL QUALIFIED SUBCONTRACTORSE & BUFPPLIERS
WE WOLULD APPRECIATE YOUR SUB-BID ANDAOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Swte of California Departrnert of Tra -G
Thin Bianket Overtay with Digouts
FOR CONSTRUCTION ON STATE HIGHWAT 1IN S1ISrIYOLU COUNTY IN AND NEAR YREKA FROM 02 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NDRTH OF LAURA L ANE
Silekiyou County
Contact ¥ 02-8G2XT04
Enginesrs Esthhuate: $2,653,000_00
Bid Date: 4/2014 € 2 FM

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING DN THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS ANLVYOR
SPECIFICGATIONS. PLEASE CONTACT OUR OFFICE AT (530) 2406-4202 OR (800) DOO-TAZE. WE WOULD APPRECIATE 1T IF YOU WOULD SEND A
COPY OF TOUR CURRENT DVBE CERTIFICATE WITH YOUR CQUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT 8

SUSMITTED TO CALTRANS.
1 F. Sheas Construchon inc. s & union sgnstory contactor. SubCOoMractons Musl possess & cumant contrectors Noanse. INBUrRRoe
AT boontneot

Ion'arlh-.rmmlmihn'l.h-mct_Nlmwlhwwmmwmdﬂ -yt 100% e

performandca bonds may be required. Please cal If you nedd assktenos 1 obtaining INBURSNCE, bonding, squipment, Matecdsls and/or supplloe Plans ot
1 cmn b -t office locabed et 17400 Clear Creek Rosd. Redding. . SB007 or Gl for iy ! r - Ir . F. Shes
Conetruction Inc. intends I Work ity with all qL s socking work on this project. YWea are an sgusl oppertunity smplioyer snd will work with sny
INterestead asubconNtPECIor 1o Kientify opporiuriies i break Rems into woonamicaily fesalbin packeges.
. F. Shaa C i= recn quotss from ail 1 ot w and aL » Incied'ng cartified DVEBE finnes for all tsmns of work,
inciuding but not Hmkbed to:
44 RESET OBJECT MARKER

1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASFHALT CONCRETE PAVEMENT
7z CONSTRUCTION AREA SIGNE 10 SHOULPER BACKING
3 TRAFEEIC CONTROL SYSTEM hird ASPHALTIC EMULSIDN (IFOM3 SEAL COAT)
-4 FORTABLE CHANGEABLE MESSAGE SiGN (LS) 18 REFPLACE ASPHALT CONCRETE SURFACING
- JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUFERFPAVE (TYPE A)
(-3 PREPFPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAF
k4 TREATED WOOD WASTE GRADED)
(-] REMOVE VEGETATION CONTRAQL MAT 21 DATA CORE
-] REMOVE THERMOPLASTIC PAVEMENT MaRKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASIPHALT CONCRETE OIKE 23 TACK COAT
1 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
1z RECONSTRUGCT GUARDRAIL (77 POST) 26 THERMOQPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECDONSTRUGT TERMINAL SYSTEM (TYPE SRT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST ETHER BY FAX AT (530) 2400040 OR CALL S AT (B00) 300-T4R2,
SEHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTAMNCE RELATING TO THIE PROJECT, PLEASE CONTACT HKIRK JOHNBONMN
- PROJECT ESTIMATOR.
CONTACT(S): irk Jobirmen: (330) 2464202
AN (530) 245-9940

YES, WE ARE CLIOTING ND, VWE ARE NOT QUOTING ______

NAME OF FIRM
Tuesday, March 18, 2074

Vl%/



T® Result Report P 1
03/18/2014 11:50

Serial No. AODHO1D0Q0377

TC: 694384

Destination Start Time | Time Prints | Resul Note N

92239222 0318 11:49 | 00:00:43 |001/001 | 0K | 5. T. YANOARACD -

1 T » H i ' H igi N : »
Wote 5T Fome Ve SO s SRR B I
i":.géxgafﬁz.sme =Fgg|*|2§' ng Directaon. sb: seecigl origingl: FYBRbBA.TTF 85aress FBx.

Result OK: Communication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, WG: Other Error, Cont: Continue, Mo Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, F1L:File Error,
DC:Decode Error, NDN:MDN Response Error, DSW:DSN Response Error.

J. F. SHEA CONSTRUCTION, IINC. A O AT O - L B o sbasi0

17400 ClLEAR CREEK ROAD
REDDING. CA S0048 4519
(BGA0) 2484202 / (530) 2Z48-0040 FAN

INVITATION TO BID T: DVBE/ALL QUALIFIED SUBCONTRACTORE £ SUFPFLIERS
WE WOU LD APPREGCIATE YOUR SUB-BID ANDASR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Biate of California Departrnemt of Tranesportation - Caltrans
Thin Blankst Owveriay with D)
FOR CONSTRUGCTION ON STATE HIGHWAY IN SISKIYOU COUNTY 1M AND NEAR YRENKA FROM 0.2 MILIEE NORTH OF REIDEL RANCH ROAD TO 0.6
MILE NORTH OF LALIRA LANE

County

Contact ¢: 02-4GI704

Enginesra Estimete: $2 63% 000.00
Bid Date: &/N2014 £p 2 PM

Roaml: 3 % DVBE

WE ENCOURAGE AlLL FIRMS TO PARTICIFPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. 1IF YOU NEED COPIES OF PLANE ANDAOR
SPECIFICATIONS. PLEASE GCONTACT OUR OFFICE AT (530) 248-43292 OR (800) BDOO-TAZZ. WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS
SUBMITTED TO CALTRANS.,
J. F. Shaa Construction Inc. B & union signetory contrector. S must a cuTermt coniractors Bosnes, e o and 3
mmmmmm.ﬂ.mwﬁimmh-@meUWWﬂ 100% payrment snd
pedfonmance bonde mMay be meaquired. Pleamsce call f you recd sssizstanos in obtaiNKD INEUAENos. bonding, squipmeni. mMaterdals SOd/or supplles. Fians msnd
spacficetions caan e viewad at our offfiow kocated st 17400 cla-rncrt-k Road. Redding, Ca. 90001 or casll for sny additons! nenscded project indormation. J. F. St
atruotors | wwok iy T

oy na. ir R - L1 . w0 on thia project. Ve are an squal opportunity soloyer mnd will work with any
Bubcontractor 0 identfy opporuniiies to breaak itemes ko Scoonormically pacikeaces.
J. F. Shea Constuction s reguesting guctes from sl o = and = '@ certifled DVEE firma for all hems of work,
Inaluding but not imited to:
14 RESET OBJECT MARKER
1 LEAD COMPLIANCE FLAN 15 COLD PLANE ASPHALT COMNCRETE PAVEMENT
2 CONSTRUCTION AREA S1GMNS L L] SHOULDER BACKING
3 TRAFFIC SONTROL SYSTEM 17 ABPHALTIC EMULSION (FOG SEAL COAT)
4 PORTABLE CHANGEABLE MESSAGE SIGHN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
8 JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- PREPARE VWATER POLLUTION CONTROL P ROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SLUPERPAVE (GAP
7 TREATED WOOD WASTE GESRADED)
L:] REMOVE VEGETATION CONTROL MAT 21 DATA CORE
-3 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MiX ASPHALT DIKE (TYFPE F)
10 REMOVE ASPHALT CONCRETE DIKE 232 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOFPLASTIC PAVEMENT MARKING
12 RECONSTRLUCT GUARDRAIL (7' FOST) 25 THERMOFPLASTIC TRAFFIC B8TRIFE (BPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 20 PAVEMENT MARKER (RETROREFLECTIVE-RECESEBED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 240-0040 OR CALL US AT (800) 300-7432.
SHOULD YOLI HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JONMSON
— PROJECT ESTIMATOR,

COMNT ACT(S): Kirk Johneon: (530) 248-4202
A {530) 246-0610
YES, WE ARE QUOTIRG NO, WE ARE NOT QUOTING

NAME O3F FiIFthA
Tuesdsy. March 18, 20%4



TX Result Reporl P 1
03/18/2014 11:51

Serial No. ADDHO10D000377
TC: 694385

Destination Start Tine | Time Prints | Result] Note ‘
917142371549 1318 11:51 | op:00:24 Joorzoet | ok L Ryl (o osumt
Note THR: Timer T, POL: Polling ORE: Ori "‘naés S;z:ecgggt:nﬂo FPE gggmeperbgg Ex. i 4]

peci

Mix or i a
Haxp nd irecgaon. Sbi I OFi % me-Tx
Jeo 5"3°3 ga iéeﬂr.?a'i EAON po lethnC 12 I APA Pax . T TBADR | IB Address Fax.

Eggnx $atariet ' F

Result OK: Communication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: R¥ from TEL, NG: Other Error, Cont: Continue, No fins: Mo Answer,
Refuse: Receipt Refused, Busy: Busv, M-Full: Hemory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Res ponse Error, DSM:DSN Response Error.

17400 GLeAﬁ CREEK
4516

RED
(630} 2”—4292 I (630) ZWD FAX

J. F. SHEA CONSTRUCTION, IINC:. A T O L B agatis

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUFFPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROMECT!

Hmte of California Department of Transportation - Cagrmns
Thin Bianicet Owveriay whih D
FOR CONSTRUGCTION ON STATE HIGHWAY IN SISKI'VOU COUNTY IN AND NEAR YREKA FROM 0.2 MILE NONTH OF REIDEL RANCH ROAD TO O.8
MILE NORTH OF LLAURA LANE
Blakivou County
Cornbmat #: 02-4G2704
Englwars Estimate: $2,.8633,000.00
Bid Dabte: V2014 G 2 P
Goal: 3 % DVERE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. I YOU NEED COFIES OF PLANS AND/AOR
SPECIFICGATIONS, PLEASE CONTACT OUR OFFICE AT (530) 240-4282 OR (800) BO0-TABZ. WE WOULD APFRECIATE T IF YO WOULD SEND A
COPY OFf YODUR CURRENT DVEBE CERTIFICATE WITH YOUR QUOTE, YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT 18

SUBMITTED TCO CALTRANS.

J. F. Shea Construction Inc. s a unbon g v oo -1 st g = curment cor ra [ e B -

oompansation for thae onthe of the contact Al suboontrecions will be reguiced 10 Sign ow standard Subocortrect Agresmanrt. 100% paymert arnd

performancs bonce may be reduinsd. Ploase call H you need sssistance N ocbtaining heursnce, bonding, ..-nt, r archenw Phaane arw
n be -t our office looaiod et 17400 Clesr Cresk Road, Redding. Ca. D6001 ar aall for any 1. J. F. Shea

cul
mwmlm.MbmwMyw-nm-MﬂMQWMmmm threan.qu-loppoﬂmny-ﬂm-ndmworkumh-ny
interested subcontaotor 10 Henify opportunities 1 bresk tema Nko

4. F. Shea Conew = reo o from nil ma L and o = Including cartified DVEBE firma for all Rems of waorlk,
bt ot o
14 RESET OBJECT MARKEM
1 LEAD COMFPLIANCE FLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION ARE A SIGNS 1: EHOULDER BACKING
E TRAFFIC CONTROL SYSTEM v ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) Rl REPLACE ASFHALT CDONCRETE SURFACING
-1 JOB SITE MANAGEMENT 19 HOT MiX ASPHALT, SBUFERFPAVE (TYPE A)
L:d PREFARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAFP
7 TREATED WOOD WASITE GRADED)
8 REMOVE VEGETATION CONTROL MAT 21 DATA CORE
-] REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLAGE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
1T RECONSTRUCT GUARORAIL 24 THERMOFPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7" PDST) 285 THERMDFPLASTIC TRAFFIC STRIFE (BPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 28 PAVEMENT MARKER (RETROREFLE CTIVE-RECESSED)

WE WOULD APPRECIATE A REFLY TO OUR REQUEST EITHER By FAX AT (S30) 246-0040 OR GALL U8 AT (800) 300-7432.
SHOULD vOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANGE RELATING TO THIS PROJECT. PLEASE CONTACT KIRK SOHNSOM

— PROJECT ESTIMATOR.

CONTACT(S): Kk Johraon (S30) 2464292
FA>: {S30) 2400040
YES. WE ARE QUOTING NGO, WE ARE NOT QUOTING

NAME OF FIFRRM
Tuoeday. March 18, 2014



TX Result Report P 1
03/18/2014 11:52

Serial No. AODHO10000377
TC: 694386

Destlnation start Time | Time Prints | Resuli] Note
917074710318 03-18 11:51 |00:00:43 |oois001 | ok | 1 W00 C O S g

Note  T¥R! IATEG BFicoohi PRLIARP: CRRnST TAnoloRtTocoRs 0l "G ar ST R E
B! xa_gImng%:ggamsﬁﬁsﬁ%ae':-Ba'ii,%'zﬁ?iemefaisnes,z.F¥§§Ea=F55°aaarzié=F§§.“-

Result OK: Communication OK, $-OK: Stop Communication, PW-OFF: Power Swilch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, Mo Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVER:Receiving page over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSH:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC. = Sfermsomaes ooprsilaen

(A30) 248-a4202 / (SA0) 246-DS4A0 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & BUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Swte of California Department of T - -

MILE NORTH OF LALIRA LANE
BImkhyou County
Contrect #: 02Z-4G2704
Engineers Eathnute: $2,633,000.00
Bid Date: AJV2014 4R 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALl FIRMS TO PARTICIPATE BY QUOTING O THE ABOVE REFERENCED PROJECT, IF YOU NEED COPMES orF PLANS :NIZMDR
SPECIFICATIONS. PLEASE CONTAGT OUR OFFICE AT {S30) 246-4282 OR (S00) B00-TAIZ. WE WOULD APPFRECIATE IT IF YO WOULD SEND A
COPY OF TOUR CURRKENT OVBE CERTIFICATE WITH YOUR QUOTE. YOuUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBMITTED TO CALTRANS.
J. E. Shea Construction inc. ia & unlon Mg v'd . S, . rnust » CTant connaciors ilopnse, ine coverage ard £ 3
companaaton for the entire length of the ct. Al ;Mlb-mquk.dbﬁgﬂowsmdswml.1mWyrn“w
parformancd bonde may e negured. Flease call if you Need assletancs In obtainkyg Neumsncs, bonding. eguipmaent, AT B Plans svd
mmmnwmmm17mwwnmd.mhg.5-.m1 or cmil for sny v ) rformation, J. F. Shee
Conatructian - krtencs o saly with s Hfied fems -wcmanmupmjnet.w-man-qudnppmuymm-ndmlmm-ny
[} iy opporuniies 1o brosk ftems Do oaty bia .
AJ. F. Shaa G > [ W, ! froawe mit o me = esnd “'_mnvﬂﬂmﬁx-nmdm
inaluding but ot Amited o
14 RESET OBJECT MARKER
1 i EAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
=2 CONSTRUCTION AREA SIGNS 1 SHOULDER BACKING
a TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 8 REFLACE ASPHALT CONCRETE SURFACING
B JOB SITE MANAGEMENT 19 HOT MIX ASPHALT. SUPERPAVE (TYPE A)
5 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBE RIZED HOT MIX ASPHALT. SUPERPAVE (GAFP
4 TREATED WOOD WASTE GRADED)
= REMOVE VEGETATION CONTROL MAT =21 DATA CORE
-] REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
Lh RECONSTRUCT GUARDRAIL 24 THERMOPLASTHE PAVEMENT MARKING
2z RECOMNSTRUCT GUARORALL (77 FOST) z25 THERMOPLASTIHC TRAFFIGC STRIPE (SPFRAYABLE)
3 RECONSTRUCT TERMINAL SYSTEM {TYPE SRT) 26 PAVEMENT MARKER (ﬁETﬂDREFLEcI‘lVE—REQEBSEO)

WE WOULD APPRECIATE A REFLY TO OUR REQUEST EITHER BY FAX AT (530) 246-0840 OR CALL US AT (BOQ) 300-TAR2.
SHOULD YO HAVE ANY QUESTIONS OR NEED ANY TECHMNICAL ASSISTANCE RELATING TO THIS PROJECT. PLEASE GONTACT FIRK JOHNSON

— PROJECT ESTIMATOR.
(S530) Z40-A2D2

CONTACT(S): Firk Johnmson:
Fasl {530} 246-0040

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAME OF FiFRM
Tusscay, March 15, 2074



TX Resull Report P
03/18/2014 11:53

Serial Ho. ADDHO10000377
TC: 694387

Destination | Start Time | Time Prints | Result Note

919497884901 03-18 11:52 | 00:00:43 | oo1s001 | ok | AZXTO Suremm O -
Note IS LITEG BFicoei FRTARPC ORGASTENeRoRrTe SRK N M raneoRropelLy,
B Reete Rl bt ion b et 0 L O o daanel PRRRR et bl el

T

an

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continve, No Ans: NO Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR: Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSH:DSH Response Error.

J. F. SHEA CONSTRUCTION, IINC.. L A O L B abat S

o

17400 CLEAR CREEK ROAD
L0

{530} 4 {B530) - 40 FASX

INVITATION TO BID TO: DVBE/ALL QUALIFIED BUBCONTRACTORS & SUPPLIERS
WE wWOULD APPRECIATE YOUR SUB-BID AMNDAOR MATERLAL OUOTE FOR THE FOLLOWING PROJEGCT:

SBuate of Calfornia Deparonent of Transponation - Calirane
T o

iy O Y
FOR CONSTRUCTION ON STATE HIGHWAY IN B18KIVOou COUNTY (N AND NEAR YREKA FROM 0.2 MLE NORTH OF REIDEL RANCH ROAD TO 0.8
MIE NORTH OF LAURA, LANE
Bl you County
Contract : 0240 TS
Engineasrs Esthnate: $2,.8353,000.00
Bid Dare: 472014 €& 2 PM

Goel: 3% DVBE
WE ENCOURAGE ALL FIRMS TO PARTICIFATE BY QUOTING ON THE ABOVE REFERENCED PROJECT, IF YOU NEED COPIES OF PLANS ANDMHR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (GB0) 248-4292 OR {(B00) IOD-T4ARZ. WE WOULD APPARECIATE T F YOU WOULD SEND A
COPY OF vOUR CURRENT DVBE CERTIFICATE WITH vOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR GUOTE THAT IS

SUBMITTED TO CALTRANS.

J. F. Shes Constudiion Ine, = s union o ¥y oor 1 st = cumant - e age and Wworker's

ocompensaton for the esntire Mﬂ:-wmlemmuilmmulmdb-@wmsumdw1W‘Kp-yrn-ntnnd
may be required. Ploses call f Nneed aaxislmnos In oblminieg  neorsn . el I, T mrvor e vl

15 om ek v o 4. F.
Conmtruolion o nends o work aooparsthasly with sl quatified Airms a-klngworkonmmW-nm.n.qunloppﬂth-rnpbwmwwkmnany
r - o Identify opportunites t braak hame 1IN S00f 1

J. F. Shea Conetr L o from all ke ot mnid w» br ding DVBE flrms for all tems of work.
g Ut mot o
14 RESET OBJECT MARKER
b LEAD COMPLIANCE PLAN 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 1 SHOULDER BACKING
2 TRAFFIC CONTROL SYSTEM 17 ASPHAL TIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SK3N (LS) 18 REPLACE ASPMHALT CONCRETE SURFACING
-3 JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
e PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBMERIZED HOT MIX ASPHALT, SUPERPAVE (QAF
7 TREATED WOOD WASTE GRADED)
a REMOVE VEGETATION CONTROL MAT 21 DATA CORE
o REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLAGE HODT MEX ASPHALT DIKE (TYFE F)
10 REMDWVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONS TRUCT GLUARDRAIL (7 POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRLUCT TERMINAL SYBTEM (TYPE BRT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPFRECIATE A REFLY TO OUR REQUEST EITHER BY FAX AT {830) 2408940 OR CALL U8 AT (800) 300-7432.
SHOULD vOU HAVE ANY OUESTIONS OR NEED ANY TECHMGCAL ASSISTANCE RELATING TO THIS PROJECT. PLEASE CONTACT KIRK SHOHNBON
— PROJEGST ESTIMATOR.
CONTACT(S)Y: Kirk Johrmon: (530) 248-az0z
A (530) 246 0040

YES, WE ARE QUICTING MO, WE ARE NOT QUOTING

NAME OF FIRM
Tuesday, March 16, 2014



T Result Report P 1
03/18/2014 11:55

Serial No. AODHO10000377
TC: &v4388

Destinat ion Start Time | Time Prints | Result : Note
915592511119 03-18 11:54 | 00:00:28 | 001/001 | 0K | CAYYLD £ QU000 v

Note  S¥9: Li%en Lioinsi FRii28E: . “Ranul ur,?§naésgézec§ﬁEt’ang . §§F5?° Eraﬁ ‘E;§ HB!TK.

EEEAR £§§:;ﬁ5§e52§ 2?523;?3{, BOPT eurietin. SfeT 49ATF B& T TECAGarass ea .

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Swilch OFF,
TEL: RX from TEL, N6: Other Error, Cont: COIIT.IIIIIE Ho Ans: No Answer,
Refuse: Receipt Refused Busy: BIISV, M-Full:Memory Full,
LOVR:Receiving length UUQF POVER:Receiving page Over, FIL File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AENERAL CONTRACTOR - I.IGENBE HNO. 7TEDRARA
J. F. SHEA CONSTRUCTION, IINC. oS Bl Yesere
17400 CI.E.AR CREEK ROAD
. EDDING, Co mﬁ-‘519
{530) 246—4292 4 (B30) 248-0040 F.

INWVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPFPLIERS
WYWE WOULD APPRECIATE YOUR SUB-BID AND/ADR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Depertment of Tran Scortation - Caltrare
Thin Blanket Overlay with DL
FOR CONSTRUCTION ON STATE HIGHWAY IN SIBKIYOU COUNTY N AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH mOAD TO 0.0
MILE NORTH OF LAURA LANE

Enginesrs Extirmarta: $2,633,000.00
Bid Date: A’/2074 45 X PM
Goal: 3 % DVBE
YWE ENCOURAGE ALL FIRMS TO PARTICIFPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COFIES OF PLANS ANDMOR
SPECIFICATIONS. FLEASE CONTACT OUR OFFICE AT (530) 2464392 OR (BD0) I00-T42Z. WE WAOUILD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YDUR CURRENT DVEE CERTIFICATE WITH YOUR QUOTE., YOUR CERTIFIGATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBMITTED TO CALTRANS.
J. F. Srhea Conatiuction Inc. = 8 union signstory cofifacter. SubCOMractons must possess 8 cument ooniractors I wge snd "
companaatlon for the st of the ocontmct A subcontrectorns will be required o sign ouwr standacd boontrect Adgresment. 100% peyrmeant and
oebondamayh-r-qulrm Plasse codi nead saslance In Ing. -qulprnqnt_ - lana snd
wa can be ‘mwrcﬂ!o.locﬂl-ﬂ.t'I?‘DOCI—rct-ﬂt . Foedding, Ca. BEO0T or ol for v F. Shes
mwmlﬂclm thomly with &l Quamif e o work on this W-—'-mnqunlopparmnnynrnplayar-ndﬁnwnrkumh-ny
r mldcnﬁfy oppaﬂnnlu-mbr—kll-rn-mwlc.lym
J. F. Shea C r o gquotea from all e aub arva s Jlerm 1 DVEBE firrma for all e of work,
including but ot Nmited tn:
14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS L L] SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
5 JO% SITE MANAGEMENT 18 HOT MIX ASPHALT, SUPFERPAVE (TYPE A)
-1 PREPARE WATER FOLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAP
T TREATED WOOD VWASTE GRADED)
8 REMOVE VEGE TATION CONTROL MAT 21 DATA CORE
o REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DHKE (TYFPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOFPLASTIC PAVEMENT MARIKING
12 RECONSTRUCT GUARDRAIL (7° POST) 28 THERMOPLASTIC TRAFFIC STROPE (SPRAYABLE)
13 RECONSTRUCT TERMIMAL SYSTEM (TYPE SRT) =2 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE A REFLY TO OUR RECQUEST EITHER BY FAX AT (330) Z40-PR40 Oft CALL LS AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNMGCAL ASESISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSOMN

— PROJECT ESTIMATOR.

CONTACT((S): Kirk Johnaon: (830) 2464202
FAX: (530) 246-0640
YES, WE ARE QUOTING NO, WE ARE NOT QUOTING __

MAME OF FHRUM
Tuenday. March 18, 2014



TX Result Report P 1
03/18/2014 11:58

Serial No. NOOHO10D00377

TC: 694389

Destination | Stari Time | Time Prints [ Result) Note

914154511786 03-18 11:57 | 00:00:43 [ 001/001 | OK 1A YO0 A ( ’O(Y]D‘hno_m

Note  ER; GiTEG Bidifsi PRIIERP. OR8a. 20 R0 ReRATo BRET N, FHE  rane EroRE T,
I_Eixggmﬁé?;nég?!: o eiaeRt1a1; b fl?n'Bulle iﬁ?‘Egp'?"é 5"5%)'(. F¥eRon:"1F 25&;@2 P

Result OK: Communication OK, 5-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RY from TEL, NG: Other Error, Cont: Contlnue No fAins: Mo Answer,
Refuse: Raceipt Refused Busy: Busy, M-Fuii:Memory Full,
LOVR:Receiving iength Uuer POVER:Receiving page Qver, FIL:File Error,
DC:Decode Error, MDN:MDM Response Error, DSN:DSH Response Error.

b ”IOO CLEAR CREEK ROAD
BT -5
{530) 2‘8—4292 £ {530) 248-0040 FA’(

J. F. SHEA CONSTRUCTIOIN, IINC. | OENERAL CONTRACTOR - LI e N Yaaeie

INVATATION TO BID TO; DVBEMLL QUALINED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/AOR MATERIAL QUOTE FOR THE FOILL OWING PROJECT:

State of California Departrreent of T T -0
Thin Blmnkst Owverlay with Digoutes
FOR CONSTRUCTION ON BTATE HKGHWAY N BISKIYOU COUNTY N AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8

Englnears Egthriate: sz,caa.ooo Bl
Bid Date: 4/8/2074 4§ Z P
Goal: 3 % DVBE
WE ENCOURAGE AlLL FIRMS TO PARTICIFPATE 8Y QUOTING ON THE ABOVE REFERENCED FROJECT. IF YOU NEED COFIES OF PLANS ANDYOR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (S30) 248-4202 OR (B0D) 300-7T432. WE VWOULD APPRECIATE IT iIF YOU WOULD SEND A
COPY OF YOUR CURRENT DVEBE CERTIFICATE VWITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUHOTE THAT IS
SUBMITTED TO CALTRANS.

J. F. Shes Conatruction Inc. s & unkon vy cor 3 b » must & CurmeErt CONMractora losnse, INBurknos and .
ocompensation for the esntire of the contrect. Al suboconraciorns will be reguined o =sign our standard Suboorrinest Agrpartrerd. 100%6 peysment and
bonds may be uirad. Ploase csil F you need essistance I rance. banding. sqgulpsment, rmatedals ad/or supplies. Plans and
- Cmn ol at our office loosited @t 1 7400 Claar Rosd, Redding, Ca. 9680017 or call for sny T J. F. Shas
Construction Ino. Intends 0 work coopemathvaly with all queified firmes aeeking work on this project. VWe ans an sgual opportunity smployer and will work with any
asboer humw”bbmmelmm e
J. . Shes Corsstr o o from all gualified auvboontractors and aupplisrs Including certified DVBE firma for all Hams of work,
Includ ng Dt not llml-d Oc.
14 RESEYT OBJECT MARKER
1 LEAD COMPLLANCE PLAN 16 COLD PLANE ASPHALT CONTCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 16 SHOULDER BACKING
3 TRAFFISC SONTROL SYSTEM 17 ASPHALTIC EMULSION (FOa SEAL COAT)
4 PORTASLE CHANGEABLE MESSAGE SiaN {(LS) 18 REFPLACE ABPHALT CONCRETE SURFACING
5 JOB SITE MANAGEMENT 19 HOFY MIX ASPHALT, SUPERPAVE (TYPE A)
L3 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUFPERPAVE (GAF
7 TREATED vwWOOD WASTE GRADED)
a REMOVE VEGETATION SONTROL MAT 21 DATA CORE
-1 REMOVE THERMOPLASTIC PAVEMENT MARKING z2 PLACE HOT MIX ASPHALT DIKE (TYFE F)
10 REMOVE ASPHALT CONCRETE DIKE 3 TACK COAT
11 RECOMNSTRUCT GUARDRAIL 249 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUST GUARDRAIL (7' POST) 25 THEARMOPLAS TIC TRAFFIC STRIPE (SPRAVYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 2a PAVEMENT MARKER (RETROREFLECYTIVE-RECESSED)

WWE WOULD APPREGIATE A REFLY TO OUR REQUEAT EITHER BY FAX AT (530) 246-0040 OR CAL L US ar (BOO) ZOO-TLE2.
SHOULD YO U HAVE ANY QUESTIONS R NEED ANY TECHNICAL ASSISTANMNCE RELATING TO THIS PROJECT. PLEASE CONTACT KIRK MOOHNSON

— PROJEGCT ESTIMATOR.

CONTACTIS): Kirk Johrson: (330) 246-4292
FAX: B30) 248-0040
YES, WE ARE QUOTHNG NO, WEB ARE NOT QGUDTING

NAME OF FiRW
Tuwexday, March 15, 2074



TH Result Report P 1
. 03/21/2014 13:32

Serial No. QAO0OHO10000377

TC: 698431
pestination | Start Time | Time Prints | Resul “Note
917077368368 03-21 13:32 | 00:00:33 | 0017001 | OK !:}g:jhflu/\/\jﬁti_,,
Hote  E¥%: wiXed Eg; POLi BRLLAAAr . OHZnual’ i“aésﬁé?eigﬁE“iﬁﬂé:FEE}uEFE“ep " oBE ik
RS RSEB‘?‘u&ﬁ?Egﬁﬁfiégﬁujéi?°§ﬂﬂ?'Bulieuﬁﬁ?iéxp?'%fé"ﬁéi. Eggsﬁ=ng°ggérgg§=F§§TTx'

I-FAX: Interngt Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No ARS: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-full:Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDM:MDN Response Error, DSM:DSN Response Error.

GEMERAL CONTRAGTOR - LKGENSE NC. 7600804

J. F. SHEA CONSTRUCTIOIN, IINC_. B B anas 18
17400 CLEAR CREER ROAD

. REDDING, CA -5 9

{S30) 246 4202 / (530) 248-094C FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED BUBCONTRACTORS & SUPPLIERS
WE WOULD AFPRECIATE YOUR SUB-BID ANDAOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Stete of California Departvient of Th -G
Thin Blankst Overlay with Digouts
FOR CONSTRUCTIDN DN BTATE HIGHWAY IN BIBKIVOLU COUNTY IN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TD 0.8
MILE NORTH OF LALIRA LANE
Slakiyou County
Comtract W: 02-4GZT04
Enginesrs Esthmets: $Z.633,000.00
Bid Dete: /2014 gD 2 FM

Gost: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING OGN THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS ANDJ/OR
SPECKFICATIONS, PLEASE CONTACT OUR OFFICE AT (330) Z40-4202 OR (800) 200-TAS2. WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOSt CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR OQUOTE THAT IS
SUBMITTED TO CALTRANS.

J. F. Shea Construction bnc. s & union signatory cor st a curerli contrectora lloenss, NBWRNCE COVETAGE and Wworker's
mmmhm-uﬂmlmdhommwwlbomqn.ﬁadbmmmd-rﬂ Suboorirect Ageement. 100% payment and
pearfonnancs bonds may ba reguiraed Plaase ol Wyoun-ﬂ..mrmhub‘hlnmm bonding. soipement, rn-?rl:h and/or supplies. Plans snd

Ve ey e ‘atwmmm17¢mmmm.m.°—.m1nrml[ur-ny vl i J. F. Sheaa
Construction Inc. tencs to work rely with sl ou <t e _mmw.mWeamcnmlwwmwﬂmmﬁw
interested subcontactor 1o Kdenify oppoftunitdes to bresak items Indo sconomilcaly feasible packoeges .

J. F. Shea -y ¢ Quotes frodn all o o mrved = Including certified DVBE finrnma for al tema of work,
inciuding but not limhted to:
14 RESET OBJECT MARKEF
1 LEAD COMPLIANCE PLAN 15 CDLD PLANE ASPHALT CONCRETE PAVEMENT
-4 CONSTRUCTION AREA SIGNS 18 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM a7 ASPHALTIC EMULSION (FOG SEAL COAT)
4 PORTABLE CHANGEABLE MESSAGE SI1GN (53) 168 REPLAGE ASPHALT CONCRETE SURFACING
[ JOB SITE MANAGEMENT 19 HOT MIX ASPHALT. SUPERPAVE (TYPE A)
(=3 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAFP
7 TREATED WOOD WASTE GRADED)
2 REMOVE VEGETATION CONTROL MAT 21 DATA CORE
-] REMOVE THERMOFPLASTIC PAVEMENT MARK NG 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
1Q REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOP LASTIC PAVEMENT MARKING
12 RECONSTRUGCT GUARDRAIL (7" POST) 5 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 28 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE A REFLY TO OUR REQUEST EITHER BY FAX AT (630) 245-9040 DR CAlL L US AT (800) 300-7432.
BEHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHMCAL ASSISTANCE RELATING TO THIS PROJECT. PLEASE CONTACT KHRK SOHNBON

- PROJECT ESTIMATOR.

CONTALET(S): Kk Johneon: (530) 2A46-4202
FAX: (S530) 246-2040
vES, WE ARE OUOTING MDD, WE ARE NOT QUOTHNG

NAME OF FifcM
Tuesday. March 18, 2014



P 1

T™ Resuit Report
03/21/2014 13:33

Serial No. ADDHO10000377
TC: 698432
Pestination | Start Time | Time Prints | Result] . HNote
915594533250 03-21 13:32 | 00:00:32 | 001/001 | OK HKLNL- O e
Note [ LIS BFio0hi PR LARRC %R, ST FAUSRRLTeCRRES PR "V, BraThRTBE Lk,
BRG: EotBlebaded auding bicer B e L L PR o o

Resuil

OK: Communication OK, 35-0K:
TEL: RX from TEL, NG: Other

Stop Communication, PW-OFF: Power Switch OFF,
Error, Cont: Continue, No Ans: No Answer,

: Busy, M-Full:Memory Fuil,

Refuse: Receipt Refused, Busy

LOVR:Receiving iength Over, POVER:Receiving page over, FIL:File Error,

pC:Decode Ervor, MDN:HDN Response

trror, DSN:DSN Response EYror.

J. F. SHEA CONSTRUCTION, INC. AL T A O - L B aga818

RED!
(BA0) 2404202 7 {S30) 246-R40 FAX

INVITATION TO BID TO: DVBE/ALL QGUALIFIED SUBCONTRACTORS & BUPFLIERS
WE WOULD APPRECIATE YOUR SUB-8ID ANO/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECGT:

¥ T - Caltrans

Brute of O

FOR CONSTRUCTION ON STATE MHGHWAY 1N SISKIYOL

ki

Thin Bienket Overlay with Digouts

COUNTY IN AND NEAR YRENKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NORTH OF LALFRA LANE
Bimkiyou Courty
Commct #: 02-4GITOS

Engineers Estirmiite: 52,633,000 00

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY CAIOTING ON THE ABOVE REFERENCED PROJECT.
DUR OFEICE AT (330} 240-4202 OR (800) 300-7432

SPECIFICATIONS, PLEASE CONTACT
COPY OF YOUR CURRENT DVBE CcERTIFICATE wiTH
SUBSMITTED TO CAL TRANS,

Bid Datw: 42014 £ 2 PM
Goal: 3 % DVBE

IF YOU NEED COPIES OF PLANS AND/OR
WE WOULD APPRECIATE IT IF YOU WOULD SEND A

YOUR OUOTE. YOUR CERTIFICATION MUST ACCOMPARNY YOUR QUOTE THAT I8

J. F. Shem inc. m = unkon
ength of

o) ntr A ;" b:\u.t P rv a current contractors Hoersde, inswancs and -
the oontect. RUDOOIRCIONS: required sign ocur standarcd Soboontract Agresment 100% payrneant ard
Ploase ol If need sasistanos In_ obieining neu » SgrEpTTant. 1Y k Pinns snd

eny addiional neaded project iomation. .J. F. Shes

rinos. bending,
ng. Ca. 98001 or call for
VWa are an equal opportunty empioyee mnd will work with any

J. F. Shea v L quotea froem el et 1| r _WDVBEMMIIIWMM
mcheding but ot lnited to:
14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN s coLD PLANE ASPHALT CONCRETE PAVEMENT
z CONSTRUGTION ARE A SIGNS 1a SHOULDER BACKING
= TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL GOAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFAGCING
5 JOB SITE MANAGEMENT 1o HOT MIX ASPHALT, SUPERPAVE (TYFPE A)
(-3 PREPARE WATER POLLUTION CONTROL PROGRAM z0 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GEGAP
T TREATED WOOD WASTE GRADEC)
a REMOVE VEGETATION CONTROL MAT =21 DATA CORE
a8 REMOVE THERMOPLASTIC PAVEMENT MARKING =22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK CoAaT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENYT MARKING
1z RECONSTRUCT GUARDRAIL (77 POST) 25 FTHERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE ERT) 28 PAVEMENT MARKER (RETROREFLEC:’TIVE-RECESSED}

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 240-0940 OR CALL US AT (B00) I00-TARZ.
SHOULD YOU HAVE ANY QUESTIONS O NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNBON

- PROJECT ESTIMATOR.-
COMNTACT(S): Kirk Johrson:

FAX:

YES. WE ARE QUOTING

Tuesday, Mswch 18, 2074

(530) 2464202
(530} 2A6-9B410

MO, WE ARE MOT QUOTNG

NAME OF FIRM



TX Result Report P 1
03/21/2014 13:34

Serial Wo. ﬁﬂﬂﬂﬁ10000377
TC: 698433

Destination start Time | Tine prints | Result Note
915102560103 03-21 13:33 | 00:00:49 |001/001 | OK L vl UD(%?

o N - . $

Note R pi¥eg E.‘Sig'iﬁ'sg_?%{‘é : ORSnut’ g‘?’ésﬁéz;"cgﬁé‘;“i‘ﬁﬁfﬁ Erame . BE Tax,

: DTblB—SJ Bd _Bindi Birection: SB° EEC;B% uraisngl. E: F—COdE. M: Re-TX.
agér£§=Fggn‘Flde cial, BUL:® puiletin. SIP: 5 ax. IPADR: IP Adaress Fax.

Rosult OK: compunication 0K, S-0K: Stop comaunication, PW-OFF: power Switch OFF,
TEL: RX from TEL, NG: Other Ervor, Cont: Continue, No ans: WO Answer,
Refuse: Receipt Refused, Busy: BuSY, M-Full:Hemory Full,
LOVR: Receiving length over, POVER:Receiving page over, FlL:File Evror,
DC:Decode Error, MDH:MDN Response EYror, DSN:DSN Response Error.

GEMNERAL CONTRAC‘I‘OH - LIGENBE NO. 7TERO8EA

J. F. SHEA CONSTRUCTION, TINC. g R TR
47400 CLEAR CREEW =RDAD

. REDDING, A eO4R-a519

{B30) 248-4292 F {530} 2A8-GDAT FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & sUFrPLIERS
wWE wWoOuLD APFPRECIATE vOuUR SUB-BIO ANDIOR MATERIAL CLOTE FOR THE FOLLOWING PROJECT:

atate of California Departnent of Transporietion - Catrans
Thin Blanket Owveariay with Digouts
FOR OON'TRUCT‘ON ON STATE HIGHWAY 1N sisKavol COUNTY I AND NEAF YIRERA FROM 0.2 MILE MNORTH OF REIDEL RANCH mrOAD TO 0.6
MILE NORTH OF Lauma LANE

wWE ENCOURAGE ALL FIRMS TO PARTICIPATE Y QUOTING o THE ABOVE REFERENCED PROJECGT. IF YOuU NEED COFIES OF PLANS ANDVOR
SPECIF!CATIONB. PLEASE CONTACT OUR OFFICE AT (EI0) 2484202 OR (BOD) BOO-TARZ. VWE wWOouULD APPRECIATE 1T IF YOU WOULD SEND A
coOPY OF Y OuUR CcuUmRENT DVERE CERTWICATE wWiITH YOUR ouUoTE. YOUR CERTIFKCATION MUST ACCOMPANY voOuR QUOTE THAT IS
SUBMI’TTEDTO CAaL TRANS.
J. E. Shan Ing. = W union S I . B must P a cumart contractors Roanas, [ -
mwﬁmﬁrmuﬂmmdmmm. NIWM" b.r-qu!radwﬂgnour-\-nd-ﬂi Suwwmt. 10096p-yrn¢ﬂl.nd
prevfonmance ponda My be reaguired. Pleana cal W you need sssistanos N obtalining N rarce. ponding. sculprTsnt. mataninals sndior aupplies. Plats mrvd
mon‘anb.m.w'-d -tourqmm.t174mcl.-rc!-k M.mdm.c:a.ocoo1 oro-llor-nyaddluonalneod.d prog.olh'ofl'n-uon..J. F. Shea
Constructon bno. srtende o work cooparatihvely with all gusiified fAirms soeking work on thia project VWe are e ecqussl opportunity ampioyer and will work with sny
Lec SLDCONTIRCIONr tor ey opporunites to broak bems o .eorml-ndlyi—ﬂ:ﬂ. peckages.

arvd .

. F. Shes Conetrection b= requesting gquotes from all qualified s r mnc w Ll r 1 certifad DVBE firms sSor all tsme of wrori,

inciuding but not thmited 10
14 RESET OBJECT MAaRKER

1 LEAD COMPLIANGCE PLAN 16 COLD PLANE ASPHALT CONGRETE PAVEMENT
2 comsmuc-norq AREA SIGNS 1S sSHOULDER BAGCKING
3 TRAFFIC CONTROL SYSTEM T ASPFHALTKS EMULSION (FOG sSEAL COAT)
4 PORTABLE CHANGEABLE MESSAGE SN (LS) 18 REPLAGE ASPHALT CONCRETE SURFACING
& JoB S\TE MANAGEMEN"' 19 HOT MIX ASPHALT. SUPERPAVE {TYPE A)
L1 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED ROT MIX ASPHALT. sUPERPAVE (GAFP
T TREATED wWwOo oD wWASTE GRADED?}
(-] REMOVE VEGETATION CONTROL MAT 21 DATA CORE
-] REMOVE THERMOPI_ASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE =3 TACK COAT
11 HECONSTRUC’T GUARDRAIL 24 THE RMOPLASTIC FAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7' POS8T) 25 THERMOPLASTIC TRAFFIG STRIPFE (SPRAYABLE)
a3 RECONSTRUCT TERMINAL SYSTEM(TYPE sRT) 26 PAVEMENT MARKER (nE-rRoREFLE.c-erE-REcESSE:n

WE WOoULD APPRECIATE A rREFPLY TO OUR rREQUEST EITHER BY FAX AT {530) 240-9040 ar GALL US AT (800) I00-TA22.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHMKCAL ASSISTANCE RELATING TS THIS PROJECT, PLEASE CONTACT KIRK JOMRNSON
— PROJECT ESTIMATOR.
CONTACT(S): FOrC oo (530) 2464202
F A (B30

YES, WE ARE OUOTING NO, WE ARE NOT QUOTING

NAM E OF FIRM
Tussday. March 18, 2014



TX Result Reporl P 1
03/21/2014 13:35

Serial No. AOOHO10000377

TC: 698434
Destination Start Time | Tine Prints | Result Hole

927268910 03-21 13:34 | 00:00:26 | 001/001 | OK NnoA Y x(Cr2 A )A

Note 1% Linen IXjqioki FR1‘Af: .OfGsuai’ 4nal gATe SRECING. FYE: ErANe BB Lok,
B! xffﬁ;;‘gég?:ggmg ot T Gkl 0 Lod Bl PONBES " rEodar iLE 2T

Result OK: Communication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: R¥ from TEL, NG: Other Error, cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,

LOVR:Receiving length Over, POVER: Receiving page Over, FIL:File Error,
DC:Decode Error, MDM:MDN Response Error, DSN:DSH Response Error.

3 F. SHEA CONSTRUCTION, INC. S5 oo mors iy

REDDING,. CA i
(530) 2464202 / (830) 2 A0-2BAD FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS 8. BUPPLIERS
WE WOULD APPRECGIATE YOUR SUB-BID AND/OR MATERLAL QUOTE FOR THE FOLLOWING PRAOJECT:

Sints of Calornia O o T 1 = Gl
Thin Blanket Overiay with Digowrts
FOR CONSTRUGCTION ON STATE HIGHWAY IN BISHIYOU COUNTY N AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH RQAD TO 0.8
MILE NORTH OF LALURA LANE
Siskliyou Cournty
Contrect #: 02-4G2T04
Enginesrs Eatimate: $2.633.000.00
Bild Date: 4/9/2014 & 2 PM

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFEREMNCED PROJECT. |F YOU NEED COPIES OF PLANS ANDVOR
EPEGIFICATIONS,. PLEASE CONTACT OUR OFFICE AT (83) 240-42972 OR (SO0} 300-T432. WE WOULD APPRECIATE [T IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVEE CERTIFICATE WITH wOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YDUR QUOTE THAT IS

SUBMITTE D TO CGAL TRANS.
1. F. Shes Construction nc. & & union SENetory CoOMrkohor. L1t vir must p a curment contractors losnes. | and -
for the mmmwwlmmmwnmnumsmmmm1noxp.ym-m.nd
porformance bonds mMey be required. Ploass I i you rnosd sssisimncs 0 htaining InsUrs bonding, eSquipment - e Plarve and
o - cmre ﬂwrmmm174mchtrcmd¢ﬂn-d.ﬂeddlng.ca.m1 or call o ony bl r et i o, J. F. Shaan
Conastruction Inc. ir oh WA ‘d:.Mm-llqmﬂﬂ‘dﬁm.uﬂdnﬂv\vaﬂcmwgpwWeor-.n.quelopperuw-nmmdvﬂlwuﬂtmuny
Nterastec aubOOTTINMCIOr T wwbmm--mmlyww.
J. F. 8han Stonmuﬂon;_mu.-ﬂnc guotes from ekl Hach mnd Including certifed DVBE fms for all itsma of work
ir " ot ot 3

14 RESET OBJECT MARKER
1 LEAD COMPLIANGE PLAN 18 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA BIGNS 18 EHDULDER BACKING
3 TRAFFIC CONTROL SEYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE BIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFAGCING
5 JoB SITE MANACGEMENT 19 HOT MIX ASPHALT. SUPERPAVE {TYPE A)
a PREPARE WATER POLLUTION CONTROL PROGRAM z0 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAFP
T TREATED WOOD WASTE SRADED)
a REMOVE VEGETATION CONTROL MaAT 21 oATA CORE
2 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
1" RECONSTRUCT QUARDRAIL 249 THE RMOPLASTIC PAVEMENT MARKING
1z RECONSTRUGCT GUARDFALL (7' POST) zs THERMOPLASTIC TRAFFIC STRIFPE (SPRAYABLE)
13 REGCONSTRUCT TERMINAL SYSTEM (TYPE ERT) 26 PAVEMENT MARKER (RET mOREFLEGCTIVE-RECE SSED)

WE WOULD APPREGIATE A REPLY TO OLIR REQUEST EITHER BY FAX AT (530) 246-0040 OR GALL US AT (400) 3007432
BHOULD YOU HAVE ANY GUESTIONS OR NEED ANY TEGHMITCAL ASSISTANCE RELATING To THIS PROJECT. PLEASE CONTACT KIRK JOHNSON
— PROJECT ESTIMATOR.
CONTACT () Kirk Johrmon: {B30) 2484202
FAN: (530) ZA0-0840

YES, WE ARE QUOTING NO, WE ARE NOT QUOTHNG ______

NAME OF Finid
Tucaday. March 18, 2014



TX Result Report P
03/21/2014 13:36

Serial No. ADOHO10000377

TC: 698435
Destination Sstart Time | Time Prints | Resull Note L P
92217563 3-21 13:35 | 00:00:26 | 0017001 | ok | ( XN\ .
o TR 50 T R T
RLY: fmrnr-;%:':ggnfidegbi;i- on’ o3k leas 81pT &18 Pax. BRER T IE Adaress Fax.

Rosuit OK: Communication OK, S-OK: Stop Comnunication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, Mo Ans: No Answer,
refuse: Receiptl Refused, Busy: BUSY, M-Full:Memory Full,

LOVE: Receiving length Over, POVER: Receiving page Over, FiL:File Error,
DC:Decode Error, VDN:MDN Response Error, DSH:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC. | GENERAL CONTRAGTOR - LIGERSE i doas1s

17400 CLEAR CREEK
MEDDING, CA 9004045419
(530} ZMB-AZTDE / (S530) 246-0040 FASC

INVITATION TO BID TO: DVBEJALL QUALIFIED SUBCONTRACTORS & BUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID ANDIOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Sate of Californis D oy of Transpo - Catrans
“Thin Sianket COvertay with Digouts
FOm CONSTRUCTION ON BTATE HIGHWAY IN SISKHNOU COUNTY [N AND NEAR YIREKA, FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NGORTH OF LAUMA LANE

Engineers Estimate: =2, .00
Bid Date: AVU/2074 44 2 PM

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY GUOTING ON THE ABOVE REFERENCED PROJEGCT. IF YOU NEED COPIES OF PLANS ANDVOR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) AO-4BOT OR (BO0) IOO-TAIZ. VWE WOULD APPRECIATE IT IF YOU YWWOULD SEND A
copyY OF YOumR CURRENT DVEBE CERTIFICATE WITH YOUR QUOTE. YOUR GCERTIFICATION MUST ACCOMPANY roOUR OUOTE THAT I8

SUBMITTED TO CALTIRANS.
1. F. Sheas Construction Inc. is & union y Oor A et = curment contractors hoanee, iNWanos CoWVErge mrd workers
mw‘mwhmﬂmlmﬂmdmmNlnmmnmm“mmo‘xmw Buwm‘mwm'lmwyrnmtond
p-bwnmbondsrmybomulrod.mn.lllfyaunﬁﬂ vou wa insurancn, bonding. eqL W, T aarvelior Plans and
e onn e ‘ntouroﬂoolout‘ﬂ-tiTAOoclu-rwﬂn-d.m.c-.MD1ore-lll:r-ny wl d preg tonmaton. J. F. Shem
Construction Ino. mtends o work oocpermihaly with el qmleamMmmmW—-mm oy Wmmpmw“mnmw-ny
quummywmmwmm Nt enonormiaaily feaslithe Peokagms.
WJ. F. Bhes Conk * I= quotes from ail = w @nd s w v cartifed DVBE firmas for s Hams of work,
Inchuding bt ot it to:
14 RESET OBJECT MARKER
1 LEAD GOMPLIANCE FLAN 14 coLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA BIGNS 18 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COoOAT)
- PORTABLE CHANGEASLE MESSAGE SION (W5) 18 REPLAGCE ASPHALT CONCRETE SURFACING
& 4OB SITE MANAGEMEMNT 10 HOT MIX ASPHALT, SUPERPAVE (YYPE A)
& PREPARE WATER FOLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAP
T TREATED WOOD WASTE aRADED)
-] REMOVE VEGETATION CONTROL MAT 21 DATA CORE
2 REMOVE THE RMOPLASTIC PAVEMENT AR NG 22 PLACE HOT MIX ASPHALT DIKE {TYPE F)
10 REMOVE ASFHALT CONCRETE DIKE 23 TACK COAT
1 RECONSTRUCT SUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7' POST) 28 THERMOPLASTIC TRAFFIC STRIFE (BrRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYFE SRT) 286 PAVEMERNT MARKER (RET“D“FLEC'I'IV’E-RECESSED)

VWE WOULD APPREGIATE A REPLY TO OUR REGRUIEST EITHER BY EAX AT (E30) 240-0040 OR CALL UB AT (800} BDOO-TABR.
SHOULD vOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON

— PROUECT ESTIMATOR.

CONTACT(S): Wirk Johneorn: (530) 2464292
FAXC (530} 246-0040
YED, WE ARE QUOTING ND, WE ARE NOT QUOTING

NAME OF FIRM
Tuesday. March 18, 2014



T¥ Result Report P 1
03/21/2014 13:36

Serial No. AOCHO10000377
TC: 698436

Destination Start Time | Time Prints | Resull

915036691192 03-21 13:36 | 00:00:28 | 0017001 | OK M o ﬂﬁ@ﬂ_@@(}d;ﬂ

Note NB T IIEI" rx Eﬁlsl ?g;lxn li:DRGl; l:lri¥éna1 Séze geﬂﬂ.lpan FNE FI" F_E::s _;g’.(. o rx.
ax

o ; Bulleb:ﬁ?lg%PDréggnFax. EBREH I a5aress Fax.

Iinx s Iazar'net.

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No &ns: No Answer,
Refuse: Receipl REfUSEd Busy: BUSV H-Full:Memory Full,
LOVR:Receiving length OUer POVER:Receiving page oOver, FIL: File Error,
DC:Decode Error, MDN:HDN Response Error, DSH:DSN RESPOHSG Error.

GENERAL CONTRACTOR - LICENSE NO. ToROS0A

J. F. SHEA CONSTRUCTION, INC. ron - Lemog 1o, Ty

MEDDING, CA SOD40-45189
(530) 240-4202 F (530} 248-0840 FAX

NVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-8ID AND/AOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Stmts of Calfornia Departroent of T - L
Thin Blanket Crevpriay with Digowts
FOR CONSTRUCTION ON STATE HKGHWAY IN SISKIYOU COUNTY IN AND NEAR YREMA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO .8
MILE NORTH OF LALURA, LANE
Biskiyou Cournty
Comract #: 02-4G2T04
Enginsers Extirmate: 52,635,000 00
Bid Dete: 4MAN2014 @D 2 PM

Gaoal: 3 % DvBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANDS ANDMAOR
BPECIFICATIONS, PLEASE CONTACT QUR OFFIGE AT (530) 248-4202 OR {(800) 300-7432. WE WOLLD APPREGIATE IT IF YOU YWOULD SEND A
COPY OFf YOUR CURREMNT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR GERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBM!‘I‘I"ED TO CAL

no. s s unlon e . » rust - curTert oommmor’- Nocenwe, ir -l -
RO rHirmol

Constructan ine. i o worke
nterested suboontotor o mmwnm—mmm. Inm.oonornio-ﬂyfn

ot . mnad = g certifed DVEE firmsa for ol Hiwns of work,

J. F. Shes Construction s requessting gquobtes from it
inocluding but ot Hrnhed to:

14 RESET OBJECT MARKER
b ] EAD COMPLIANTE PLAN 185 COLD PLANE ASPHAL T CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 18 BSHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
- FPORTABLE CHANGEABLE MESSAGE SMAN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
-3 OB SITE MANAGEMENT 19 HOT M ASPHALT, SUPERPAVE (TYFPE A)
& PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MiX ASPHALT. SUPERPAVE (GAP
7T TREATED WOOD WASTE GQRADED)
a REMOVE VEGETATION CONTROL MAT 29 DAT A CORE
2 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CGONGCRETE DIKE 23 TACK COAT
14 RECONSTRUCT GUARDRAMAIL 29 THERMOPLASTIC PAVEMENT MARKING
12 RECOMNESTRUCT GUARDRAIL (T POST) 25 THERMOPLASTIC TRAFFIGC STRIPE (SPRAYABLE)
13 RECOMNSTRUCT TERMINAL SYSTEM (TYPE B8RT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WO ULD APPRECIATE A REFLY TO OUR REQUEST EITHER BY FAX AT (330} 246-0940 OR CAL L US AT (800} 300-745R.
SHOULD vYOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT. PLEASE CONTACT KIRKK MOHMNIOMN
— PROJECT ESTIMATOR.

CONTACT(S): Kirk Lo rmon: SI0) 2464202
A {530) 246-98940

YEBS. WE ARE QUOTING NO, WE ARE NOT QUDTING

NAME OF FIRM
Tueaday, March 18, 2014



TX Result Report P 1
03s/21/2014 13:38

Serial No. AOOHD10000377
TC: 698437

Destination Start Time | Time Prints | Result, Note .
915595941056 03-21 13:37 | 00:00:58 | 001/0m | 0K Y0RCEe. Tyl AAC,

Note G0 RLREG.G7iqlSeL FYLARR: SRR oA BT BRES D, PYer Srave EToRE T
I_E;“H_g ggz;né :ggﬁném tIal o BOCT BULietan. | s¥ T 4% "E%:’c. BSER i ogsdress'FggTTx'

Result OK: Communlcation OK, S5-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: R¥ from TEL, NG: Other Error, Coni: Contlnue, No Ans: No Answer,
Refuse: Receipt Refused Busy: Busv, H-Full: Henory Full,
LOVR:Recelving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decocde Error, MDN:MDN Response Error, DSH:DSN Response Error.

TAOO
REDDING,
{630) 2d4n-47a2 ¢ (BA0) 248 -kl FA)(

J. F. SHEA CONSTRUCTION, INC. | St sovmaoren s emep g o

INVITATION TO BID TO: BPVBE/ALL QUALIFIED SUBCONTRACTORS & SUFPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/H MATERIAL QUNOTE FOR THE FOLLOWING PROJECT:

Stats of Califormia Degartment of Traneportaticon = Calbrans
Thin Blankest Overiay with Digouts
FOR CONSTRUGCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA FIROM 2.2 MILE NORTH OF RE!IDEL RANCH ROAD TD 8.6
MiLE NORTH OF LAURA LANE
Bieikiyou Sourty
Comract #: 02-4G2704
Enginesrs Extnate: $2,633,000.00
Bid Date: 42014 ¢ 2 PM

Gomi: 3 % DVBE

WE ENCOURAGE AL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS ANIOVOR
SPECIFICATIONS, PLEASE CONTACT QUR OFFICE AT (830) 248-4262 OR (800) 300-T432, WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR OQUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

TRAMNS.

J. F. Sheas Construction Inc. is & union signaltry contractor. S = curant comtmmctors Roanees, IMBuUrance WO mrech ‘-
mmmhmmmmd“mmlwmnhwnﬂmw ] S A 100% payment and
performancs bonds may be required. Ploase ol F youw Pesc o W mummm-m.mnsw

2 ._!:'b. d.w‘nmmmymzmmrmw.w.ﬁm98001:{1"‘;:.2::'-:13:ual [t mtion. J. F. Shea
C-oﬂstrucﬁaﬂ e VAT with wwork project. nnnorlurily m - with

wmnmbmm-mmnleﬂlymw = - —n ok sy
S E Shea © [ otes Trowr wl R e Including cartifted DVBE fiitne for al Heme of work,
including but ot limdited to:
4 RESET OBJECT MAaRKER

1 LEAD COMPLIANCE PLAN 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
z CONSTRUCTION AREA SIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHAL TIC EMULSIHON (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SISN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
- JOB SITE MANAGEMENT 19 HOT MIX ASPHALT. SUPERPAVE (TYPE A)
a PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAP
kd TREATED wOOD WASTE GRADEDR)
= REMOVE VEGETATION CONTROL MAT 21 DATA CORE
™ REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MiX aSPHALT RIKE (TYPE F)
10 REMOWVE ASPHALT CONCRETE DIKE 23 TACGK COAT
1 RECONSTRUCT GUARDRAIL 24 THERMOFPLASTIC PAVEMENT MARKING
= RECONSTRUCT GUARDRAIL (7' POST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABRLE)
13 RECONSTRUCT TERMINAL SYSTEM(TYPE SRT) ze PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WYWE WOULD AFFPRECIATE A REFLY TO OUR RECHUEST EITHER BY FAX AT (830) PS040 OR CALL US AT (800) 300-TARZ.
BHOULD YOU HAVE ANY GQUESTIONS OR NEED ANY TECHNICAL ASSISTAMNCE RELATING TO THIS PROJECT. PLEASE CONTACT KIRK JONNBON

- PROJECT ESTIMATOR.

CONTACT(S): Kirke Johneon: (S30) 248422
FAC: (530) 246-0040
YES, wWiE aRE QUOTING MO, WE ARE NOT QGUOTING

NAME OF FiRM
Tuassdey, March 18, 2014



TX Resull Report P 1
03/21/2014 13:39

Serial No. ACOHO10000377

TC: 698438
Destlnation | Start Time | Time Prints | Resul Note
97439352 03-21 13:38 | 00:00:29 | 0017001 | OK Tﬁmm 'a \(Y\_p d,L/Y‘O\.
mte : 'I'i.x° POL 3 PDJ.]. nLIB.l ?inaé géze s&nxna FHE n’l;,l:sl'.le Erass .
B! Reigle 5*34"2 T LR R e S T

Result OK: Communication OK, $-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, MG: Other Error, Cont: Continue, No Ans: Ho Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,

LOVR:Receiving length Over, POVER:Recelving page Over, FIL:File Error,
DC:Decode Error, MDM:MDN Response Error, DSM:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC. | = oonmacion v g oo

Ll =] BB048-45 1
(o30) 246-4292 I (ean) 246-0040 FA)(

INVITATION TO BID TO: DVBEALL QUALIFIED SUBCONTRACTORSE A SUPPLIERS
WE WOULD APFPRECIATE YOUR SUB-BID ANDAOMR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Stete of Californis Depusrtsrverrt of Transportation - Caltrarme
Thin Bianket Overiny wihth D
FOR CONSTRUCTION ON STATE HIGHWAY |N SIBKIYOU COUNTY IN AND NEAR YRENKA FROM 6.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.6
MILE NORTH OF LALNRA LANE
Bimidyou Courty
Comreact ¥: O2-SQATO4
Enginesra Eatimate: §2,633,000.00
Bid Derte: 452014 45 2 P
Soal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEEC COPIES OF FPLANS AND/OM
SPECIFICATIONS, PLEASE CONTAGT OUR OFFIGE AT (530) 240-4202 OR (800) 300-T432 WE WOULD AFRPREGIATE IT IF vOU WOULD BEND A
CcOPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFKSATION MUST ACCOMPANY YOUR QUOTE THAT IS

TRANIS.
J. F. Sheas Construction inc. je & LNGN SigNebory Cor S, = curmert COMIRCIors Echnee, i and
mmp-_umbrmmmlmglhdth-mnmMwwmllhmmwdﬁwmmsxbmnnﬁkm 1ooqsp-y"|.“|.nd
oo bonds mey be required. Plesse cell  youw n WO neurance, bonding. ScouDIent. kit Plens

T coan be -tmrum_bu-u‘v;’t‘174oochﬂrmm Roddlmr\gu’c“:mmmo:v.-lm-ny ! MJ_F_sm
Cornstruction Inc. i on " are an eqgus! CpPoOrANTY POV et waoric wwithy
W o b)d-—m!yoppurmn- bk IHens Nt soonormiooily fonslinle DECRgaes, i e il
J. F. Shes C = reon from all o - and o, - omrtified DVEBE firrme for all Bemg of worl,
Inciucing but ot Henbked to:

14 RESET OBJECT MARKER

- LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
-4 CONSTRUCTION AREA StGNES 16 SHOULDER BACKING
= TRAFFIHC CONTROL SYSTEM 7 ASPHALTIC EMULSION (FOG SEEAL COAT)
- PORTABLE CHANGEABRBLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
I3 JOB S1TE MANAGENMIENT 19 HOT MIX ASPHALT, SUSPERPAVE (TYPE A)
& PREPARE YWATER POLLUTION CDNTROL PROGRAM 20 RUBSBERIZED HDT MIX ASPHALT, SUPERPAVE (GAP
7 TREATED vwoOD WASTE GORADED)
-] REMOVE VEGETATION CONTROL MmaT z DATA CORE
Y REMOVE THERMOPLASTIC FPAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCTY GuARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARCRAIL (7" POXRT) =205 THERMOPLASTIC TRAFFIC STRIFE (EFRAYABLE)
13 RECONS TRUCT TERMINAL SYSTEM (TYPE SRT) 20 PAVEMENT MARKER (RETROMREFLE CTIVE-RECESGED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAN AT (830) 240-0040 OR CALL LIS AT (800) 300-TA4R>
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASESISTANCE RELATING TO THIS PROJECT, PLEASE OONTACT KIRK XOHNSON
— PROJECT ESTIMATOR,
CONTACT(S): Kirk Johnson: {530) 2484262
FAX: {530) 246-9040

YEES, WE ARE QUOTING _______ NO, WE ARE NOT QUDTHING

MNAME COF FHEM
Tuessdey, March 189, 2014



™ Result Report P 1
03/21/2014 13:40

Serial No. ADOHD10000377

TC: 698439
Destlnation | Start Time | Time Prints | Result] __ MNote
915597322684 03-21 13:39 | 00:00: 37 | 0017001 | OK KQ,C Ve, )N_,Qj',( x
Note T : er E#.‘I I:l:llal PlllnEL‘DHG Ul"l?il:lal gize Seﬂt ﬁr :rase > 4
;EEMWEL 24 80 g DI EIY oi0 Lo BER 8l R S P

Result O0K: Communication OK, S-0K: Stop Communication, PW-OFF: Power Swltch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, Ho Ans: Ho AnSwer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOYR:Receiving length Over, PGVER:Receiving page Over, FIL:File Error,
DC: Decode Error, MDW:MDN Response Error, DSH:DSH Response Error.

GENERAL CONTRACTOR - LIGENBE NO. TOUDEDA
J.F. SHEA CONSTRUCTIOIN, IINC. S "E3d seasan
17400 CLEAH (=11 1.9 ROAD
.- REDDING. DOD4D-A48
(330) 2484202 / (530) Z248-9040 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORE & SBUPPLIERS
YWE YWOUL D APPRECIATE YOUR SUB-BID AND/OR, MATERIAL CHIOTE FOR THE FOLLOWING PROJEGCT:

State of C: Tk D of T v - Caltrans
Tihin Blanket Overiay with Digouts
FPOR CONSTRUCTION ON STATE HIGHWAY 1IN SISKIYDU COUNTY IN AND NEAR YREWKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD T 0.8
MILE NORTH OF LALRA LAME
Biakiyou Cournty
Contract ¥: 024G TO4
Enginesrs Estgmate: £2.833,000.00
Bid Data: 4/020148 £ 2 FM

Goa': 3 % DVBE

WE ENCOURAGE AlLL FIRMSE TO PARTICIFATE BY QUOTING ON THE ABROVE REFERENCED PROJECT, IF YOU NEED COPIES OF PLANS AND/MR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (S830) 2484282 O (000) 300-T43Z. WE WOULD ARPPRECIATE IT IF YOU WOULD SEND A
COFY OF YOUR CURRENT DVARE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

J. F. Shaa Construction Inc. & & unbon E- 11 ot - CuNe COMractors lloanees, o
cornpmﬂﬂonforlhomﬁml‘ng(hoflhnmrm Nlmm“ﬂlhal-quk-dbﬂmmrmmsmw. 1009Gp-yrn-nt‘m:l
performance bonds rmay e Mguired. Plaasa call (f you neasd assistances # obwaining insursnocs. bonding. .q\.nipu-n-rn, by e g Plnm -rvd
aspeciications onan e Vviewead at our officos iocated et "1 7400 Clesr Cresk Road, Redding, Ga. 68001 or osll for any project J. F. Sham
Constructicon na. i 0 wWork ",wnh-lqu‘llﬂ-d!lrrn--o.klngwoﬂ&onlhl-m%am-nmulwmmmlm%-ny
Intermetad subcontracion o identify opporturities S0 Bk R Inte deor
J. F. Shes Construction n regussting qguotse from sl sub = sracl me . G cartifiad DVEAE flrme for all ems of work,
Incihuding but ot Bmited o

hE ] RESET OBJECT MARKER
1 LEAD COMPLIAMNCE PLAN b1 COLD PLANE ASPHALT CONCRETE PAVEMENT
=2 CONSTRUCTION AREA SIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPFHALTIC BEMULSKON (FOG BEAL COAT)
- PORTABLE CHANGE ABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
5 JOB SITE MANAGEMENT 1= HOT MIXX ASPHALT, SUPERPAVE (TYPE A)
-] PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBSERIZED HOT MIX ASPHALT. SUPERPAVE (GAP
rd TREATED WOOD WASTE GRADED)
-] REMOVE VEGETATION CONTROL MAT 21 oATYA CORE
-] REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
1 RECONSTRLUCT GUARDRAIL 2. THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7 POST) 26 THERMOPLASTIC TRAFFIC 8TRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 26 PAVEMENT MARKER (RETROREFLECTIVE -RECESSED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST HITHER BY FAX AT (830) 2460040 OR CALL US AT (B00) MOO0-TLEED.
BHOULD YOU HAVE ANY QUESTIONES OR NEET ANY TECHNICAL ASSISTANCE RELATING YO THIS PROJECT, PLEASE CONTACT KIRK JOMNSON

- PROJECT ESTIMATOR.

CONTACT(S): ek Johneon: (630) 2464202
FAM: (530)
YES,WE ARE QUOTING _______  NO, VWE ARE NOT QUOTING

NAME OF FIFRRM
Tuesday, March 18 2014



TX Result Report P
03/21/2014 13:40

Serial No. AODHD10000377
TC: 698440

Destination | Start Time | Time Prints | Result{  Mote
916192333768 03-21 13:40 | 00:00:26 | 0017001 | OK _-ON3 Y\_D VYlonker Y%
Note  F3; GIBEG BEiofi FEILAND: OnG., Suigined aiee SRkv Do rie: cr¥et sroge In.

é : Rg 3 é idca %Eal?cBﬁE Bu.l.l.at..tn. SIP Sfp Fax- IDREH Isogdtggg ngjrx'

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, Ho &ns: Ho Answer,
Refuse: Receiplt Refused, Busy: Busy, M-Full:Memory Full,

LOVR:Receiving length Over, POVER:Recelving page Over, FlL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J.F. SHEA CONSTRUCTION, INC. | OENSRAL CONTRASTOR - LICELSE WO, Tosesea
17400 cl.m CREEK ROAD
' {m30) 2‘8-42??! (530) 24432040 FA)IBC

INVITATION TO BID TO: DVEBE/ALL QUALIFIED SUBSCONTRACTORE & SUPPLIERS
WYWE WOLNL.D APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of C: of Transportetion - Cattrans
‘Thin -l-nln-t Owvariay with Olgouts
FOR CONSTRUCTION ON STATE HIGHWAY IN BISKIYOU COUNTY IN AND NEAR YRENKA FROM 0.2 MILE NORTH OF REGDEL RANCH ROAD TO 0.8
MILE NORTH OF LAURA LAarMNE

Bimkiyows County
Cortrmot #: 03-4G2704
Enpginesrs Estimate: £2,033,000.00

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUHOTING ON THE ABOWE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS ANDMAR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT {830) 240-4292 OM (800) 300-7432. WE WOULD AFPPRECIATE IT IF YOU WOLUILD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR OQUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT 1S

SUBMITTED TO CALTRANS.
J. F. Shas Conatruction Inc. is a unbkon > 4 . B st & CWUITent cortvctor's . e -pe and .
compenasaton for the entine of thae congact. Al subocontrectons will be requined 1o sign cur standand Suboontrmot Agreameant. 100%
parformance bonds may be required. Please call f you Nesd asssistencs N obteining INKUARNGS.  DonNding. squipment. 1 andAor s Plang snd
L 1 Calry be vl .touruﬂln-lo_t-d-l17400m—r0--kHo.ﬁ_R.ﬂdlng.O..mO'loruﬂlbrmyaddmlmmmm.d.F.Sh—

Cor o rva, I o work with sl finms W@ work on this project. We are on egusl opporbarity smployer arnd will work wih amy
W - [ fify opportunites to break kems INVIc eoor v e

. F. Bhew C quotes from all nub = and inch g curtifled DVBE Orme for all temns of work,
including but ot llrnl..d te'

14 RESET OBJECT MARKER

hl LEAD COMPLIANGCE FPLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION aAREA SIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHAL TIC EMULSION (FOG SEAL COAT)
-+ PORTABLE CHANGEABLE MESSAGE BIGN (LS) 18 REPLAGE ASPHAL T CONCRETE SURKEACING
& JOB SITE MANAGEMENT 18 HDT MIX ASPHAL T, SUPERPFPAVE (TYPE A)
=] PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAP
7 TREATED WOOD WASTE SRADED)
a REMOVE VEGETATION CONTROL MAT 21 DATA CORE
L) REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT COMNCRETE DIKE 23 TACK COAT
11 RECONSTRUCT QGUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GQUARLDRAIL (T PORT) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (630) 240-0040 OR CALL US AT (8G0) 300-T432.
SHOULD YO HAVE ANY QUESTIONS O NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT IR JOHNSON

— PROJECT ESTIMATOR.

CONTACTS): Kirk Johneon: {830) 248 4292
FAX: {530} 246040
YRS, WE ARBEQUOTING ___ = NO, WE ARE NOT QUOTING ___

NAME OF FIRM -
Tuesdey. March 18, 2014



TX Result Repori P 1
03/21/2014 13:42

Serial No. AOOHO10000377

TC: 698441

Destination start Tine | Time Prints | Result Note
92419647 03-21 13:41 |o0:00:40 |oors0m | ok [(YMS G ALY NIMNMLAN

T Timer 1X. POL: Pglling. ORG: Original §ize Setting. FME: Frame Erags [)

Hote Y LBE’ inal %, u’.‘ngi_-. Hanual TX: e BRe . i : EoEulard. pEoBe 8%,

L —.é igdlng JilFecC i0Nn . ] mlgl Drlf nal, F DE: F—code. RTX: Re-TX,
?L ax‘ iazérneglFEgn idential. L: Bulletin. IP: & Fax. L DR: IP dress Fax.

Resuit OK: Communication 0K S-OK: Stop conmunication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: continue, Wo Ans: Ho aAnswer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Hemory Full,

LOVR:Receiving length Over, POVER:Receiving page over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSH:DSH Response Error.

3 F. SHEA CONSTRUCTION, INC. = S5 oomeopl Sorh i Bes

. 19

17400 CLEAR CREEK ROAD
REDDING, CA SG040-4510

(B30 2484207 / 1BI0) 248-8940 FAX

HNWVITATION TO BID TO: DVEBEALL CHUJALIFIED BSUBCONTRACTORS & BUPPLIERS
WE WOULD APPREGCIATE YOUR SUB-8I0 AND/OR MATERLAL QUOTE FOR THE FOLLOWING PROJECT:

Stute of G min D of Traneportation - Catranse
Thin Bianket Owverlay with Digouts
FOR CONSTRUCTHON ON STATE HIGHWAY 1N SISKIvou COUNTY IN AND NEAR YREIKA FROM 0.2 MiLE NORTH OF REIDEL FRANCH ROAD TO 0.6
MILE NORTH OF LAURA LANE
Biskiyou County
Contract W 02-4GZT04
Enginesrs Estirate: +2.833,000.00
Bid Date: 4/0/2014 5 2 PM
Gom!i: 3 % DVEBE

WE ENCOURAGE Al L FIRMS 1O PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OF
SPECIKICATIONS, PLEASE CONTACT OUR OFFICE AT (SH0) 2484292 OF (BOO) IO0D-TARZ. WE WOULD APPRECIATE IT IF YOU WOULD BEND A
COPY OF YOUR CURRENT ovesr CERTIFICATE wiTH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS
BUBMITTED TO CALTRANS.

J. F. Shea Conatruction fnc. W & union signatory coniractor. Subcontracton: Mmusl posssas = curent cormractors liosnese, e and TS
mmmwwummwwuwmmnmwndmwwrmm Sulocnimot  AgreesrerTt. 100% payvnent arnd

3 n o,
lu:n-cnnb.w-lwrmmm174000-rclﬂkm.ﬁadd|na.ca.m1 or cell for any e d rol nformaton . . F. Shee
rady with ai qu-llll.dl!rrn-:‘.khgwmk on this project VVe sme an squsl nppa‘lmty-nwnrﬂwwkw-rw

packages.

J. B Shea - oy wing gquaotess from all quaiified m mnd - o DVBE firme for all hems of work.
Including but not Bmiled to3
4 RESET OBJECT MARKER
1 LEAD COMPLLANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PANVEMENT
4 CONSTRUCTION AREA SIGNS 16 SHOULDER BACKING
a2 TRAFFIC CONTROL SYSTEM a7 ASPHALTIC EMULSION (FOG SEAL COAT)
4 PORTABLE CHANGEABLE MESSAGE SIGHN (L-5) 18 REPLACE ASPHALT CONCRETE BURFACING
-] JOB BITE MANAGQEMENT 19 HOT MIX ASPHALT, SUPERPAVE (FTYPE A)
[-] PREPARE WATER POLLUTION CONTROL P ROGRAM 20 RUBBEFRIZED HOT MIX ASPHALT, SUPERPAVE (GAP
7T TREATED WOOD wWASTE SRADED)
-3 REMOVE VEGETATION CONTROL MAT 21 DATA CORE
11 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLAGCE HOT MIX ASPHALT DIKE (TYFE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACHK COAT
11 RECONESTRUCT GUARDRAIL 24 THERMOPLASTIC FAVEMENT MARKING
= RECONSTRUCT GUARDRAIL (7' POST) 25 THERMOPLASTIC TRAFFIC STRIFE {(SPRAYABLE)
13 RECONSTRUCT TERMINAL BYSTEM (TYPE SRT) - PAVEMENT MARKER (RETROR.E'LECT!\IE—RECESSEO)

WE WOULD APFRECIATE A REPLY +O OUR REQUEST EITHER BY KAX AT (530} 246-9040 OR CALL US AT (800) IOOTAER.
SHOULD YOU HAVE ANY GHUE STIONS OR NEED ANY TECHMNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIFRK JOHNSON
— PROJECT ESTIMATOR.

CONTACTIS): Kirk Johnsor: {530) 248-4202
FAM: {B30) Z46-29040
YES. WE ARE QUOTING NGO, WE ARE HMOT AIOTING

NAME ©F FIFRM
Tuesday, March 18, 2074



TX Result Report P
03/21/204 13:44

Sorial No. A0DHO10000377
TC: 698443

Destination | Start Time | Time Prinis | Result

Hote .
914158264696 03-21 13:43 | 00:00:29 | 0017001 | OK . 4—\!?,/\_Y"\(lk,kf‘()bﬁlfvﬁ(/
Note @I ﬁiﬁgeﬁ"iggg%ifﬁ%‘saﬁ;=°“.4§r’_.u‘a"i‘§g?’§g§§zf%'é‘?ii%ﬂaf.'!ﬁ.i..'g%n."pE'E‘SE—E v

X,

X -
din rection 3 ial oF nal 0l t F—Ccode R?x= Re-TX.

HBX Fggn?ic’se BIrecEion . By jetin. SIP: aginal. FYO2b&." 16 AGrass Bk«

Result OK: Communication 0K, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Auswer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,

LOVR:Receiving length Over, POVER: Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Frror, DSN:DSN Response Error.

17400 CLEAR CREEK ROAL
NG, CA S3804E-4510
{B30) Z46-3202 F $630) 246 004D FASC

J. F. SHEA CONSTRUCTION, DNC. | GENERAL CONTRACTOR- LICERSE o3, aieis

INVITATHON TO BID TO: DVBE/ALL QUALIMED BUBCONTRACTORS & SUPFPLIERS
WE WoOUL D APPREGIATE YOUR SUB-BID ANDAOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

Smte of California Departovnent of Transpormation - Gahrans
Thin Blankest Overisy winh Digowbs
FOR CONSTRUCTIEDN O BTATE HIGHWAY IN SISHTYOLU CCANTY WN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO O.6
MILE NORTH OF LALIRA LAME
Biskiyou County

WE ENCOURAGE ALL FIRMS TOQ PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOUL NEED COPIES OF PLANS ANDVOR
SPECIFICATIONS, PLEASE CONTAGCT OUR OFFICE AT {(S30) 248-4202 OR (B00) DOO-T4AL. WE WOULD APPRECIATE IT IF YOU WOULD SEND A
CcCOPY OF YOUR CURRENT DVBE CERTIFICATE wWiTH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY vOUR QUOTE THAT IS

SUSMITTED T CAL

3. F. Bnea Consnachion nc. s & union Signeory CONLIECAOr. Subc el B & current comraciors losnea, mpe anc -
mmmmmmmmm ot. All m mlmwmbmnmrmewm1mww
P fOrTYsRINOR: boinds mey be required. Flaase oall  you rosd exsistance N obtalning INewWnoe. boruding. squiprrent, materals snd/or supplies. Flens and
g i e Jltmrmmbdﬂ1?mcmmw.m.m.m1ore-l!faruny vl T ichapcl oreafemcd b v, J. F- Shan
Constnaction o, mﬂ-hwomunop“ﬂvdyuﬁm =i qumﬂﬁnsmmmmm\ﬂ-“m mwwwmmmmlmm—w
Inbarested subcortrachorn to ichantify opportunither to braak e o economiosily fonalble pacicages.
4. F. 3haa wrothon M T fromm atl ol mrvd = cartified DVBE fiwns for afl hems ot work,
L byt ot ol T

14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASPHALT COMNCRETE PAVEMENT
2 COMNSTRUCTION AREA SIGNS 16 SHOULDER BACKING
a TRAEFIC CONTROL BYSTEM 17 ASPHALTIC EMULSIDN (FOG [EAL COAT)
<4 PORTASLE CHANGEABLE MESSAGE S1GN (LS) 1B REPLACE ASPHALT CONCRETE SURFAGING
& JoB SITE MAMNAGEMENT e HOT MIX ASPHALT, SUPERPAVE (TYPE A)
L: PREPARE WATER POLLUTION CONTROL PROGRAM =0 AUBBERIZED HOT MIX ASPHALT. SUPERPAVE (GAF
kd TREATED WOOD wWASTE GRADED)
[} REMODVE VEGETATION CONTROL MAT 21 DATA CORE
-] REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLAGE HDT MIX ASPHALT ODIKE (TYPE F}
10 REMOVE ASFHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASBTIC PAVEMENT MARKING
12 ARECONSTRUCT GUARDRAIL (77 PDST) 25 THERMOFPLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECOMNSTRUCT TERMINAL SYSTEM (TYPE SRT) 28 PAVE MENT MARKER (RETROREFI_EC‘TIVE—ﬁECESSED)

WE WOoOULD AFPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-0040 OR CALL LS AT (800) 300D-T- .
SHOUL B vOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASBISTANGCE RELATING TO THIS PROJIECT. PLEASE CONTACT IR JOMHNEON

I PROJECT ESTIMATOR.
CONTACT(S): Kirk Jobnson: (550) 2464202
FA: (530) 2468940

YES, WE ARE QUOTING NO., WE ARE NOT QUOTING

NAME QF Fima
Tuendey. March 16, 2014



TX Result Report P
03/21/2014 13:44

Serial No. AQOHD1D000377
TC: 698444

Destination Start Time | Tine Prints | Result Note
919495865757 03-21 13:44 | 00:00:34 | 001/001 | OK YU o B 0C -

Note 0 LTS BFiaZRel PRTARP:,ORBSn T ReBlT cRRES s et e Rt Be Tk,
E&’EE e R e 32321 O 190 R ki Feiba. 1B RS B8 PR

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG6: Other Error, Cont: Continue, Wo Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Menory Full,
LOVR: Receiving length Over, POVER:Receiving page over, FIL:File Error,
pC:Decode Error, MDN:MDN Response Error, DSH:DSN Response Error.

GEMNERAL CONTRACGTOR - LICEMSE NO. To2080A
J. F. SHEA CONSTRUCTION, IINC.. G B soas 1S
17400 CLEAR CREEKX ROAD
. REDDING, CA 81
(B530) 2484202 / (530) 246-9840 FAX

INVITATION TO SID TO: DVBE/ALL CRUALIFIED SUBCONTRACTORS & BUFPLIERSE
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOQLLOWING FPROJECT:

Sunte of Caltfornia Deapertrant of Tranaportaticon - Cakrans
Thin Blankost Overiey with Digosits
FOR CONBTRUCTION ON STATE HIGHWAY 1N SISBKIVOLU COUNTY In AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NORTH OF LALIRA LANE

Enginesrs Eativmats: S, 553,.000.00
Bid Date: AS/2014 €8 2 M
Goal: 3 % DVEBE

WE ENCOURAGE ALL FIRMS TO PARTICIFATE &Y QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COFIES OF PLANS ANDAOR
SPECIFICATIONS, PLEASE CONTACT OUR OFFEICE AT (630) 248-4202 OR (B00) J00-T4I2. WE WOULD APPRECIATE T IF vyOU WOLULD SEND A
COPY OF YOUR CURRENT OVSE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBMITTED TO CALTRANS.
J. F. Shas Conatructon Inc. s & union slgnatory oOr A - 11 wr Mt a curment cortractors loenee, s ard -
eofnpmmbrhenﬁrnIMMhmuNlmmwﬂlmrﬁunbﬂgﬂow =1 ot 100% P -
performance bornds may e required. Ploass call f you Need asssisnos W obtakning INeureNos, DoNCNgG. Squipmernt. -raor = Plans sred
-p-ﬁﬂamwb-ﬁmd-!wrmmn17mmmﬂmd.R.ading.c-.mo1nrl:-lbr-ﬂy wal r wdonnetion. J. F. Shaa
Constuction no. krends 10 work Hvely with sl e s _mmmmWo-m-nmudwm-nmwmmmnm
|M-memummappnmmbmﬂkm. s economionily fessible pPROKRgeS.
J. . Shea T Lo wa Guotes fromm all ks and = including certifted DVESE frma for all kema of work,
inciuding but ot Imted o

14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM ar ASPHALTIC EMULSION (FOG SEAL COAT)
4 PORTASLE CHANGEABLE MESSAGE SIGN (LB) 18 REPLACE ASPHALT CONCRETE SURFACING
-] JOB SITE MANASEMENT 10 HOT MIX ASPHALT, SUPERPAVE {(TYPE A)
.- PREPARE VWATER POLLUTION CONTROL PROGRAM 20 RUSSERIZED HOT MIX ASPHALT. SUPERPAVE (GAF
T TREATED WOOD VWAS TE SRADED)
-4 REMOYVE VEGETATION CONTROL MAT 21 DATA CORE
-] REMOVE THERMOPLASTIC PAVEMENT MARKI NG 22 PLACE MOT MIX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT COMNCRETE DIKE 232 TACK COAT
11 RECONSTRUCT GUARDRAIL : 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRARAIL (7' PDST) z5 THERMOPLASTIC TRAFFIC STRIFPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL BYSTEM (TYFPE SRT) 2 PAVEMENT MARKER (RETROQEFLECTIVE-RECESBEb)

WE WOUL D APPRECIATE A REPLY TO QUR RECAUEST EITHER BY FAX AT (£30) 248-0040 G CALL US AT (800) 300-T4EX
SHOULD YOU HAVE ANY QUESTIONS ©OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT. PLEASE CONTACT KHRK JOHNSON

— PROJECT ESTIMATOR.
CONTACT(S): kGrk Johrnsecr: (S30) 2464202
FAXC {630) 246-9040

vES, WE ARE QUOTING ~NO, WE ARE NOT QUOTING

NAME OF FHRA "
Tuemdey, March 18, 2014



TX Result Report : P 1
03/21/2014 13:50

Serial No. @DOHO10000377
TC: 698445

Destination | Start Time | Time Prints | Result| , Mote - ]
919166524376 “a-21 13:49 | 00:00:56 | 0007001 | No ans] N )t KA tm&t?&\.)

Note G} BIREG B jaioe, 10 AR Ml B bRl Bl R B H
B! hegtls SR MR R G A e A R

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Swilch OFF,
TEL: RX from TEL, NG: Other Error, cont: Continue, No Ans: NO fAnswer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memoty Full,

LOVR:Receiving length Over, POVER:Receiving page over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Errot, DSN: DSN Response Error.

GENERAL CONTRACTOR - LICENSE NO. THRABOA,

J. F. SHEA CONSTRUCTION, INC. ron - Lickog o Tozes

REDDING, GCa 900404510
(5:30) ZAB-AZB2 / (530) 24G6-0080 FA

INVITATION TO BID TO: DVBEALL QUALIFIED SUBCONTRACTORS & BUFFLIERS
WE WOLILD APPRECIATE YOUR SUB-BID ANDAOR MATERIAL QUOTE FOR THE FOLLOWING PROJEGT:

Biwte of Califomia Departnent of Transportation - Caltrans
Thin < w writhh D
PFOR CONSTRUCTION ON BTATE HIGHWAY TN SISKIvVOU COUNTY IN AND NEAR YRENA FROM 0.2 Mil-£ NORTH OF REIDEL RANCH ROAD TO [ %]
MILE NORTH OF LAURA LANK

Goal: 3 % DVEBE

WE ENCOURAGE ALl FIRMS T PARTICIPATE BY QUOTING ON THE ABOVE REFEREMNCED PROJECT. IF vOU NEED COPIEB OF PLANS AND/OR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (S30) 248-4202 OR (BO0) 3I00-74AaZ2. WE VWOULD APPRECIATE (T IF YOU WOULD BERD A
COoOPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST AGCOMPANY YOUR QUOTE THAT IS

SUBMITTED TO CALTRANS.
J 0 F. Smmmﬂlne.b-unm aignstory oor A Fa I A OUTENt CoONNBstors AL mrd -
mmmmmmmmm-wmlwmumwbwwrm Suboontect Agresmant, 100% payment and
PrerfoTHanoe bonds mey ba required. Pleaass call H you nesd assistancs in obtaining inaunenos, bonding. squipment, rrateriaie and/or auppies. Ftens and
W Can wmmm174oﬂcl—mm. g, Ca. PE001 or onll for sy ol r [ JJ. F. Shes

ArUCEon NG, riends 1o work hoely Wit sil o ‘m“lmMmﬁ-WWc-ﬁmmleﬂwﬂmﬁMw
Interested Ul 2 bmwnwmwm-mwmwbmm—.
J. F. Bhaa C 1 Bs oy -1 o all gusiifisd sUbCOTITACIONS and asuppliers Inctuding oertiled OVEE firmne for ol keme of work,
Ineludlngbmnmllrnlhdto

14 RESET OBJECT MARKER

1 LEAD COMPLIANCE PLAN 18 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS Rl SHOULDER BACKING

3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)

- PORTABLE CHANGEABLE MEESAGE SIGN (LS) 18 REPLAGE ASPHALT COMNCRETE SURFEACING

L] JOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUFPERPAVE (TYPE A)

8 PREPARE WATER POLLUTION GONTROL PROGRAM 20 RUBSBERIZED HOT MIX ASPHALT, SUPERPAVE (GAFP
7 TREATED WOOD WASTE GRADED)

L] REMOVE VEGETATION CONTROL MAT 219 DATA CORE

2 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLAGE HOT MIX ASPHALT DIKE (TYPE F)

10 REMOVE ASPHALT CONCRETE DWKE 23 TAGCK COAT

11 RECONS TRUCT GUARD RAIL 24 THERMOPLASTIC PAVEMENT MARKING

12 RECONSTRUCT GUARDRAIL (7T POBT) 20 THERMOPLASTIC TRAFFIC BTRIPE (SPRAYABLE)

RECONSTRUCT TERMINAL BEYSTEM (TYPE SRT) 20 PAVEMERNT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD AFPRECIATE A RESLY TO OUR REQUEST EITHER BY FAX AT (530) 246-0040 OR CALL US AT (800) ‘300-TA4XR.
SHOULD YOU HAVE ANY CRUESTIONS OfR NEED ANY TECHMICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK SJOHNBON

— PROJECT ESTIMATOR.

CONTACT{S R Kirk Jokvaor: (530) 2464202
FAMC (530) 248-6940
YES, WE ARE QUOTING _____ NO, WE ARE MOT QUOTING _

NAME OF FIRM
Tuesday. March 16, 2074



TX Result Report P
03/21/2014 13:53

Serial No. AODHO10000377

TC: 698452
Destlnation start Time | Tine Prints | Result Note
918186984581 03-21 13:52 | 00:00:56 | 000001 | No Ansl AN/ < T RO KAYO -
AL S i >

i
30U X t ' ard. f _
B2 A ing-oivetsion. L8 sRecial Origingl, PELBER Frgnge, BIX' pg-vx.

ote T8 IS Triglte) B MU LR BREL e T TR
LraxToInta Nt ' Fax

Result OK: communication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: R¥ from TEL, NG: Other Error, Cont: Continue, No Ans: NO finswer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR: Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDM Response Error, DSN:DSN Response Error.

17400 CLEAR CREEK FCOAD
REDDING, CA S8B040-4510
(S30) 2404202 f (530) 245-0P40 FAX

J. F. SHEA CONSTRUCTION, IINC.. AL R 6. B 40as 1D

INVITATION TO BID TO: DVBE/ALL GUALIFIED SUBCONTRACTORS & BUPPLIERS
WE WOULD APPRECIATE vOUR SUB-BID AND/AOR MATERIAL CHMOTE FOR THE FOLLOWING PROJECT:

Sinte of Caliornia Department of Trensportetion - Cakrans
Thin Blanket Overiay with Digouts
DR CONSTRUCTION ON STATE HIGHWAY [N SIBEKIYOU COUNTY IN AND NEAR YRENKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE NORTH OF LALRA LANE
Blakiyou County
Contract ¥ 02-4G2T704
Enginesss Estimate: $2,633,.000.00
Bid Dwmte: 4372014 & 2 PM

Qoal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICHATE BY CUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS ANDYOR
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 3464202 OR (800) 300-T432. WE WOULD APPHRECIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURREMT DVEBE CERTIMCATE WIiTH YOUR QUOTE. YOUR CERTIFICATION MUST AGCOMPANY YOUR QUOTE T™HAYT S

SUBMITTED TO CALTRANE.
J. F. Shea Construction inc. = = ution signatory oontfactorn.

msst P - caurrent - Ly L L] -

WhmﬂmmammmAlwwmmﬂnaraqubudbﬂgnmrwrdww 100% payrrant snd
pcrbrrnan_bond-m.yb-v-qzir-d.m_nwmmmhmmmlm.mm,mumm ot Plans and

Ik;n-c-nmmmmmmmu17mﬁ—rmm.mW.C..m1oro.llﬁ:r-ny Jr NorTTmth J. F. Shas
Constructon inc. h—u-hdotowol‘ltmmm:llmﬂmwk‘gwkonmlnpvnj-d.vv-“.n.qunl opparusity employwr snd Wil work with Sumy
inborested = v opportuniies 1o break fw@me e sconomically feasiblie packagos.
W = Shaa C - ‘ uiotes Trom =i g " - and suppiles Inciuding certified DVEBE firma for all ke of work,
meiuding but not Bmed s

14 RESET OBJECT MARKER

1 LEALD COMPLIANCE PLAN 15 COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUSTION AREA SIONS 16 SHOULDER BACKING
a TRAFFIC CONTROL SYBTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
- PORTAEBLE CHANGEARLE MEEBBAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACING
-1 OB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
-] PREPFARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUPERFPAVE (GAP
7T TREATED WOOD WASTE GRADED)
- REMOVE VEGETATION CONTROL MAT 21 DATA CORE
2 RE MOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TYFE F)
10 REMOYVE ASPFHALT CONCRETE DIKE 23 TACK COAT
1 RECONSTRUCT GUARD RAIL 24 THERMOPFLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDMAIL (7 "DBT) 26 THERMOPLASTIC TRAF FIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAIL SYSTEM (TYPE SRT) 28 PAVEMENT MARKER (RETROREFLECTIVE-RE CESSED)

WE WOULD APPREDIATR A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 2458-0040 OR CALL US AT {800) 300-TARR.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNIGAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT HNREC JOHNSON

CONTALCT(8): Kirk Jeshitapen: (530) 2404202
FAC (530) 2480040

YES, WE ARE QUOTING NGO, WE ARE NOT QUOTING

HAME OF FIFRRM
Tussday, March 18, 2014



T Result Report P 1
03/21/2014 13:54
Serial No. AOOHD1D000377

TC: 698453
Destinatlon Start Time | Time Prints | Result] _ Hote o .
95471185 03-21 12:53 |00:00:25 |oosoo | ok | VA RA CXCG ) OJ{"W%
Vot TRT LITEG. B iqie TRLAERRL OM8h, Q5 14T eRl7ocRREY Pl Ve Erame ETogE TN,
Bhé! “R;Sﬁifgguéa?ggéaﬁé’e‘ﬁuggﬁcﬁﬁﬂ?'aﬁié&’ﬁ‘?‘&p‘?@?ﬁ“&éﬁ.F&’E%:FEB“ES.&:&E‘FE&T“'

rnet Fax

result OK: Communication OK, $-0¥: Stop Communication, PW-OFF: Power Swltch OFF,
TEL: RX from TEL, NG: Other Error, Comi: Continue, No Ans: No Answer,
Refuse: Recelpt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Recelving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

17400 CLEAR GREEK R
REDDING, CA WB040-4510
(SD0) ZA4B-4ZGZ £ (BIO] 240-FDA0 FAX

J. F. SHEA CONSTRUCTION, IINC. A T O R B B0x 1aas s

INVITATION TO SID TO: PVBE/ALL GUALIFIED SUBCONTRACTORS & BUFFLIERS
WE WOULD ARPPRECIATE YOUR SUB-BI0 ANDAOR MATERIAL QUOTE FDR THE FOLLOWING PROJECT:

Btate of C. vabw O of T tation - C .
Thin Bisnket Overiay with Digouts
FOR CONSTRUGTION ON STATE HIGHWAY 1N SISKIYOU COUNTY N AND NEAR YREKA FROM 0.2 MILE HORTH OF REIDEL RANCH ROAD TO 0.0
MILE NORTH OF LALRA LANE
Slakiyou County
Comtract #: 02-4G2T04
Enginesrs Estimas: $2.633,000.00
Bid Date: 472014 €@ 2 PM
Goal: 3 % Dvas

WE ENCOURAGE ALL FIRMS TO PARTKIIPATE BY QUOTING ON THE ABROVE REFERENCED PROJECT. IF YOU NEED COPIES OF FLAME AND/OF
SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 2484292 OR (800} 300-7432. WE WVWOULD ARPPRECGIATE IT I YOU WOULD SEND A
COPY OF YDUR CURRENT DVAE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QULMOTE THAT 1S

SUBMITTED TO GALTRANS.
J. F. Shea Conmruciion Inc. & & unlon signatory ocor . e st o - CurTent oor - e -l -
mmnfaru_m"nmdmmumwwlmmummwmr-mmm A i 100% payrnert and
performanos bongs mesy be reqguined. Plsess call f you need mesistance in oblwining Insurs! . ng. squipmeant, rratethais ano/or supplies. Plans and
ap » can be o st our offics Kocated s 17400 Clear Creek Foad, . - 8001 or oot for vl nfosmston. .J. F. Shea
Conatruction ng. intands TR by with @l o firms assking work on this project. Wa are G aqusl OPRPOUNIEY smpioyer and will work with any
I & nmwmmmmmwmmmww.
S M. Bhen C - quotss from ail Thr mrvd W - cartified DVBE Wrme for all heme of work,
nciuding but not Pmked fo:

14 RESET OBJECT MARKER
1 LEAD COMPLIANCE FLAN 15 COLD PLANE ASPHALT CONGCRETE PAVEMENT
2 CONSTRUCTION AREA SH3NS 18 SHOULOER BAGKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSIDN (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE SURFACHNNG
5 JOB SITE MANAGEMENT 10 HOT MIX ASPHALT, SUFPERFPAVE (TYFPE A)
L-1 PREFARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT., SUPERPAVE (GAF
k4 TREATED WOOD WASTE GRRADED)
= REMOVE VEGETATION CONTROL MAT 21 DATA CORE
-] REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HDT MiX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONGCRETE DIKE 23 TACHK CDAT
11 RECOMNSTRUCT GuUARDRAILL 24 THERMOPLASGTIC PAVEMENT MARKING
1~ RECONSTRUCT GUARDRAIL (7' POST) 28 THERMOPLASTIC TRAFFC STRIPE (BPRAYABLE)
1% RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPREGLATE A REFLY TO OUR REGUEAT EITHER SY FAM AT (630) 240-9040 OR CALL US AT (800) 300-7438,
BHOULD YO HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEABE QONTACT KIRK JOHNSOMN
- PROJECT ESTIMATOR.
CONTACT(S) Kirk dohmaon: (530) 2484202
AN (S530) 248-9540

YES, WE ARE OUOTING MO, WE ARE NOT QUOTING

NAME OF FiRt
Tussday, March 18, 2074



TX Result Report P 1
03/21/2014 13:55

Serial Ho. AOCHO1DOOD377

TC: 698454

Destination Start Tine | Tihe Prints | Result Note __

92239222 03-21 13:54 | 00:00:43 |oo1s0m | ok |SS7T. \K\r\(ﬁdm

Hote  [MB: nngs B ik pglijng, ORG: Dri?.\nal ai%e ERESngs , Fpgrugrgmepsr
E&’éb c19d 2 é; qmgﬂgl"r . gpec.i Joriginal, FEBgE ‘FoEoge E?x Re-TX,
nl_v OP7 Bi1ietin. ¥4 Pax, k: TP AGArcss Fax .

=0 Inzerneg Hadfeial:

Result OK: communication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, HG: Other Error, Cont: (:ontinue No Ans: Ho Answer,
Refuse: Receipt Refused Busy: Busy, W-Full:Memory Full,
LOVR: Receiving length Ouer POVER: Recelvlng page Over, F[L File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSH Response Error.

J. F. SHEA CONSTRUCTION, IINC. A T T O - L S e eas1e

BeDs:
(530) 248-423032 / (530) ZAB-0940 FAXC

HNWVITATION TO BID TO:; DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOLULD APFPRE CIATE YOUR SUB-8ID ANDAOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of Celifiornia Depearonent of Transportation - Caltrens
Thin Bianket Dwveriny with Digouts
FOR CONSTRUCTION ON STATE HIGHWAY N SISKIYOU COUNTY IN AND NEAR YRENKA FROM 0.2 MILE NORTH OF REIDEL RANGCH ROAD TC 0.0
MILE NORTH OF LALIRA LANE
Biakiyou County
Contract #: 02-4G2704
Enginesrs Estirmate: $3,8633.000.00
Bid Dave: V014 € 2 M

Goel: 3 % DVBE

WE ENCOURALAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOLU NEED COPIES OF FPLANES ANDYOR
SPECIFICATIONS, PLEASE CONTAGCT OUR OFFICE AT (230) 245-4202 OR (300} 300-7432. WE WOULD APPRECIATE IT IF YOU WOLILD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR CUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR OUOTE THAT IS

SUBMITTED TO CALTRANS.
J F. Shes Consiruction nc. is a unich signetory Contrector. S a CUurrent CoOMrRCIors HoRNEe, NBUTRNGE OOWepe Ancd workars
flon for the entire length of the mewlmmuﬁGﬂbs@ewawﬂ- Wrmot Ao . TO0% payrriet and
p-rlurtn-noc bonds may I:- required. Plemse call H you nesd assistence iy obrkining insurance, bonding, rent, sncd/or Plana and
omn e d mt our loc-t-d-l'l74ooclonrcf..k " ng. Ca, 88001 or cal for any ndormnation. J. F. Shen
Gun-truoﬂon'nc rtance 1o worikc with firms W‘toﬂﬂnbptuj-d Wu-mmmlmwanmmdmlmw-ny
0O antify opportunities o br..k hemas into ooonnrnlmlly Fensitie peaclcagas.
J. F. Shaa Construction Is requsating quotes from all quslified subcontractors and DVSE firma for al tamns of work,
Including but Not Iimited to:
14 RESET CBJECT MARKER
k] LEAD COMPLIANCE PLAN 15 CTOLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONETRUCTION AREA SIGNS 16 SHOULDER BACKING
a TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SEAL COAT)
a4 PORTABLE CHANGEASLE MESSAGE SIGN (LS) 18 REPLACE ASPHALT CONCRETE BURFACIMNG
5 JOB SITE MANAGEMEMNT % HOT MiX ASPHALT, SUPERPAVE (TYPE A)
(=3 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT, BUPERFPAVE (GAPF
T TREATED WO VWWASTE GRADED)
2 REMOVE VEGETATION CONTROL MAT 21 ODATA CORE
-] REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIX ASPHALT DIKE (TVPE F)
10 REMOWVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 249 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARDRAIL (7' POST) - 25 THERMOPLASTIC TRAFFIC STRIFPE (SPRAYARL E)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD AFPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8040 OR CALL US AT ($00) 300-T433.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNKSAL ASSISTANCE RELATING TO THIS PROJECT. PILEASE CONTACT KIRK JOHNSON
— PROJECT ESTIMATOR.
CONTACT(E): Kirk Johnson: (530) 246-4202
FAX: (530) 246-9840

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAME OF Firmhe
Tuasday, March 16, 2014



T¥ Result Repori P 1
03/21/2014 13:56

Serial No. ADOHO10000377

TC: 698509
Destination start Time | Time Prints | Result Note
917074710318 03-21 13:55 | 00: 00:43 | 0017001 | 0K T Q0g ),/( LYY\&L,\}J:R??LO-
s Timer TX PDL: PDl11i . DF‘G riginal S.'IZB LLin FHME : Frame TX. \-)
Note o HVE i i Hanual Bl AT CERET 1PES TGS LRI -
ND 2 B gTQ—ﬁé ed 3 Qirect..\nn 3 H gPBC.I.B]. Dl’:l. .'ll'lﬂl » F?SDE —CDde . E? : Re—Tx .
L;axnelazsme ng o i tifal. BUL: Bulletin. SIP: SIP Fax. R: IP Address Fax.

Result OK: Communication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR: Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, WDN:MDH Response Error, DSH:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.  omerascoumaeron usag u samses

17400 CLEAR CREEK ROAD
REDDING, CA QO8040-4519
(E30) 2484292 7 (530) 248-0040 BAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTOMRS & SUFPLIERS
WE WOULD AFPRECIATE YOUR SUB-B810 ANDAOR MATE RIAL QUOTE FOR THE FOLLOWING FROJECT:

BState of Califormis Departrment of Transg - Cal
Thin Bianket Overlay with Digouts
FOR CONSTRUGCTION ON STATE HIGHWAY IM SIBIKIYOU COUNTY IN ANO NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TO 0.8
MILE MORTH OF LALMRA L ANE
Blukiyow County
Contract §i: 02-4G2704
Enginesrs Estimate: £2 633 000.00
Bic Date: 42014 ) 2 P

Gomiz 3 % DVEE

WE ENGOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT, IF YOU NERD COPIES OF PLANS AND/CR
SPECIFICATIONS, PLEASE CONTAGT OUR OFFICE AT (530) 2484252 ©OR (800} 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

SUBMITTED TO CALTRANS.
J. F. Sham Construction Inc. s & union signestony contrecor. - must - Current COMMaciors llcense, INsuranos coverage and worker s
ocompensation for the gyt the contract AH suboontriiceors will be requirsd to sign ow stendard Suboontract Agresement.  100% paymant mnd
P OTT TR TYC hond- may ba required. Plesse call i need assistancs N obtalning bording. .quln'n-n‘, r el
A e <o e o mt our offios loceisd at 17400 Clear Cresk Roed, Redding, Ca. 88001 or call for sny Information. J. F. Shas
con.wn N Inc. inderde B wWork coopearatively with mll qualified fems seaking work on this project. Wa-r--nnqualoppommny.mmqndwmmmnny
r 0 Identy opportunites & DRk eme Into sconomically faasible packages .
J. B Shan from ail L r = suvd 2 = in cartified OVBE firma for all hems of work,
inciudinvg bart ot llmll-d tn-
14 RESET OSJECT MARKER
1 LEAD COMPLIANCE PLAN 18 GCOLD PLANE ASPMHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG SBAL COAT)
-4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) -8 REFPLACE ASPHALT COMNCRETE SURFACING
s JOB SI'TE MAMAGEMENT 19 HOT MIX ASPHALT,. SUPERPAVE (TYFPE A)
-3 PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT. SUFERPAVE (GAP
7 TREATED WOOD WASTE GRADED)
REMOVE VEGETATION CONTROL MAT 21 DATA CORE
- REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT M ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARD RAIL 24 THERMOPLASTIC PAVEMENT MARKING
L3 RECONSTRUCT GUARDRAIL (7" POST) 25 THERMOPLASTIC TRAFFIC STRIFPE (SPRATYABLE)
13 RECONSTRUCT TERMIMNAL SYSTEM(TYPE BRT) 28 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WIE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530J) 2456-9040 O CALL US AT (800) 300-T432.
SHOULO YOU HAVE ANY QUESTKINS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT. PLEASE CONTACT KIRK JOHNBOMN
~— PROJECT ESTIMATOR,
CONTACT(S): Kirk Jobhirmorn: (530) 2464202
[F % (S530) 246-0040

YEB, WE ARE QUOTING ND, WE ARE NOT QUOTING

NAME OF FIRM
Tusaday. Mesch 18, 2014



TX Result Report P 1
03/21/2014 13:56

Serial No. AODHO10000377

TC: 698562
Destination Start Time | Time Prints | Result Note
919259578121 03-21 13:50 | 00:02:03 | ooos001 | Cont QE
919259578121 03-21 13:56 | 00:00:38 | 0017001 | OK o
Note  EER: Ri%en Bfioifsi PR &RP:.  ORenuaT ‘74" dRLTeCBRE" Py "Forwor S7pE °BR |
ﬁééxgexg ?-ﬁéﬁ?Fcéﬂfxég Mty il Bulletiﬁ?lgg oraganals. Egﬁggn 1638 n?g rae TR,

Result OK: Communication 0K, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, HG: Other Error, Cont: Continue, NO Ans: NoO Ansuer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Hemory Full,

LOYR:Receiving Iength Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSH:DSH Response Error.

17400 CLEAR CREEK R
REDDYNG, A HBD‘BAIH‘IB
(S30) 2484202 / (BI0) 240-B040 ¥,

J. F. SHEA CONSTRUCTION, IINC. | SSNERALGONTRACTOR - LICENSE B e

INVITATION TO BID TO: DVBE/ALL QUALIFED SUBCONTRACTORS & SUPPLIBRS
WE WOULD APP RECIATE YOUR SUB-BID AND/OR MATERIAL QUNOTE FOR THE FOLLOWING PROJECT:

Binte of C ol D of Ti Por -~ Caltra
Thin Binnket Owvartay with Digouts
FOR COMNSTRUCTION ON STATE HIGHWAY iN SISKIVOL COUNTY IN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANCH ROAD TD 0.8
MILE MORTH OF LALIRA LANE
Simiiyou County
Cortract #: 02-4G2 704
Enginsers Estimate: $2,033,000.00
Bl Date: A%S/2014 ¢ 2 PM

Goml: 3% DVRBE

VWE BNCOURAGE ALL FIRMS TO PARTICIPATE BY GQUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS ANDYOR
SPECIFICATIDNS, PLEASE CONTACT DUR OFFICE AT (E30) 24504202 DR (0D00) 300-T43Z, WE WOULD APPRECIATE IT iIF YOU WODULD SEND A
CDPY OF YOUR CURRENT DVEE CERTIFICATE WiITH YOUR OUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS

J. F. Shea Comnmuuction Inc. s 2 union signetory contmactor. S currant oociractor's boenhse, inesurances coversge and workers
a:mp-n-ﬂm'nrm-numlenglhofhw.mmuﬂilb&mum’dmmmrwnﬂ- =T rmot  Ag w 100% payment and
pmm-rmbor\dsm-yh.r-ql.m Floass call ¥ you nead aasistance in obteining Nsurancse, bonding. csulpment, mmh wnd/or supplias. Plens and
= onn be at our office locktad et 17400 Claer Creek Rosd. Redding. CGa. 98001 or call for any INMormaton. J. F. Shada
Conatruction Inc. Imtends 1o work y with mli qu s 2g WOrk ON this ProOject. Vil ans arn ecuml ORIy RMDIGyer s will work with any
IMearested subocontrectesr o ldormlyoppommmbr“klmlmmnmﬂy fomaibhs DKoo .
I F. Sham G 0 quowes fromn al Ly WCLOrE ot L o - i certifed DVBE finmma for all iterms of worlc
Including but ot Hmitsc te'
14 RESET OBJECT MARKER
1 LEAD COMP LIANCE PLAN 16 COLD PLANE ASPHALT CONGCRETE PAVEMENT
2 CONSTRUCTIDN AREA SIGNS 16 SHOULDER BACKING
3 TRAFFIC CONTROL SYSTEM 17 ASFHALTIC EMULSION (FDG SEAL GOAT)
a PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 HMEPLACE ASPHALT CONCRETE SURFACING
-3 JOB SITE MANAGEMENT 1@ HOT MIX ASPHALT. SUPERPAVE (TYPE A)
a PREPARE WATER POLLUTION CONTROL PROGRAM =20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP
4 TREATED WG DD WASTE SGRADED)
a REMOVE VEGETATIDON CONTHROL MAT a1 DATA CORE
-] REMDVE THERMOPLASTIC PAVEMENT MARKHING 22 PLAGCE HOT Mix ASPHALT DIKE (TYFE F)
1=l HMEMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
12 RECONSTRUCT GUARLDRAIL (7' FPOST) 25 THERMOPLASTIC TRAFFIC STRIPE (SPRAYARLE)
13 RECONSTRUCT TERMIMNAL SYSTEM (TYPE SRT) 26 PAVEMENT MARKER (RETROREFLECTIWVE-RECESSED)

VWE wWwOUHLD APPRECIATE A REPLY TO DUR REQUEST BITHER BY FAX AT (530) 248-0040 OR CALL US AT (B00) 300-74332.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE OONTACT KIRK JOHMNBOMN

— PROJECT ESTIMATOR.

CONTACST(S)Y Kk Johneon: (830) 24.6-4202
FAS (830) 246-8840

YES., WE ARE QUOTING NO, WIE ARE NOT OQUODTING

MNAME OF FIRM
Tussdey. Merch 18, 2014



TX Result Report P 1
03/21/2014 13:57

Serial No. NOOHO10000377
TC: 698566

Destination Start Tine | Time Prints | Result) Note

919497884901 03-21 13:57 | 00:00:43 | 0017001 | OK \M%mew

TMR: Timer TX. POL: Pplling. ORG: Origima ze sat.t..ln FHE: Frame Erase
Note  EfR: BARED Besqdned b8, SRR, RBnuL TA LRl oSal Tl P aa oo b R £BE: pe 1.
?Exaxseiﬁzérngg=':cnnfl ential. BUL:? T.le '.i:.' g p: g Eax. A: IS Sdress Fax.

Result OK: Comwunication OK, S-0K: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RY from TEL, NG: Other Error, Cont: Continue, No Ans: Mo Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Mewory Full,

LOVR:Recelving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDM Response Error, DBSN:DSN Response Error.

J.F. SHEA CONSTRUCTION, INC. == sommacion womegp s

BO04A-451D
{830} 2‘3-5292 s (030) 2480040 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORSES & BUPFPLIERS
WE WCOULO APPRECIATE YOUR SUB-BID AND/OR MATERIAL OUOTE FOR THE FOLLOWING PROJECT:

Stmve of C Tiia D of Transportation - Catrens
Thin Biankst Owveriay with Digours
FOR CONBTRUCTION ON BTATE HIGHWAY IN SISKIYOU CDUNTY IN AND NEAR YREKA FROM 0.2 MILE NORTH OF REIDEL RANGH ROAD TO 0.8
MILE NORTH OF LALIFEA. LANE

Bhaldyou Courry
Conmtract #: 02-4G27T04
Enginesrs Estdmata: $2,8635,000,00

WE ENCOURAGE AlLL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOWVE REFERENCED PROJECT,. IF YOU NEED COPIES OF PLANS ANCVOR
SPECIFICATIONS, PLEASE CONTACT OQUR OFFICE AT (530) 3404282 OR (B00) 300-T432. WE WOULD APPRECIATE iT IF YO WOULD SEND A
COFY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YDUR CUOTE THAT IS

SUBMITTED TC CALTRANS.

J. F. Shaa Construction Inc. & & union llgnmry - bt g - current - ™ -y -
companaaton for the entire length of the mmwmmhmmbglmumnd-dSL Ay 1mwﬂ“-ﬂd
poarformances bonds may be regquired. Flease osll if you nesd asssiswmnos N obieining NTeUrENOs, lno.eqmpm-n.

Y e omn be <) et our mb«mat17mcmrmﬂo-d.mmco BVEO01 or cail for any hfunn-ﬁ:n_lpsh_
Conztruction Inc. o workc mthaaty with =i work on this profect. W--maneq-.-iappurtmny-nplny-r-rﬂw work with sy
nteresiss subcontreckor o identify opportunities o break eme In‘lo mlcﬂyhﬂlb! PERckKadnk.

J. F. Sheas C b 9 Quotes firormn alf = and Inciuding cartifled DVEBE firms for afl Sema of work,
Inciuding but not Hmlited to:
14 RESET OBJECT MAFKER
" LEAD CDMPLIANCE PLAN 15 COLD PLANE ASPHAL T CONCRETE PAVE MENT
2 CONSTRUCTION AREA SIGNS hl-1 SHOULDER BACKING
e TRAFFIC CDNTROL SYE&ETEM 17 ASTFHALTIC £ MULSION (FOG SEAL COAT)
- PORTABLE CHANGEABLE MESSAGE SIGN (LS) 18 REFPLACE ASFHALT CONCRETE SURFAGING
-1 SJOB SITE MANAGEMENT 19 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
-] PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP
7 TREATED wWiOOD WASTE SRADED)
a REMOVE VEGETATION CONTROL MAT 21 DATA CORE
2 REMOVE THERMOPLASTIC PAVEMENT MARKING 22 PLACE HOT MIiX ASPHALT DIKE (TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE 23 TACK COAT
1 RECONSTRUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
1= RECONSTRUCT GUARDRAIL (7" POST) 25 THERMOPLASTIC TRAFFIC BTRIPE (SPRAYABLE)
13 RECDNSTRUCT TERMINAL SYSTEM (TYFPE SAT) -1-1 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOLILD APPRECIATE A REPLY TO CUR REQUEST EITHER BY FAX AT (830} 240-0040 O CALL UE AT {B800) 300-TARR.
SHOULD yOU HAVE ANY QUESTIONS OR NEED ANY TECHMNMECAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON
— PROJECT eSTIMATOR.
CONTAGT(S): Kirk Johnaon: (B30} ZHE4202
EANK: (SI0} 246-DP40

WES, WE ARE QUOTING MNO, WE ARE MOT QUOTIMNG

NAME OF SHRM
Tussday, March 18, 2074



TX Result Report P 1
03/21/2014 13:58

Serial No. ADOHO10000377
TC: 698567

Destination Start Time | Time Prints | Result] Note .~
914154511786 03-21 13:58 | 00:00:42 | 0017001 | OK LWoaxos ("o N oNTA

Note [} EIBES BFiQfRG PRIMRR. OGS, OFignor giro BELtipgs IS Crawe fregs IX.

igi

Double—s.iaeaaéi in rectGion. . original. F—sode. RT¥: Re-TX.
I:H._F F!Bi.az- MBX: Confideftial, BUL: Bulletin. SIP: SIP Fax. IPADR: IP Address Fax.

I~ 3 nternet Fax

AX

Result OK: Communicatlon OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continwe, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,

LOVR:Receiving length Over, POVER:Receiving page Over, FlL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSH:DSH Response Error.

SENERAL CONTRACTOR - L E NOQ. TEODB0A,

J. F. SHEA CONSTRUCTION, IINC. e D i wodeas
17400 CLEAR CREEK ROAD

. REDDING, CA S804db-4519

(BI0V) DAB 4202 / (BA0D) 40-D040 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SBUBCONTRACTORS & SUPPLIERS
WE WOULD APPREGIATE YOUR BUB-BID AND/AOR MATERIAL OUOTE FOR THE FOLLOWING PROJECT:

Bimts of C; mis Dag of Tranepoctation - Calrans

FOR CONSTRUCTION ON SETATE HIGHWAY IN SISKIYOU COUNTY IN AND NHEAR YRENKA FROM 0.2 MILE NORTH OF REIDEL RANGCH ROAD TS 0.8
MILE NDRTH OF LAURA. LAMNE
Blmkiyou Couty
Contract ¥: 02-4G2704
Englvesrs Estinate: $2,633,000_00
Bid Date: /2014 43 2 PM
Goal: 3 % DVEE

WE ENCOURAGE ALL FIRMS TO PARTHCIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS ANDAHR
SFECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (830) 2484292 OR (B00) 300-7432. WE WOULD APPRECIATE I'T IF vyOU VWOULD SEND A
COPY OF YOUR CURRENT DVEBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATHON MUST ACCOMPANY YOUR QUOTE THAT B

SUBMITTED TO CALTRANS,
J. F. Sthea Construction Inc. e = union signetany B st - cor - e _pe wnd ‘.
compensation for the entre kngth of the contmcl. Al suboontrectons will be MeqQuUFed 10 i Our Ba, \GT 100%: payvnent and
parformances bonds may be requirad. Plieass call F you nesd SasSWmnNce n obbeining Neuranos, bonding., siupment, o - Plans snd
—I::-nb. roigron Mwoﬂmm-lnﬂohmm.wnﬂ‘?‘a.m1otn.llﬂ:rtrvy Wl [ . F. St
Construction lirytabry ST with s saeking wirk on this project. VWe ame an opportun (== T wwark whih
_r - 1o identify cpportunites 10 breaak berms Nt ecor oqua o e wr anv
4. F. S8has C i g o o &l o = = mnd - @ cartified DVEE fiims for al Hems of work.
ding but not o
14 RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 18 COLD PLANE ASPHALT CONGRETE PAVEMEMNT
= CONSTRUCTION AREA SIGNS T8 SHOULDER BACKING
a2 TRAFFIC CONTROL SYSTEM 17 ASPHALTIC EMULSION (FOG BEAL COAT)
- PORTABLE CHANGEABLE MERROGE SIGN (L) 15 REPLACE ASPHALT CONCRETE SURFACING
& JOB SITE MANAGEMENT 1e HOT MIX ASPHALT, SUPERPAVE (TYFE Yy
a PREPARE WATER POLLUTION CONTROL PROGRAM 20 RUBBERIZED HOT MIX ASPHALT., SUPERPAVE {CGAP
7 TREATED WOOD WASTE GRADED)
-] REMOVE VEGETATION CONTROL MAT 2t DATA CORE
| REMOVE THERMOPLASTIC PAVEMERNT MARKING =22 FPLACE HOT MIX ASPHALT DIKE (TYPE F)
1a REMOVE ASEPHALT CONCRETE DIKE 23 TACK COAT
11 RECONSTRWUCT GUARDRAIL 24 THERMOPLASTIC PAVEMENT MARKING
1z RECONSTRUCT GUARDRAIL (7' POST) 25 THERMOPLAEBTIC TRAFFIC STRIPE (BPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYFE ERT) 26 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

WE WOULD APPRECIATE A REFPLY TO OUR REQUEST EITHER BY PAX AT (S30) 246-8040 OM CALL US AT (B800) 3D0-THID,
BHOULD YOU HAVE ANY QUESTIONS OR NEEO ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JONNSOMN
—PROJECT ESTIMATOR.

CONTACT(S): HKirk Johneon: (S530) 248-4202
FADC (530) Z40-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAME OF FIRM
Tussday, March 18, 20714



« % x Communication Result Report ( Mar. 31 2014 3. 46PM ) x x %

Date/Time: Mar. 31

2014 3:45°M

§) JF SHEA
2}

File

No. Destination

Page
Not Sent

0249 Memory TX 415595941056 P 0K

Reason for error
E. 1) Hang up or line fail . 2) Busy
E. 3) No answer E. 4) No facsimile connectien
E. 5) Exceeded max. E-mail size 6) Destination does not
1 F. SHEA CONSTRUCTION, INC, ~ =7 rearss
CLEAR CRPEK >l
) )24 L2 1 530) G B0 FAX

mmmmmmm&m
uwmmmmmmmnﬁwm

Colvars

“Thiiry Itambool Crvov oty with Dgouis:
FROM 0.2 WILE NORTH OF DL RANCH ROWD TO A8

ML NCIETH OF LALIRA LANE

SUBMITTED TOCALTRANE.
J-F.-lmhsi--htwm.mnlu—
wnumuauwnmuhmumw—um 10r%
—mn—-uwpu“nhmmmm—ﬁ-n*nnnt
o Raucling, G, G001 o eall for vy

LF.mt_ﬂuimwmﬂ.ﬁmﬂwm-ﬂwﬁm o R e of wark,
Inchuding it ok Nanilnd ta:
"
LEAD COMPLIANGE PLAN 15
CONSTRUCTION AREA EMNE
TRAFFIC CORTRCL SYSTEM
mmmm&;

mmm-rmnm

SHOULDER BACKIMG
mmmmmmmn

R4

308 SITE MANAGEMENT
Wmmmmnmmmmm
WASTE

T T

TREATED WOCD . GRADED)
REMCVE VEQETATIIN CONFROL MAT Hn DATA CORE
mmlﬁmlm = szmtuxmwummPEF)
L] mmﬂl\nmm o TACK CORT
n REQONETRUGT GUARDAAR. Fod THERNIOPLASTIC PAVEMENT
12 RECONSTRUCT OUARDRAR [ POST) F mwmmvmn
13 mmmmm -]

uwmnluummwmwrum AL S AT ()
Y

SHOULD YOU HAVE ANY mmmmmmﬂmmm
« PROECT EETIMATOR.
CONTACTISE Kl Josan: {0 2004002
T {530) 246001
VER, WE ARE QUKTANG L W ARE HOY GOV

HAME OF Fl
Tuseday, Mmch 18, 2014

support

1P-Fax



« % % Communication Result Report | Mar.31. 2014 3:47PM ) x x %

1) JF SHEA
23

Date/Time: Mar. 31 2014 3:46PM

File Page
No. Mode Destination Pg(s) Result Kot Sent

0256 Memory TX 919166524376 P OK

Reason for errov

E. 1) Hang up or line fail E. 2) Busy

E. 3} No answer E- 4} No facsimile connection

E.5Y Exceeded max. E-mail size E. &) Destination does not support IP-Fax

J.F. SHEA CONSTRUCTION, INC. e ST L e S

SIITATION 70D T0x VOERI L l
wtmnmmmmmmwemnﬁmmm:

&dmﬁwﬁw-w
Tris Biosient Curiuy with Digouts.
mmw!mmmmm YREKAS a2 MILE NOWTH OF WEEL TOVS
WAL MORTH OF LAURA LANE
Comtrart i 03-9GITH

= g
e
Geak 3R IVEE

LTRANE.
J,Emmmu-mmmmmm-mwmmwmm
mhummdmmnmuhmumumwmmw::

pealormmen boros Ty b RRpired. mnimmmhwmmw-—hmm
w-hmaumwmmmo—nmm mnmmm—ﬂmmlr.n—
olich I, inenchs. 1wk . o qualll wark on [hid geoject. e g0 = = with oy
L opper

F. mwu“ﬂm-.—dw.‘-ﬂl—m-ﬁm&mﬁ-“nm

ncwaiing tut amd Nariivd b
" RESET OBJECT MAFKER
) LEAD COMPUANCE FLAN A3 mmmvmmmmr
2 NREA BIGRS " SHOULEER BACIONG
3 TRAFFIC CONTROL SYSTEM 7 mmwummsmmm
+ =X L5} 18 REPLAGE ASPHALT CONCRETE SURFAEING
& 208 SITE MARASENENT w WMXWT.WA\E[I\'PEM R
L] mmmmmrmmmm 2 RUBHERIZED HOT M ASPHALT, SUPERPAVE (DM
7 TREATED WOOD WABTE GRADEDY
B nﬂnwmmmm i DATA CORE
& REMOVE PAVEMENT MARIING =z mm‘ruxmrmomﬂ
1% RENITYE ABPHALT OONCRETE DIKE = TACK GORT
" RECOMGTRUGT GUARDRAL E “THORIADPLASTIC PAVEMENT MARKING
1" RECOMSTRLICT GUARDRAL F mmlcmmmmnma
173 SYSTEM [TYPE BRT) ] WARNER, 1
WE AREPLY T -—m‘mwum&nnmﬂ
SHOULD YOUI HUE ANY € ORNEED) mmmm.nmmnmmm
- PROUEGT ERTIMATOR,
DOMTACTES: MO Jedwt 530 200472
FRE et T

VEB, WE ARF QUOTING ____ W0, WE ARE NOT DUCTING ____



t x x Communication Result Report ( Mar.31. 2014 3:48PM ) x x x

te/Time: Mar. 31, 2014 3:44PM

File Page
No. Mode Destination Pe(s) Result Not Sent

0244 Memory TX 915594533250 P 0K

fo
£. 1) Hang up or 1ine fail E. 2) Busy
E. 3} No answer E.4) No facsimile connection
£.5) Eaxceeded max. E-mail size E.6) Destination does not support IP-Fax

I.F.SHEA CONSTRUCTION, INC, = s,

IMVITATION TG B TC: DVEEM L 13
WWE WIOULD APPRECIATE TOUR SUE-EID ANDVOR MATERIAL QUUTE FOR THE FOLLOWNG PROLECT:
Sioh -Colrwm
Thin Blantel Overily 'wifh Digouts.
FOR COMSTRICTION O STATE MIGHWAY TN 53650 OU COUNTY YREKA FRON 8.1 OF RIMAM RAMCH ROAD TOOK
MELE NORTH OF LAURA LANE
Doty
ConitaetF; -
Bl Dl S0 ) 2P0
a3 ROVEE

WWE ENDOURAGE ALL AIRME TO PARTICIPATE BY QUOTING Ol THE ASOVE REFERENCED PROECT. IF YWOU NEED COPES OF PLANS ANCAOR.
SPECFICATIONS. PLEASE CONVACT DUR IFFICE AT (53 205-UB DR (S80) 308-7432 WE WOLN D APPRECIATE IT IF YOU 'WOULD SEND A
COFY OF YOUR CURRENT DVDE CENTWIGATE WATH TOUR QUOTE YOUR CERTIFICATION WUST ACCOMPANY YOUR QUOTE THAT IS

SUBMITTED TO CALTRANS.
1 F Shas Oonalraciion c. i 2 ynion sigasiony cendcecior. » cunant oo, mewce coverage avd worice's
compamatcs kr iha ansbe ngh of ba mnmuhmiu-—mmwmmn
anhm ool ¥ you roiod istancn i sbinining baieiroe, mmmtﬂr-ﬂiﬂm“
e viowed lmchrmrhd.m& 06007 o el for
I Infewds b Waik off I feogot]. mmmwﬂwm-ﬂﬂ“m“

A . Shes Consiraciion |s requastiog quoiss o af scmiied sulbcoriAtihd Sl SURPAWE MCRCINY coniled DVBE drina o 3l et of wark,
Irnhading bl mal Renibad bu:

TREATED WOOD WASTE . GRADED}

“ RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 5 €010 PLANE ASPHALT CONCRETE PAVEMENT
z CORSTRUCTION AREA SIGNS. © SHOULDER BACHING
3 TRAFAC CONTRCL FYSTEM ” AGPHALTIC EMULEION (FOG SEAL CDAT}
4 PORTADLE CHANGEABLE MESSAGE SIGH (L5} " REPLACE ASPHALT CONGRETE SURFACING
5 208 GITE MANAGEMENT ® HOT MDUASPHALT. SUPERPAVE (TYPEA)
8 PREPARE WATER POLLUTION CONTROL FROGRAM x RUBEERIZED HOT MIX ASPHALT, SUPERFAVE {3AP
T
B
0

REMOCVE VEGETATION CONTROL MAT Eyl DATA CORE.

RENMCVE THERMOPLASTIC PAVEMENT MARNING n PLAGE HOT MEX ASPHALT DIKE (TYPE F}
10 REMOVE ASPHALT n TACK COAT
1 RECOMSTRUCT GUARDRAIL > THEANMOPLASTIC PAVEMENT MARKING
2 RECONSTRUCT GUARDRAIL = LASTIC ABLE)
it] RECOMSTRUXCT TERMINAL SYSTEM (TYPE EAT) = PAVEMENT MARKER (RETROREFLEGTIVE-REGESED)
WEWDWLD ARSPLY’ FITHER BY FAX AT (509 200-9040 OR CALL LG AT (380) 309-7AX2
SHOULD YOU HAVE ANY G AHY TECHMICAL. RELATING TO THIS PROLECT, PLEABE CONTAGCT KISCJOHNSCN
~PROJECT ESTINATCR
CONTACTIER Kk Jorwore {530 24040

FAX: 530) b0 8040

WES, WE ARE QUOTME ___ RO, WE ARE HOT QUOTING

" e oF RN



£ x x Communication Result Report ( Mar. 31, 2014 3:50PM) x x «x

1) JF SHEA
2)

Date/Time: Mar. 31, 2014 3:45PM

File Page
No. Mode Destination Pg(s) Result Net Sent

0245 Memory TX 915102565103 P 0K

n fo

E. 1} Hang up or line fail E. 2} Busy

E. 3} No answer E. 4) No facsimile connection

E.5) Exceeded max. E-mail size E.6) Destinatieon does not support 1P-Fax

J.F. SHEA CONSTRUCTION, INC. oo oomes wo een

BMATAIION TO BID 7O: DVEEIRLL QUALINED SUBCONTRACTORS & SUPPLIERS

VIEWOULD TE YOLR GUEMBI0 CUDTE FOR THE FOLLOWING PROUECT:
Shain [—
Tiviws Bhpnbind Ovnriny wilh Digenun
K HAGIERY AMD MEAR YRENA FReOll 0.2 MILE NORTH CF REDEL RANCH ROWD 70 05
MLE WOWTH OF LAURA LANE
Wedlym Comly
Contract it 8-402704
Eaglnanrs Extirunie: §21.052000.00
BN Balec 42N Q2 PH
ol 3 % DVBE
WE PNCOURAGEE ALL FIFWS TO PARTIOPATE. THE ABOVE W YOU NEED DOFES COF PLANG ANDIOR
SPECIFATIONS, PUEASE CONTACT OUR OFFICE AT (K9) SH-EY OR (08 87432 'WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOLR CURRENT DVBE GERTIFGATE YATH YOUR QUOTE. YOUR MUST ACCOMPANY YOUR QUINE THAT 5
SUBMATTED TOCALTRANE.
LE hmnh-mmwwmmnwmmmmmm
£ the ania lngh of he oo, AR m-h-—mu@-—uwu—n rapriad: dd
p-h—-m_thmh—tmanhdﬂu handng, squipnars;, malersls: swier applem. Flas: sl

Pwking, Cu. iomien o). F. Shas
mnn—uu-‘mm-uﬁlh—-ﬁumummm ol gl empioper iekd will wink wh any

A P Bhed Comlinioien i tiuidting guttes Kow vl pueiibed subscorssttons sl sappliers ivhutlng coriied DY Soms. for ol ileme. of wark,

Inchenling bu sl rulieel hn:
" RESET GBJECT MARKER

1 LEAD COMPLIANCE PLAN 1& COLD PLANE ASPHALT CONCRETE PAVEMENT
H CONSTRUCTION AREA BIGHS 16 EHOULDER BACKING
'l TRAFFI0 CONTROL EYETEM 7 ABPHALTIC EMULBION {FOG SEAL OOAT)
+ PORTABLE CHANGEARLE. MESSACE S1ON (L3} 1® REPLACE ASPHALT CONCRETE. BURFACING
5 0B BITE MANAGEMENT L HOT WX AGPHALT, SUPERPAVE [TYPE A) B
] REPARE NDELLT | n RUBBERIZED HOT MIX ASPHALT, SUPERPAUE (BAP
T TREATED WOOD WASTE ONADED)
. REMOVE VEGETATION CONTROL MAT n DATA CORE
9 THERMOPLASTIC PAVEMENT WARIING = PLACE HOT MEX ASPHALT BIKE (TYPEF)
© REMIVE ASPHALT CONCRETE z ALK COAT
" RECCHBTRUCT GUARDRAL o THERMOPLASTIC PAVEMENT MARKING
'3 RECONGTRUGCT GUARDRAL = THERSMOPLASTIO TRAFFIC STRIPE (GPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE 3RT) » 1LECTIVE
Yo WOULD APPRECIATE A REPLY TG DUR RECUEST HITHER 6Y FAI AT (5K 246-0040 OF CALL 128 AT (00 3087422
SHOULD YOLMHAVE ANY AN TEGHRICAL ATING TQ THES PROJECT, JOHBsON
—PROUECT ESTIWATOR,
CONTACRSY Kk Jeiwmone [ Y]

AR {9 HHR0
YEB, WE L WE QUOTING.




Communication Result Report ( Mar.31. 2014 3:51PM) x x x

g JF SHEA

% X
2
Date/Time: Mar. 31, 2014 3:45PM

Fage
Destination Result Not Sent

0246 Memory TX 92228910 P OK

Reason for error
. 1) Hang up or Yine fail E. 2) Busy
E. 3) No answer E. 4) No facsimile connection
E.B) Exceeded max. E-mail size E. 6) Destination does not support IP—Fax

J.F. SHEA CONSTRUCTION, IN

TO i QUL A
WEWOULD APPRECISTE YOUR: SUS-BID ANDVOR MATERSAL CUCTE POR THE FOLLOWING PROJECT:

Stae 0f Callirwmin Duparimnd of Trampanislios - Calrm
This laaiut Ovariny it Dlgtts
ON XTATE HAGHWAY n. RENPEL ™
WERLE MOATH OF LALRA LANE
Skipous Consnty
Conmmot UL
Enplusam Exfiovala: £,553,090.00
B Raker AL 1 PU
Goal: 1 % DVDE
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“ RESEV OBMECT MAWER

1 LEAD COMPLIAMGE FLAH ] COLD PLANE ASPHAL T COMCRETE PAVEMENT
2 CONSTRUCTIONAREA SHGNE 18 SHOULDER BACKING
3 TRAFFIC CONTIOL EYSTEM 7w ASPHALTIC EMULSION.(FOG BEAL COKT)
. PORTABLE CHANGEANLE MESEAGE S1GW 1.5) ® REPLACE ABPHALT COMCRETE SURFACING
5 JOB SITE NANACEMENT ® HOT MOCASPMALT, SUPERPAVE (TYPEA)
] PREPARE WATER POLLUTION CONTROL PROGHRAM 20 RUBBEAZED HOT MIX AEPHALT. GUPERFAVE (B4
7 TREATED WOOD WASTE . GRADED)
[ REMOVE VEQETATION OCNTROL MAT a DATA GORE
s REMOVE. PAVEMENT MARKING n PLACE HOT MIX AGPHALT DE (TYPE F)
10 REMOVE ASPHALT CONGRETE DIRE b ] TACK CORT
% CUARDRAL 4 THERMOPLASTIC PAVENENT MARKING
2z RECOMSTRUGT GUARDRAIL (7' POST) =% THERMOPLASTIC TRAFFIC STRIPE (SPRAYAGLE)
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AREPLYTO ETHIER XY FACK AT PR30 A5 88495 OR CALL U AT (I08) S0-F532.
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SPECFICATIONS, FLEASE CONTACT OUR OFFICE AT {510 248-82 OR (00 387481, WE WOLLD APFRECIATE IT IF YOU WOLLD SEND A
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‘squipmant, mmlerinks ancior eupglies Plare. st
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14 RESET ORIECT MARXER
1 LEAD COMPILANCE PLAN ® COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUGTION AREA SIS " SHOULDER BACKING
L] TRAFFIC COMTROL EYSTEM T AGPHALTK? EAMLE SION [FO@ SEAL COAT)
4 PORTABLE CHANGENSLE MESSAGE SION (L5) % REPLACE ASPHALT CONCRETE SURFACING
] JOB SITE MANAGEMENT L] HOT MIX ABPUALT, SUPERPANE (TYPE A} R
13 PREPARE WATER POLLUTICN CONTROL PROGRAM 0 RUBBERIZED HOT WX ASPHALT, EUPEHIPAVE (BAP
7 TREATED WOOD WASTE GRADED}
b RENCVE VEGETATION CONTROL NAT A DAT CORE
] REMOVE THEFNIGPLASTIC PAVEMENT MARKING F PLAGE HOT MIX ABPHALT DIKE (TYPE F)
0 REMVE ASPHALT CONCRETE DE n TACK COAT
n RECONETRUCT GUARDRAL ™ THERMOPUASTIC PAYEMENT MARKING
2 RECONSTRUCT GUARDRAL {7 POST} x5 THERMOPLASTIC TRAFFIC STRIPE (SPRAYAGLE)
-] RECONSTRUCT TERWINAL SYSTEM (TYPE SRT) » PAVEMENT MARKER
WENKNLD APP AREPLT TO EITHER BY FAICAT (3303 2450040 OR: CALL LIS AT fNC) 200-7432,
SHOLED YOUHAYE, NEED ANY RELATING 7O THIS PROEDT, PLEASE CONTACT MR JOHNBON
~PROIECT ESTIMATOR.
COHTACT). Kok Johmaon: £a50) 64202
FAX AN 600
YEB, WE ARE QUOTING. NOLWYE AR MOT CLIOTING
NaNE OF FIRM
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BUBMITTED TO CALTRANS.
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Irncbociiong It wok Rerited bec

“ REBET QBJECT MARKER
1 LEAD COMPLIANCE PLAN wH COLO PLANE ABPHALT CONCRETE PAVELENT
H COMSTRUCTION AREA SIGNS w SHOULDER SACIING
1 TRAFFIC CONTROL 17 AEPHALTIC EMULENON (FDO SEAL OGAT)
L] PORTABLE CHANGEABLE BESSACE SIGM {LE) “ REPULACE T CONCRETE SURFACING
5 OB SITE MAHAGEMENT "» HOT MOCASPHAL T, SUFERFAVE [TYPE A)
B PREFARE WATER POLLUTION CONTROL PROGRAM E ] RUBBERFT HOT MIX ARPHALT, SUPERPAVE [BAP
7 TREATED WOOD WASTE . GRADED)
B REMOVE VEGETATION CONTROL NAT n DATA CORE
] THERWMOPLASTIC. PAVEMENT MARIING z PLACE HOT MIX ASPHALT DIRE {TYPE F}
L] REMOVE ARPHALT CONCRETE DIKE n TALK COAT
1 RECONSTRLCT GUARDRANL 24 THERMOPLABTIC PAVERMENT MARKING
[ REGONETRUCT GUARDRAL 2% TRAFFIC ETRIPE {SPRAYABLE)
” RECONSTALCT TERVIAL SYSTEM {TYPE 5AT) % PAVEREENT WARKER
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SHOULD YU HAVE ANY C RELATHOTO PLEASE CONTAGT MR JONNSON
—PROUECT ESTIMATOR.
N TACTSE Wk Johwraer (SR 64762
FAX {50) 246 500
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WE SNCOURAGE ALL FINMS TO PARTICIATE BY QUUTING O THE ABRCVE REFERENCED PROUECT. IF YOU NEED COPIEE (FF PLANS ANIVOR,
PLEASE CONTAGT OUR OFFICE AT (5N Mlkt30? O {80F) MAT4EY WE WOLLD APPRECIATE IT 5 YOU WOLLD SEN0 &

Inchuling hat ot ke 10
“ FESET OBSECT MARRER
1 LEAD COMPUANCE PLAN "= COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUGTION AREA SIGNS * SHOULDER.
a TRAFFIC CONTRCL SYSTEN i ABPHALTIC EMULSION (FOG SEAL COAT)
4 PORTABLE CHANGENILE NESENGE SIGN IL5) - REPLAGE ASPHALT OUNGHE TE SURFAGING
L] 200 GITE MANAGEMENT " HOT MX ASPHALT, SUPERPAVE[TYFEA)
L3 PREPARE WATER FOLLUTION CONTROL PROGRAM ] HOT NDC ASPHALT, BUPERPAVE {GAF
¥ TREATEDWOCKD WASTE - GRADED)
L] REMOVE VEGET ATION CCNTROL MAT E DATA CORE
? PAVEMENT MARKING -] PLACE HOT MXASFHALT DIE [TYPE F)
" REMOVE ASPHALT CONCRETE DIKE n TACK COAY -
1 GUARDRARL. F THERMOPLASTIC PAVEMENT MARIING
w RECOHRSTRUCT GUARDAML (T POST) = THERMOPLASTIC TRAFFIC STRIPE (EPRAYABLE}
» RECONSTRUGT TERWINML SYSTEM (TYPE SHT) ] MARKER (RETRI

WE WOULD APPRIECIATE AREPLT 10 DUR REQUEST EXTHER Y FAX AT {5300 2467040 O CALL LIS AT (0N 200742

BHALD YOUHAVE NWY QUETTIONS. OR NEED ANY TECHIMNICAL ASSISTANCE RELATING TO THIS PROUECT, PLEAGE CONTALT MERK JOHNOON
—PROECT EATRMTOR
CONTASTISE

ook Jotwwere {20
FRX: {50) 66040
YES, WE ARE QUOTING WG, WE ARE NOT QUOTHG

NAME OF fmad
Tumocy. Muech ¥, 2014
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WE ENCOURNGE ALL FIRMS TO PARTICIPATE BY GRAGTING O THE ABOKE REFERENCED PROJECT. IF YOU REED COPES OF PLANG ANDICR
SPECIFICATIONS, PLEASE DONTACT DUR OFFICE AT (530 20-4153 OR (M) 3007431 WE WOLLD APPRECIATE IT F YOU WOLLD 5EN0 A
COPY DF YOUR CLURAENT DVBE GERTIMCATE WITH YOUR QUEHE. YOUR CERTFCATION MUST ACCOWPANY YOUR QUOTE THAT IS

T CALTRANG.,
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4 PORTABLE CHANGEABLE MEESAGE SIGN IL3) 1” REPLACE ASPHAL T CONCRETE SURFACING
5 OB SITE MANAGEMENT ® HOT M ASPHALT, SUPERPAVE A
L] PREPARE WATER POLLUTION SONTIROL PROGRAM ] RUBBERIZED HOT NEX ASPHALT, SUPERPAVE [GAP
T . GRADED)
REMCVE VEGETATION CONTROL MAT Fal DATA CORE.
L] PAVEMENT MIRRHING: 2 PLACE HOY WDCASPHALT DIKE (TYPEF)
L REMOVE AEPHALT CONGRETE DIKE 3 TACK CDAT
" GUARDRAMIL o THERMOPLASTIC PAVEMENT BARIONG
L4 RECONSTRLCT GUARDRAIL (1 POST) = THERMCIPLASTIC TRAFFIC STRIPE (BPRATABLE)
] RECONSRUCT TERMINAL SYSTEM {TYPE BRT) x PAVEMENT MARKER (RETROREFLECTIVE-RECESSSD)
W WOULD ARSPLY TOV ETTHER Y FiX. U AT 0} -T2
SHOULD YOU HAVE ANY QL NEED AN RELATING TCO THI: PRIMECT, PLEASE CONTACT XIRK JOHNSON
— PROECT ESTIMATOR.
CONTACTESE IRk Johnson: SN N0
FAX 0] ME-040
YIES, WE ARE QUROTING, O, W ARE NOT QUOTNG
ANE OF FIRON
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WE WOULD AFPRECWATE YOUR SUB-BID ANDIOR MATERRAL QUOTE FOR THE FOLLOWING PROJECT:

Calvars:

Thia Binskat Ovariey wilh Digowis
FOR COMETRUCTION CN STATE HGHWAY FROM 02

Gosk 3R OVAE

WE ENGOURAGE AL FIRNS TD PARTICPATE By CUGTING ON THE ABGVE REFERENCED PROJECT. IF YOU NEED COMES OF PLIKS ANVOR
SPECIFICATIONS, PLEASE CONTACT DUR OFFIGE AT (ES) 2604382 CN (304 3000, WE WOULD APRRECIATE IT F YOU WOULD SEND A
COPY OF YOUR CUNKENT DVBE CERTIFIGATE WITH YOUN OUOTE. YOUN CETUIMGATION MUST ACGOMPANY YOUN GUDTE THAT 15

TO CALTRAME.
A F. Sta Conslsuciion e s 2 union. el poseses & cusnd Yoanes, isswrsecs cossage and wokar's
for b andes lwgih of e oowinect. Al subronimctons wil be: required ko ign oer alended Agresment 0% peyssent wnd
{rirfriwamcw betvde nwny De Teguiesd, Plomiy ool If i nesd sasisienos 0 abisining inmsencs, banding, squipnant, mbaisls indtr npplis. Plecs aad
oo ke ol oo Radcieg, Cn. 9000 or anll far ey adkiiional meedied prow infemalien. . F. Shoa
ne o qualtied sul e 1P DML, VWK e e il DPrrly Smhploper v Wil WORR wilh wrly
o packeges.
A P, Bl CONGINICSS I FqUASING quosa iramn a8 qualilsd sibrsnimciors sl sappiers olaiing covilied TIVE fena oo 5 Rews of woult,
Iewiiechung) ot wesk Bl o
L] RESET ORECT MARKER
1 LEAD COMPLIANCS PLAM 15 COLD PLANE ABPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SHONS 18 SHOULDER BACKING
1 TRAFFIC GONTROL 7 ASPHALTIC EMULSIDN {FOG SEAL COAT)
4 PORTABLE CHANGEABLE NESSATE 3IGN LS} 1 REPLACE ASPHALT CONCRETE SURFACING
§ 200 SATE MANACCMENT " HUT MIX ASPHAL T, SUPERPAVE [TYPE A)
A PREPARE WATER POLLUTION CONTROL PROGRAM RUBBEAIZED HOT WX ABFHALT, SUPERFAVE {GAP
7 TREATED WOOD WASTE GRADED)
L] REMOVE VEGETATION CONTROL MAT ] DAT A CORE
] PAVENENT MARKING - PLACE HOT NOCASPHALT DIKE (TYPE F)
w REMCVE ASPHAL? CONCRETE CIKE 2 TACK COAT
" GUARDRAML o THERWMIOPLAGSTIC PAVEMENT MARKING
] RECONSTRUCT GUARDRAL (* POST) = THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- ] RECONSTRUCT TERMINAL EYSTEM (TYPE SRI) = PAVEMENT MARKER (RE TROREFLECTIVE-RECESSED)
WE WOULD APPRECIATE A REPLY TU OUR REDUEST EITHER OY FAXAT CMLLUSAT
GHOLLD YOLIHAVE N¥Y WO T THIS PROJECT. PLEASE CONTACT KIMK JORkisO
—PROUECT ESTIMATOR,
CONTACTESE K Johmon G 6 AT
FAX: {50 2450040
YERWEAREQUOTING WO WEARE HOTOLOTING

Tusaday. Meech 13, 2014
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TO D T WL
WE WOLLD AFPRECIATE TOUR SUB-HID ANIVOR MATFERIM. CLKTTE FOR THE FOLLOWING PROUECT:

T Cotvom
Tririasbint Overivy with Digiuas
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ML MORTH OF LALIEA. LANE
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ior he enie 'engh of he conkacl. A aubconinciey will be reguived 0 3ign our sendan) Subcosieecl. Apsemd. 00 pewwenl el
nmm'vwh_ﬁd.ﬂ-mlmrﬂmh oqubmars, malslsle ancior mppllss. Plans and
Crouh o, Riodding, Ca 95001 or aellfor swy sckilions? sonded projoc ioerallan | F. Shea
Aol 01wk with wll quuithed mhﬂn&nmﬂw—wﬂ-m-"
okl [T
& F. Shww Comtraufon b repeiiiing quobis: b 3l yelilied sabooriostions and wuppliers inchaling seriive DVBE rrws for sl St of wosk,
imclucdiy Wat wob Sradma i
“ RESET CRIECT MARKER
1 LEAD ODAMPLIANCE PLAN 1 COLD PLANE ASPHALT CONCRETE PAVEMENT
H CONSTRUCTION AREA 5IGNS 18 SHOULDER BACKING
3 TRAFFIC CONTROL o ASPHALTIC EMULSION (FOG 3EAL COAT)
& PORTABLE CHANGEARLE MESSACE HI0N IL8) 1 HEPLACE ASPHAL T CONCRETE SURFACING
& KB BITE MANAGEMENT w I’K"IIKAEPHALT EUPERPAMVE {TYPE A)
a PREPARE WATER POLLUTION GONTROL PROGRAM - RUBMAZED HOT MIX ASPHALT, SUPERPAVE (GAP
¥ TREATED WOOD WASTE m
L] RENCWVE VEGETATION CONTROL MAT n DATA CORE
9 REMOVE THEMMOFLASTIC PAVEMENT MARKING =z PLACE HCOT MEX ASFHALT DIRE (TYPE )
18 REMOVE ASFHALT CONCRETE DIKE E<3 TACK COAT
1" RECORETHUCT GUARDRAN o THERMOPUASTIC PAVEMENT MARKING
12 RECONT TRUCT GUARDRAN (T x® e ASTIC {SPRAYARLE}
i3 RECONSTRUCT TERMENAL SYSTEM (TYFE 5R1) » FPAVEMENT NARKER (RETROREFLECT ME-REGESSED)
WE WOULD APPRECIATE A REFLY TD OUR REDUEST HTHER BY FACAT {30 2NE-8040 O CALL L AT {01) 3487452
SO RELATING TO THER PROJECT, FLEASE OOHTAVCT K JOHMEON
—PROUECT ESTIMATOR,
CONTACTESS. Wk Johneo (0] AT
™ 0] 248040
YES, WEARE QUOTING N0, WE ARE NDT QUOTING.
ANE OF FIRI
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TO B0 T DVBEINL & BUFPLIERE.
WE WOULD AFFRECIATE YOLIR SUIB-BIC ANDIOR. MATERIAL QUOTE FOR THE FOLLOWIMG PROJECT:

Calkana

Thin Ehankad Ovariny with Bigoute

W BNOOURAGE ALL FIAME TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PRIVECT, F YOU NEED COPIES OF MLANG ANDICR.
BPECICATIONS, PLEASE CONTACT OUR OFFICE AY (1300 246002 OR (00} 300PCR. WE WOILD APPRECIATE (T F YOU WOLLD SEND A
LOPY OF YOUR CURRENT DYBE CERTINGATE WITH TOURt QUOTE. YOUR CENTICATION MUST ACCOMPAMY YOUR QUOTE THAT B

mmum
d. F. Stes Cormtencion e, -mmmm o cusent conteecaot's (I, SETIIGE COVIRIDE N0 WORIN'S
crepareaion kx he sndrs langh of hmﬂmﬂhmhmwwmmmm“

peicanance bancds Fuy be: qured. Plame call ¥ you sasd st In oblsiing insuncs, banding, soupmans, messieis andkr spphey Pl ud
7400 Ciar Groak Rowe, Fackling. Ca. 8900 or call for sayr asiiional needed project trmaden. L F. Gbes

Ca it oll quaie on s project. el ol ok whth sy
L F. Ses [ ] QU e ol qusiiec ol sugpliers inclucing. seriilied DVEE s for ol e of work,
Irvebuclirg b ot Remitudd b
“ RESET ORJECT MARKER
1 LEAD COMPLIANCE PLAN 1% COLD PLANE ASPHALT CONCRETE PAVEMENT
z CONSTRUGTION AREA BKGNS [ SHOULDER BAGKING
a TRAFFIC CONTROL SYSTEMW 1r ASPHALTIC EMULEION (FOQ SEAL COWT)
4 IPORTABLE CHANGEABLF MESEAGE SIGH |LS) " REPLACE ASPHALT CONCRETE SURFACING
] JOB SITE MAMAGEMENT " HOT MOUASPHAIT, SUPERPAVE [TYPEA)
5 WATER POLLLTH | - RUBBERIZED HOT MIK ASPHALT, SUPERPAVE [GAF
T TREATED WOOD WASTE GRADED)
L] WENMOVE VECETATION CONTROL MAT 21 DATA CORE
s RENOVE MARIONG n PLACE HOT MIX ARPHALT DIKE (TYPEF)
% REMOVE ASPHALT CONCRETE DIKE ) TACK COAT
" RECENGETRLIGT GUARDFARL ™ THERMOPLASTIC PAVEMENT MARGNG
2 RECONSTRUCT GUARDRARL {7 POST} % THERMOPLASTIC TRAFFIG ETRIPE (SPRAYABLE}
3 mmmmm x PAVEMENT MARIER (RETRCFREFLECTIVE

*MMAH’LVWM“MWFM”MMNMM”“M

SHOULE YOU HAYE ANY ANT RELATING TOTHES: FIROJECT, FLEASE CONTACT KIRK JOHHOCH
—~PROJECT ESTINATOR.
CONTACT{EY Kk Sohwmre: B30 M8 1290
FAX: {50 248 0090
YES, WE ARE QUOTING O, T ARE NOT QUOTINE
NAME OF RN

Tuseday, March 3. 204
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Apr. 4. 2014 4:15PM ) x %

JF SHEA

} 1
1)
2)

coannection

does not support IP-Fax

7O B0 B2 IVDELALL TRIAL

wmmmsmmmmmmmﬂs FOLLOMANG: PROJUECT:

SUBMITTED TD CAL

1 F. Shee Comviwclion In: i & mion sigmilcny caneackty., nt - ooAmcs foome, cormion 3] woler'y

mwﬂmhhchbwduunnuamnﬂnuuuﬁuhﬁwutmnlmun~mmnmmnmnn

mmnmmﬂmdlmmm-wm berwing. xquiprwonk, wwwhedials Sy sappies. Pars wd

Mﬂhmdmﬂnwﬂﬂmwuu mnﬂh“ﬂ-mnﬁlml.ﬁm
e Inanie 10 vt GO ol qgmilfied work = He projedt. W wployer swd with iy

Lr.n-mumﬂnmn_um-um

mmm-_udl-i-ﬁ.

irvchunlireg ut 1ot Sding x
14 RESET ORIECT MARIKER
1 LEAD GOMPLIANCE PLAN 16 COLD PLARE ASPHALT CONCRETE PAVENENT
z AREA SIONG 16 SHOULDER BACONG.
3 TRAFFIC COMTROL SYSTEM 17 ASPHALTIC EWRASION (FOG SENL COATY
* PORTAIL[OMMWM a REPLACE ABPHALT COMCRETE SURFALNG
5 JOR SITE MANAGEMENT » HOT MY ABPHALT, BUPERPAVE (TTPE A)
L] PREFARE WATER POLLUTION GONTRGL PROGRAN E) RUBBERIED HOT MEX ASPHALT, SUPERPAVE AP
7 TREATED WOOO WASTE - GRMIED)
L] mv&ﬁtrnmmmnt Hi DATA CORE
L] mm?ﬂm«m F PLACE HOT MIX ASPHALT DIXE (IYPE F)
0 REMOVE ASPHALT COWCRETE DIKE n TALK GOAT
" RECOMSTALICT GUARDRAN n THERMDPLABTIC PAVEMENT HARIGH]
2 RECONSTRUCT GUARDIAL [T FOST) n m‘:mmmm
hAH] mmmm‘srmma‘m 26 PAVEMENT MARKER

WE WOALD APPRECIATE AmYmmmrmmrnnmmummnmm

mmmﬂwmmmmmm
ESTIMATOR.

— PROECT

COMTACTEEE e 150y BT
AR £30) 246900

YER, WE ARE QUOTING 0. WE AR NOT CRICTING:

mmmmmmr.mm‘mmm

Vueaday, Warch 16, 2074

MARE OF ARM
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1) JF SHEA
2)

Date/Time: Apr. 4. 2014 4:10PM

File Page
No. Mode Destination Pa(s) Result Not Sent

0773 Memory TX 92217563 P OK

Reason for error
E. 1) Hang up or line fTail E. 2) Busy
E.3) No answer E.4) No facsimile connecticn
E.5) Exceeded max. E-—mail size E. 6) Destination does not support IP-Fax

].F.SHEA QONSTRUCTION, INC, oo e e

L CREEX MOAD
<A "
(S0} 2T (320} 28840 FAX.

VTTATION TO DD QUALIFIED & BLPPLERS
WE WOLLD APPRECIATE YOLIR SUBEID AMDIOR MATERWL QUCHE FOR THE FOULOWE PROJECT,

Siaks fr—
Tt Gtwnlast Owacley with Digosie
WGHARS YREKAFROM #.2 Ml £ NOKTH OF REIDEL RANCHROAD TO3 5
INALE HCIRTH O LALWGA LANE

'WIE ENCOURACE ALL FIRME: TE BY THE ABOVE PROJECT. IF CIOPES OF PLANS ANDIOR
SPECIACATIONS, PLEASE CONTACT DUR OFFICE AT [530) 240400 OR: [50) 300-T431. WE WOLLD APPRECIXTE IT IF YU WOULD S50 A
COPY OF YOUR CURRENT DvDE CERTIFIGATE WIH YOURt GUOTE. YOUR CEFTIFIGATION SIS ACCOWPANY YOLR OLCOTE THAL 6
SUBMITTED TO CALTRAME.

AF.mmmhlmmmm_p—lﬂ-immmmﬂm

b Cresic Roud, Rexiiing, Co. SN or el for sy wkiional sandsd project inkwnaiion A F. She
Corwinclion . oy ¥ work wh W on his il worl wit my
indenersienl mbcoFRCind )
A F. Shaa Gonginaciem It requesiing quakid o 3l ol gubeowaciers and ippiirs inchudang ceriied DVRE feres for ol Rews of s,
Il bt et Kanlted tu

“ RESET OBJECT MARKER
1 LEAD COMPUAMCE PLAN » COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIONS 18 BACHRG
] TRAFFIC CONTROL 5YSTERM w ASPHAL T'C EMULEION {FO0 SFAL COAT)
(] PORTABLE CHANGEABLE MESSACE S10M 0L5) L REPUACE ASPHALT CONCRETE
L] OB BITE MAMAGEMENT n HOT MEX ABPHALT, SUPERPAVE [TYPE A)
[ PREPARE WATER POLULUTION CONTROL PROGRAM 20 RUBBEFIZED HOT MIX ASPHALY, SUPERPAVE (GAP
7 TREATED VOO0 WASTE - GRADED)
L] REMOVE VEGETATION CONTROL MAT n DATA CORE
’ REMCVE THERMOPLAETIC PAVEMENT MARKING = PPLAGE HOT MIX ASPHALT DIKE [TYPE F)
10 REMOVE ASPHALT CONCRETE DIKE a TACK COAT
1 RECONSTRUCT GUARDRAL F3 THERMOPLAGTIG PAYEMENT MARKING
- RECONSTRUCT GUARDRAL (T POST) -3 LASTEC TR {SPRAYARE)
13 mmmrmsmmmm a PAYEMENT MARKER (HETROREFLECTME-RECESSED)
e AREPLY 1O ETTHER BY FAX AT L U8 AT (300 W0-TC0
SHOULD YOU HAVE ANY M RELATING TO THES PROJECT, PLEASE DONTACT I JOHNSON
= PROJECT ESTINATOR.
CONTACTS): Lo (530) 2064202
R 300 240040

YES, WEAREGLGTING ____ NO, WEAREHOTQUOTING ____

Tueadey. March 58, 2014
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E. 1) Hang up or line fail E. 2) Busy
E. 3) No answer E. 4) No facsimile connectiaon
E.5) Exceeded max. E-mail size E. 6) Destination does net support IP-Fax

J.F. SHEA CONSTRUCTION, INC, = o ==sara

INVITATION TO BID TO: IVBEIALL OUWL IRED SUBCONTRAC TORS L SUPPLIERS
ViE WDUALD APPREGATE YIDUR SUB EID ANG/OR MATERIAL QUOTE FOR THE FOLLIWIHG PROJECT:

- Coliearm.
Thin Blanint Overing wilk Digois

FOR CONETRUCTION CN TATE HOHWAY W

R2MEE| IRESIGIEL | TO LS

W Dt AL 2 P
Ganal: 3% DVBE

Wi RNCOURAJE ALL FRNE TO PARTICIPATE BY OL THE ABOVE REF JBCT. IF YOU NEED COPIES OF PLAKE ANINOR
SPECIFGATIONS, FLEASE QONTACT OUR OFFICE AT R 240-40k2 OR {Mi) 308-FA3Y, WE WOLLD APPRECIATE IT I YOU WOLAL SEND A
COPY OF YOUR CUVIRENT DVOE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFCATION MUST ACOONPAMY YOUR QUOTE THAT 13

SUBWTTED TOCALTRANS.
L F, Shep Conatrachion Inc. ia 2 ufan sigealofy caairacier. Subrasiraciors wwst possess 2 cossent conimcky’s Fmmec, fevarsnon (esaps nad woler's
oranpanaaden for lhe s dagh of the conkact A mubooalrecim wil be roeined I vige owr AN Subconinct Agreement WO peyent and

perkrrnance berxls may be hxpifed. Preowse ool if you nead sasisience Irowmce, borwing. SUAANEE, At sador supples. Plass and.
2t 1340 Claar Crouit Road, Redding. Ca S0 or ol o wety sckiirvidl mpchd Inkusasicn. 1 F. Sheo
Cnnataniion . inkesds. © werk pihed Wy brn i ol oppienity damples e mnd wil. wolk with any
o KoMy
J. F. Sham Comsiresion Is fecamviing tuwolrs f1om oI qualiled audwoniaciens and supphent Mchulig caiad DVRE Ses. for ol Nerss of wosk,
InchEIng ot mal Bkt e
" RESET DRIECT |

1 LEAD COMPLIANCE FLAN L] CIALD PLANE ASPHALT COMCRETE PAVEMENT
2 | AREA EIONE 1®
L] TRAFFIC CONTROL SYSTEM ” ASPHALTIC EMULEION [FOG SEAL TOAT)
4 PORTABLE CHAMGEABLE MESSAGE SICH (LS5} 2 REPLAGE ABPHALT CONCARETE SLAFACING
5 OB BITE MANAGENENT L] HOT MX ASPHALT, SURERPAVE (TYPE A) .
] PREPARE WATER POLLUTION CONTROL PROGRAM 0 RUBBERIFED HOT MIX ASPHALT. BUFEFAVE (GAF
T TREATED WOOH WASTE GRADED)
] REMOVE VEGETATION GONTROL MAT A DATA CONRE.
] REMOVG THERMOPLAE TIC PAVEMENT MARIING 2 PLACE HOT WX ASPHALT DIKE (TYPE F)
w REMOVE ABPHALY CONCRETE £ TAGK COAT
1 RECONGTRUCT BUARDRAIL M THERMOPLASTIC PAVEMENT MARKING
®” RECONSTRUCT GUARDRML (T ROST) B STRPE | E}
- RECONSTRUCT TERMINAL STTEM (TYME 3AT) " PAVEMENT MARKER
VEEWOULD APPREGIATE AREMY TO OUR REQUEST ESTHER BY FAX AT [530) 4085 OF CALL L3 AT {8005 3057432
BHOLLD YOUMAVE e E RELATING TO " PLEASE CONTRCT KIRICADMMBON
= PROECT ESTIMATOR.
CONTACTIER Wk Jokrmore (5204 248 40D

FAX [R0) 246900
YERWEAREQUOTING ____ NO, WE ARE NOT CLOTING

MAME OF FRM
Tuosday, March 18, 2014
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Date/Time: Apr. 4. 2014 4:11PM

File Page
No. Mode Destination Pg(s) Result Not Sent

0775 Memory TX 915595941056 P OK

T aenian ter e T I—DW'Q"I‘I%J}:Q'"

fao e
E. 1) Hang up or line fail E. 2} Busy
E. 3) No answer E.4) No facsimile connection
E. 5) Exceeded max. E-mail size E. 68) Destination does not support IP-Fax

J.F. SHEA CONSTRUCTION, INC. ~ *eonme =t

WATTATION 7O 89D T DYBESE | QLA IRET) SUBCONTIRAC TORS 8 BUPPLIERS
WE WOULD AFPREGIATE YOUR SUE-GI0- ANINOR MATERIAL GUDTE FOR THE FOLLOWING PROJECT:

2 HTAT L] Ll YREEAF SZIE 'OF REIDEL. RANCH ROAN TOH.8

WWE ENDOURACE ALl FIRME TO PARTICIPATE BY QL THE ABOVE . F CEIPIES OF PLANS ANDKOR.
SPECIICATIONS, FLEABE COWTAGT OLUR OFACE AT (R30) 20T COR (BN J08-7412. WE WOULD APPRECINIE IT F YIOU WOLLD SBi0 A
COPY OF YOUR GURNWENT OVBE CERTIFICATE WITH YOUR, QUOTE. YOUR CERTIFICATIEON MUET ACCOMPANY YOUR QUOTE THAT B

parkoTeen bends ey be reguired. Flesss osll ¥ You iveid) SkilSimon In oigainieg Insucanca, honding, squipment, melsisls -Ilu-u-:.m‘-l
Fnridieg, On. SO o cul for 2y mddSiorek wesded) project. inkmastion. .4 F. Shes

[y - all qualiied fire meching o o8 this projae e ase an equel kil empluyer sad wil ek wih arry
iy packeges.
P, S Gonvpeion & vegnaliey guoles fore ol qealied subconiixiors sadl suppliars inskinling sovilisd DVIE Sewes for wll Bems of work,
imclmcimy trul moit Brsiind !
1% RESET OBJECT MARKER

1 LEAD COMPLIANCE PLAN 15 COLD PLANE ASFHALT CONCRETE FAVEMENT
2 CONSTRUCTION AREA SIGNS " EHOULDER RACKING
2 TRAFFIC COMTROL SYSTEM 7 ASPHALTIC ENLENOM (FOQ SEM COAT)
4 PORTABLE CHANGEABLE MESSAQE SXN LS) 18 REPLACE ASPHALT CONCRETE SURFACING
F 08 STE MANAGEMENT 1 HOT X ABPHALT, SUPERPAVE & .
[ PREPARE WATER P0LIUTION CONTROL PROGRAM 0 RUBBERIZED HOT WX ASPHALT, SUPERPAVE [GAP
7 TREATED WOOG WASTE . GRADED}
L] REMOVE VEGETATIGN CONTROL MAT n DATA CORE
] REMOVE THEFMOPLASTIC PAVEMENT MARKING 2 PLACE HOIT MDX ASPHALT DIKE (TYPE F}
w REMOVE ASPHALT CONCRETE DIKE =) TACK COAT
11 RECOMSTRUCT GUARDRANL M THERMOPLAETIC PAYEMENT MARIGNG
2 RECONSTRUCT GUARDRAL (7" POET) 2% “THERMOPLASTIC TRAFFIC STRIPE [SPRAYABLE)
L] RECONITRUCT TERMINAL SYSTEM (TYPE SRT) E- PAVEMENT MAKKER

WE WOULD APPREGIATE AREPLY TU GUR RECGUEET EITHER BY FAL AT (238) 2488040 GRCALL U AT (D AN-TA.
BHOLLD YOU HAVE ANY QUEETIONE OR NEED ANY TECHMICAL ASSETANCE RELATING TO THIS PROIECT, FLEASE CICNTACT IKWIC JOHMSOM

- PROJECT ESTIMATOR.

CONTACTYGE Kk Jotowere I Me00
Fao: [0 ey

YER,WE AREQUOTING MO, WE ARE MOT QUOTING ____

MAME OF FRM
Ty, M 0, 20
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File Page
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VO oD TCx DVBEALL
mmmmmmmmmmmmn{mmm

s of Cullicnln Dapacisnard of Tamapartalirn - Callmna
Tewn Evwatnt Owering with Digowis
HIGHRY ¥ ¥ G2 MILE NORTH OF REI RANCH ROM TS
WALE NORTH OF LAURA LNME

Sakyon Dwnaly
Comimct : 040ITM
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o Diabe: A0 ) 2 P
Ooak- 3 ROVEE

WE AL FIRME TO PARY THE ABCHE REF ROECT. FY PLANS ANDIOR,
mmmwmmmm“mnmwu WE WOAND APPRECITE T IF YOU WOWLD SB0 A
COPY OF YOUR CUSHENT OVEE CERTIFICATE WITH YOUR QUOTE. YOUR CERTFIGATION MUET AGCUMPANY YOUR GUOTE THAT IS

TRAND.
LF [ ] r PUSSees & Cunost ml—-l—-ﬂumﬂw
mhh.ﬁmunmnmﬂhqﬂhmm—ﬁmm peywant and
mmmhwh_rwuﬂmum honding, amswend, mamiss dndtor wpples. Pl nd
Fia), Rackding, Ca 8001 o ol for wey ackilional seeded arojeok injownedon:. J F. Shes

Indendy o wrk [ ] Wo srs an ool oppwbnily Srapleyer and will veek wilk ey
A F. Shaa Comsiruciion i regeesling quotes G ol quaiified subconimciorns: il sepwiiers inslucing seriled DVBE Srews. for sl Mems: of wark,
ivwhicig ot et Brnding e

" RESET

1 LEAD COMPLIANCE PLAN 1% COLD PLANE ASPHALT CONCRETE PAVEMENT
2 DOMETRUCTION AREA SIGNS 10 SHOLLDER BACKNG
3 TRAFFIC CONTROL SYSTEW Lrd ASPHALTH: EMULSION (FOB SEAL COAT)
4 PORTABLE CHANGEABLE MESSAOE HHON (LS} 10 REFLACE ASPHALT CONCRETE SURIFACING
3 JOB SITE MANAGEMENT 1 HOT MXASPHALT SUPEIFAVE (TYPE A}
[ ] PREPARE WATER POLLUTION COMTROL PROGRAM ] RUBPERIZED HOT MIY ASPHALT, RUPEAPAVE (BAP
7 TREATED WOOD WASTE - GRADED)
L] REMOVE VEGE TATION GONTROL MAT 2] DATA CORE.
L] REMOYE THERMOPLASTIC PAVERMENT NARKING n PLACE HCT MIX ASPHM T DIKE (T¥PE F)
] REMIVE ASPHALT CONCRETE DIRE TAGK COAT
" RECONSTRUCT GUARDRAL _ THERMOPLAETIC PAVEMENT MARKING
12 REGUNSTRUCT QUARDRAR (7 = THERMOPLASTIC TRAFFIC STRIPE [BPAAYABLE)}
1 RECONSTRUCT TERMINAL SYSTEM (TYPE SRT) » A LECTVE AE
WENOLLD APPRECIATE A REPLY TO DUR MSOLEST FA AT (639 GALL LS AT [ MO-74TL
SHOULD YOU HAYE ANT QUESTIONS OR NEEDANY TECHMICAL ASSISTARCE RELATING TO THES PROJECT, MLEASE CONTAGT KINK JOHRYON
- PROUECT ESTIATOR.
COMTACHSK Kk Johnsere (530} 2484202

FRX {0 246- B0

YO, WEARE GUOTING ___ 0, VWE ARE NOT QUOTING___

Tusdsiey, Ainech 18, 2014
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Date/Time: Apr. 4. 2014 4:11PM

File Page
No. Destination Not Sent

0778 Memory TX 916192333768 P

for error
. 1) Hang up or line fail . 2) Busy
E. 3) No answer E.4) No facsimile ¢onnection
E.B5) Exceeded max E-mail size 6) Destination does not support 1P-Fax
J.F. SHEA CONSTRUCTION, INC, oo isnste
. 2004-610
00348 0 1S3 25 3B FAY.
ITATION TO B0 TG: DVEE/ALL GLIALIFET EUBCONTRAGTORD £ OUPPLIFRS
WE WOLLD APPRECIATE YOUR EUE-SD ANVOR MATERIAL QLIDTE FOR THE FOLLOWING PROJECT:
- Colrarmn
Thin Ekaaist Cveriey wills Dipouts
VI AND HEAR! E MO OF {ROAD TO S
ML HORTH OF LALRA | ANE
‘Btmklyn County
Coniract : RAGTTN
Englwens Eviv SLLMAM
I Dot WA 2 PO
Gadk 3% IVEE

WE ENCOURAGE ALL FIFWE TD PARTICIPATE BY QUGTING DN THE ABCVE REFERENCED PROUECT. IF YIU NEED-COPES OF PLANG ANDICR.
SPECIFIGATIONS, PLEASE CUNTACT OUR DFFCE AT (S a4ttt OR (B0W) 300743, WE YWOIR L) APPRECILTE IT IF YOU WOULD 50 A
COPY OF YOUR CURWEWT DVEE CERTIFCAIE WITH vOUR OUOTE. YOUIR CERTIFICATION MUST ADCOMPANY YOLR QUOTE THAT B
SURMTTED TO CALTRANE.

J.F. Shaa Consmfion Wo. 8 & twicn signaiory ol Subconicucion: msl
oumpansalivs kv S wnie dengh of e conbacl. Al ssbcoairacion il be -;Mh sgn our wardend
perfamance boms mry by rowiel. Plosse el ¥ you neod medstencs b obisiohg neussoos, wotior supglies. Plans. and
spoaiicalions onn ke viswsd sl our oiios loosler! st 100 Clear Crask Rowd, Riedking, Ga. 9800 or call Yor suy acdiianal rgadan perjact infonrglion. |, F. Ghea
Comtinion . ipeds b0 ek h 3l cueltied Wa

nplayes

. 1. S Conatnaciien 1 meguesting cuohes froas all qusiied subrvsicackon snd suppliers inchuding coriiled DVEE S for o Barse of work,

including bt et leoied fe:
“ RESET OBJECT NARKER
1 LEAD COMPLIANCE PLAN ] COLD PLANE ASPHALT CONCRETE PAVEMENT
2 CONGIRUCTION AREA S1MS * SHOULDER BACKING
] TRAFTIC CONTROL 5YSTEM w ASHALTIC EMULTION [POG SEAL COAT)
4 PORTARLE CHANGEARLC MESSADE BIGN £.5) ”» REPLACE ABPHALT CONCRETE SURFALNG
5 J0B SITE MAHAGEMENT » HOT MIX ASPHALT, SUPERPAVE {TYPE A)
[ ] WATER P CONTROL | 20 RUBSERIZED HOT MIDX ASPHALT, SURERPANE aAr
r TREATED WD WASTE GRADED)
» REMOVE VEGETATION CONTROL 2 DATA CORE
L] REMOVE THERMOPLASTIC. PAVEMENT MARKING b FLACE HOT MY ASPHALT DIKE (TYPE F}
w REMCVE ASPHALT CONCRETE n TACK COAT
" BUARDRAL 24 THERMOPLASTIC PAVEMENT MARKING
2 RECOMSTRUGT GUARDIAL (7 POST) ] THERMOPLAZTIC TRAFFIC STRIFE (SPRAYABLE]
" RECOMSTRUCT TERMIMAL SYSTEM (TYPE ERT} 26 PAVEMENT MARKER

WE WOULD APPRECIATE AREFLY TO DUR REQUEST ETHER BY FAKAT (550} 206 408 OR CALL UB AT johe}- 300-7422.
BHOULD YOU HAVE ANY CLESTIONE DR HEED ANY TECHNICAL ASSIETANCE RELATING TO THES PROJECT, PLEASE DONTACT MIRI JOHIROON

—PROIECT ESTIMATOIN.

CONTACTIRY ot Jobwmar (50 2mAR
FRC (530) 248890

YES, WEARE QUOTING ____ WGL e AR NCTT QUCTI

Tusedey, Newch 18, X114
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J.F. SHEA CONSTRUCTION, INC. ===

CA (IG-4E
(50} M2 ] ) 200 4 FAX

WVITATION TO E4D TO; DVISEALL QUALIRED SUBCONTRACTORE & JUPPLIERS
WE WOLLD APPHIECIATE QRICTE FOR THE FOLLOWING. PROJECT,

7 i Gilawiest Ovartmynith Bigouls

WL MORTH OF LAURA LANE

L -
Gost:3 % DVBE

WE ALL FFSSS TO PARTK O THE ABCMVE REFERENCED PROJECT. # YO NEED CUPEES OF PLANS ANDIDR:
SPECEICATIONE, PLEASE CONTACT OUR OFFICE AT (03 205252 OR (it} M543 WE WOULD AFPRECIATE 1T IF YOU WOLLD SEHD A
COPY OF YOUR CURRENT DVEE CIRTIRCATE WITH YOUR OUOTE. YOUR CERTIFICATION WUET ACCOMPANY YOUR QUOTE THAT IS
SIRTTED TDCM TRANS.

gy Cumracher.
mhnmwﬂuwumuhmhu_m—mmmmﬂ
MmWhmMﬂlmthM& oy, cguprnd, meiiwils sndior mupplien. Fee and
40 Cioaw Craak Read, Radding, m«mnmmmwmu:—
Conarucibn imc_ iniedy ' sk cosporaivcly wilh o queliied ke -y

A F. S Comiracisn s raguesiing qeoles front o qualiisd seboouireciors and sepplies ieclediey swiiled DVBE S oo al S of wol,

e
] RESET ORJECT MARNER
1 LEAD COMPLIANCE PLAN » COLD PLANE ASPHALT CONCRETE PAVEMENT
2z CONSTRUCTION AREA SGIS L BACIONG
a TRAFFIC CONTRIL 5YBTEM ” ASPHALYIC EMULSION (FOG SEAL COAT)
* PORTABLE CHANGEABLE WESSAGE SH0N (L5} i REPLACE AGPHALT CONCRETE SURFACING
5 08 SITE MANAGEMENT 18 HOT WX ASPHALT, SUPERIPAVE (TYPE A)
] PREPARE WATER POLLUTHN CONTROL PROGIAM 2 RUCGERIZED HOT MIX ASPHALT, BUPERPAVE (GAR
¥ TREATED WOOD WASTE - GRADED)
] REMOYE VEGETATION CORTROL MAT n LATA CORE
L} PAVENCHT MARKING 2 IPLACE HOT M ASPHAT DIKE [TYPE F)
" REMOVE ASPHALT DE B TACK GOAT
" RECOHSTRUGT GUARDRAL " THERMOPLASTIC PAVEMENT MARKING
12 RECORSTRUCT GUARDRAL (7" POIT) ® THERMOPLASTIC: TRAFFIG STRIPE (SPRAYABLE)
7? mmm ETYFENT) - AARIER |

mmnmznmvwmmmmmnmmummn-qm
BHOLLD YOU HAVE ANY QUESTION'S O NEED ANY TECHNICAL ASSISTANGE RELATING. TO THIS PROUECT, PLEASE CONTALT KIRS JOHMEON

— PROJECT ESTIMATOR.

CONTAGTES}: ¥k Johasor: (¥ Sebtot0
(75 ) 2000

WES, WEMECUDTING ____  NO, WIP ARE NCGT QUOTING

Ty, March £, 2014
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Destination
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ang up or line fail
o answer .
xceeded max. E-mail size

1. F. SHEA CONSTRUCTION, INC.

1) JF SHEA
2)

connectien

does not support IP-Fax

70 6 TO: DVDEMEL CAAL

WEWOLLD AF YOUF

(QUOTE FOR THE

m-mwdm-m
Thin ERumtat Cuartoywiih Digomie

oM 8.3

nmb‘“ﬂ'ﬁmﬂm L

OF REDEL RANCH RDAD TO 05

MELE NDRTH OF LALFA LANE

" RESET OBIECT MARKER.
1 LEAD GOMPLIANCE PLAN ® GOLD PLANE ASPHALT CONCRETE PAVEMENT
1 COMSTRUCTION AREA SIGNS 16 SHOULDER EACKING
] TRAFFIC COMTROL. 7 AEPHALTIC EMULEION (FOG SEAL COAT)
4 PORYARLE CHANGEAN E MESSAGE SIGN {L5) T REPLACE ASPHALT CONCRETE ALING
a JOB STE MANACERENT 19 HOT NOCASTHALT, BUPERPAVE (TYPE A} B
L] PREPARE WATER POLLUTION GONIROL PROGRAM 20 RUBBERDED HOT MIX ASPHALY, SUFERPAVE {GAP
T TREATED WODO WASTE BRADED)
L] REMOVE VEGETATION CONTROL MAT n DATA CORE
L] FAVEMENT MARING -3 PLAGE HOT MK AGPHALT DIKE (IYPE F)
u AEMOVE AEPHALT CONCRETE DIKE. n TACK COAT
n AUARDRAL - THEFSOPLASTIG PAVEMENT WARKING.
] RECONSTRLCT GUARDRAL (7 PO5T) 3 THERMOPLAETIC TRAFFIG STRIPE (SFRATABLE)
1 JT TERMINAL YPE SRTY » MARKER ECTIVE:
wﬂmmunaummawmamﬁmm-mnwmummumcmaumnwnman
SHIOUAD YU HAYE AT ANY TEX ASSISTANC ATING TO THIS PROIECT, PLEASE CONTAGT HIRK JONNION
— PROJECT ESTINATOR.
OOHTAGTISE Kk Jolwrwrs: (530) 6022

FAX (590) 2000040

uaummumn__lnmnummmm__

ANE OF IR
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1) JF SHEA
2)

Date/Time: Apr. 4. 2014 4:12PM

File Page
No. Mode Destination Pe(s) Result Not Sent

0783 Memory TX 45471185 P. 1 0K

Reason for error
E. 1) Hang up or line fail E. 2) Busy
E. 3) No answer E.4) No facsimile conpegction
E.5) Exceeded max. E-mail size E. 6) Destination does not support IP-Fax

1. F. SHEA CONSTRUCTION, INC. "= = e

mmwmmmmam
WEWDIAD, ha CIUCTE FOR THE FOLLOWWING PROJECT:

Soue -Catara
“Thin Dlaskit Qvarivy it bigoow
RR DI STATE IO B0 AND NEAR YRGKA FROM 0.1 BILE NORTH CIF IIEINEL RANCH RQAD TO 06
WL NORTH OF LAURA LANE

Slnbiyow Covty
Comirpchil: KI-IGTT
il G AR 2P
Gast: 3% DVEE

mmmmmﬂm@aﬁmmmwmmm. F YOU NEED DOPIES O PLANS ANDIOR
BPECIFGATIONS, PLEAGE CONTACT OUR GFAICE AT (90 24-303 OR (808} 208-T4XL WE WOULD APPRECIATE IT IF YIOU WOLLD SEND A
DOPY OF TOUR CLRKENT DVBE CERTICATE WITH YOUR QUOITE. YORUIR CERTFIGATION MUFST ACCOMPANY YOUR QUOTE THAT 8

U TED
& F. Shea Congtreciion . % & mnicn bt OGS A Cunwal conbmcio's G, coverage wad woker's
romparastion kY T —nmdhmumdh“hma-ﬁdwm 0% peyeenl wl
mmmhmi—dlmwmhm aaderinls dndior
mmumuwnﬂnmmmwn—(m G B0 o ol or mnny mcichionet repucnd poject informaon, | F. Shaa
mhi—ﬁbﬂlﬂlﬁ‘qﬂm“ﬂﬂﬂmm-m ot il wolk Wl W
& F, Yhaa s reakming Son ol ] opplien neiuding St DVEE Sone dor ull B of work,
Imchuding but not Bmied ie:

" RESET OBJECT MARKER
1 LEAD COMPLIANCE, PLAN kL] COLD PLANE ASPHALT CONCRIETE PAVEMENT
T CONSTRUGTION AREA BIGHS L] SHOULDER BACKING
3 TRAFFIC COMTROL SYSTEM T ASPHALTIC EMLILEION {(FOG BEAL COAT)
4+ PORTABLE CHANGEADLE MESSAGE S10M {LS) htd REPLACE ASPHALT CONCRETE SURFACNG
5 JOB SITE MAMAGENENT L] HOT MIX ASPHALT, SUPERFAVE {TYPE A}
¥ PREPARE WATER POLLUTION CONTROL PROGRAM F ] RUBBEAIZEN HOT MY ASPHAIT. SUFERPAVE {GAP
T TREATED WOOC WASTE GRADED)
s REMGYE VEGETATION CONTROL MAT 1 OATA CORE
[} REMOVE THERNIDPLASTIC PAVEMENT MARKING o IPLACE: MOT MEX ASPHALT DIKE (TYPE F}
10 REMOVE ASPHALY DE = TAGK COAT
" RECONSTRUCT GUARDRAL bl THERMOPLASTIC PAVERENT MARKING
12 RECONSTRUCT QUARDRAL {7 POST) o THERNOPLASTIC TRAFFIC ETRIPE (BPRAYAELE)
1 RECONSTAUCT TERMINAL SYSTEM (YYPE SAT) F-] PAVERENT ROREFLECTIVE-

WG WOUL D APPRIECIATIN AREPLY TD OiR REQUEST EFTHER BY FAX AT {S30) 2080040 O (AL L 115 AT (30N} 208 -TAXD.

SHOLLD YOU HAYE AN ¢ o TEGHNGAL. ATING TO THES PROJECT, PLEASE CONTACT IR JOHISSON
— PACUECT ESTIMATOR.
CONTACTSY Ky Jas o (330) 484262
FAX: {5301 246-0840
YEA WEANEGUOTING MO, WE MRENOT QTN ____
MANE OF FIRM

Tomwity, Maroh §8, 2014
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or line fail

aNswer
xceeded max. E-mail size

Y
facsimile connection
tination does not

I.F. SHEA CONSTRUCTION, INC. ~ ==meo =g

TO B T TORS & MIPPLERS
WE WOLLD AFPREGATE YOUR SUD-BID ANDYOR MATERW, QUCTE FOR, THE FOLLOWANG PROJECT:

“Thin Blaieet Ovaciey with Digooks
AP FEAR, YREKA FROM 1.2 il E HORTH CF REINEL RANCH ROAD TO RS
ML NORTH OF LAURA LANE

Bl Dule. AL014 2 2 PO
Goat: 3 OVEE

WE ENCOURAGS ALL FIRMS. TO PARTICIRATE BY QUOTIMG-ON THE ASOVE PEFERENCED PROVECT. IF YOU NEED COPE OF PLANS ANDOR.

SPECFICATIONS, PLEASE CINTACT OUR OFFIGE AT (1300 2904292 ON (J0%) 0431 WYE WOLLD AFPRECIATE 1T IF YOU WOULD SEHO A
COPY OF YOUR CURRENT IVGE CERTIACATE WITH ¥OUR OUOTE. YOUR CERTIFICATION MUST ACCOMPARY YOUR OUOTE THAT 18

TO CGALTRANS.

4 F. Shas Cosbciion wc. IM“’MW”MIWMI"“_-S“
for foe aniiew iowglh of thw wari, AV suboowshoins wil ba ssirad k> 3ign owr stendeaf Suboosbed Agrotmont. $00% pagmont and

mm-yhmﬂ.ﬂﬂloﬂlmmﬂmn
Cowalaicion Inc. ntare 10 wosk

mmm-ﬂmmmﬂ

Fading, Ca
_WMMMmlﬁmMn- wengloyer ..s

4 ¥. Fhas Conminafion In mauesting otes rorm wll quniiled mebcosirachas st suppliver incheduy vwilid DVEE Sams: for wll Naia. ol wark,

irvcluchng bus; o iyl w0:

" REBET ORFCT MARKER

18 'COLD PLANE ASPHALT CONGRETE PAVEMENT
6 SHOULDER BADIONG

1w ASPHALTIC FMULSION (FOG SEAL COAT)

f
z
3
+ PORTASUE CHANGEANL F MESRAGE SIGN (L) w REPLACE ASPHALT CONCRETE SURFACING
5 30D SITE MANAOEMENT " HOT MIX ASPHALT, SUPERPAVE [TYPEA}
[ PREPARE WATER FOLLUTION COMITIOL PROGRAM 2 RUBBERIZED HOT MX ASPHALT, SUPERPAVE (GAP
T TREATED WOOD WASTE GRADET)
5 REMOVE VEGETATION CONTROL BAT 21 DATA CORE
o FAVEMENT MAFKNG n PPLACE HOT MU ABPHALT DIE {TYPE F}
1 REMOVE ASPHALT CONCRETE DIKE -] TAGK CORT
1 GUARDRAR ™ THEFMIOPLAETIC PAYEMENT MARIING
12 RECONSTRULGT GUARDRAL {T" POST) -] THERMOPUASTIC TRAFFIC STRIPE (SPRATABLE}
3 RECORSTALGT TERMINAL SYSTEM (TYPE ST} F] FA/EMENT NMARKER [RETROREFLECTIVE-RECESSED)
WE WOLL AREFLYTO DRGALL 195 AT {301
SHOLLE YIOU HANE, ANY TOTHIS PROUECT, PLEASE CONTACT JIRSC JMMECM
— PROJECT ESTIMATOR.
DONTAGHER ¥k Johnson: 0 248 02
FR% {5300 246-8040
YER, WE ARE QUKITING: N, WE ARE MOT DUOTING.

Tunadwy, kieck 13, 204
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1) JF SHEA
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te/Time: Apr. 4. 2014 4:12PM

File Page
No. Mode Destination Pes) Result Not Sent

0785 Memory TX 919497884901 P OK

Reason for error
E. 1) Hang up or line fail E. 2) Busy
E. 3} No answer E.4) No facsimile connection
E.5) Exceeded max. E-ma:l size E. &) Destination does not support IP-Fax

J.F. SHEA CONSTRUCTION, INC, <o wogs s

WVITATION TO BID TO: CVBEAALL. a
WE WOULD AFPRECITE AMCICR MATERIAL THE FOLL ROJECT:
iata o Caliiorta Duparisment of Pasiperition - Callcun
Thiss Plamieet Ovarloy with Digouts:
HeGHATAY N BISATYOU COUNTY TON
WHLE MORTH OF LAURA LANE
Conrty
Cowiract i BI-4G27H
Enginasrs Estesin:
Dl D ARCH4 32 PU
Gost 3% 0VRE
WWE ENCOURAGE ALL FIRMS TO PARTICIPATE BY GUOTING ON THE ABOVE REFERENCED PROKECT. IF COPIES OF PL
EPECIIGATIONS, PLEASE CORTACT QUR OFFICE AT (I} 204252 OR (IO} MO-FA52. WE WOULD APPRECIATE IT IF YOU WOULD SEND A
COPY OF YOUR CURRBMT DVBE CBRTIMCAZE ‘WITH YOUR CIKHE. YOUR CERTIFGATION MUST ACCOMPANY YOUR QUOTE THAT 15~
SUBMITTED TO CALTRAND.
¢F.hmmh-mmm.mmm-wm_.h—-m—u
compaveswion for T ormins Jengh of eb coreil AN wubotsmliont: Wil Be taquired W ligh ow eiandend Agrwneaat 4005 poymact sad
i by b i, Plgess ol IF you mesd aesinbnes In ahisining metwrisle indkr suppllen. Plars sad
APOCICINONE <30 b gl 3t rir clion e at 13400 ClnarGrak Fnad, Rucdg, Ca. 0001 o call R amy ackfiional Roaded fcjoct it oL P Sk
Consinucion Inc: Nibedd b wolk o s pojac, M-nnﬂmﬂm-‘v‘vﬂﬁ"
L. F. Bre Gomtiracion i NOUsihn quotss fom ol yesilisd mbconisaciors and supcliars ncleding cediied DVSE fows. v o e of worll,
Uchacieg b mot Braive Sor
" RESET OBJECT MARKER
1 LEAD COMPLIANCE PLAN 15 LD PLANE ASPHALT CONCRETE PAVEMENT
2 CONSTRUCTION AREA SIONS 1€ SHOULDER BACKING
a TRAFTIC CONTROL SYSTEM L4 AIFHALTIC EMULBION (FOG 3EM, COAT)
4 PDRTABLE CHANGEASLE MESSAGE SIGN (L5) 1€ REPUACE ASPHALT CONCHETE SLRFACING.
L] 208 SHTE. MANAGEMENT 12 HOT MOCASPHALT, SUPERPAVE [TYPE A)
] PREPARE WATER POLLUTICN CONTROL PROGAM ] RUBBERIZED HOT MIX ASPHALT, SUPERPAVE [GAP
H TREATED WOOU WASTE GRADED)
REMOVE VEGETATION CONTROL MAT 2 DATA CORE
® PAYEMENT MARKMG z PLAGE HOT MIXASPHALT DNKE (TWPEF)
0 REMOVE ABPHALT CONGRETE DIE = TALK COAT
1 GUARDRALL ) THERMOPLAETIC PAVEMENT MARNING
12 REGOMSTRUCT GUARDRAIL [T FOST) = THERMQPLASTIC TRAFFIC STAIPE (SPRAYABLE}
13 PECONFTRUGT TERMMAL SYSTEM (TYPE SRT) F PAVEMENT MARKER

WE WOWLD APPRECIATE A REPLY TO OUR REDWEST HITHER BY FAM AT §i38) 2000040 O CALL LIS AT D) 308733
SHOULD YU HAYE AN CGAESTIONS DR NEED ANY TECHNIGAL ASSIS TANCE RELATING TO THEG PRIOJECT. PLEASE CONTACT IIRK JOHNSON
ESTRWTDR.

—PROUECT

CONTACTISY Kide Johooen: L5000 240 A2
A {50) 2460540

YES, WE ARE GUOTING NOL WEEARE NOT QLCTIMG.

Tugdey, March 18, 204
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Report
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1} JF SHEA
23

File

No. Mode

Destination

0786 Memory TX

914154511786 P

Reason for errar
E. 1) Hang up or tine fail E. 2) Busy
E. 3) No¢ answer E.4) No facsimil
E. S} Exceeded max. E-mail size E. &) Destination does

O 390 1O BV L
WEWOULD AFFPREGIATE YOUR

“Thisy Efunbint Owerlay'with Digowts:
¥ M AND NEAR YREKAFROM 5.2 MILIE MORTH OF NEDEL RANCH RGAD TG 08
N MOKCTH DF LALIRA LANE

HIGHWAY

WE ENCOURAGE ALL FIRMS TU PARTICIPATE BY THE ABCMVE REF FROJECT. IF YOU NEED COPIES OF PLANS ANDIOR
SPECIFCATCNS, PLEASE CONTACT OUR OFTICE AT (SN0 J8-4ET ON (R08) J08-T4X WE YDLLD APPRECIATE (T I YOU wWOULD SEND A
CORY OF YOUR CURRENT IVOE CERTIFICATE WITH YOUR OUOTE YOUR CERTIRCATION MUST ACCOMPALY YLK, (UCHE THAT 15

TO CALTRANG.
J. F. Shwe Combmcion e I  usion » curwf conbmchor's. lowes, smunce oovemge aad woder's

canpensalion fr b onler wagh of B Mﬂhmnmwwmwmwm
muwhmmﬂlmmﬂm mm IR SNORY Eigiine. Plarms swd

Rividing. C 80001 o ¢l for sy mccilonal manciest prvjcl infomnelion. L F. Shos
Comcimclion inc. Inland I wesk ol uaiind mm&mmnmﬂmm-ﬂimﬂ-w
L F. Shea Constreciien v raquesiieg seotas frorm ol eumilind = suppliare inviadiey frrer o mll Norve of work,
nainchrey bt ot Repiond o
" RESET OBJECT MARRER,

1 LEAD COMPLIWNCE PLAM 15 COLD PLANE ASPHALT GONCRETE PAVEMENT
- 'CONSTRUCTION ARG A SIGHE 18 SHOULDER SACKING
3 TRAFFIC CONTRCL. 7 ASPHALTIC EMULS KN (FOG SEAL OOAT)
+ PORTARLE CHANGEAN E MEESAGE 510N 4 5) 18 REPACE AEPHALT CONGRETE SURFACING
) -JOR SITE MAMAGEMENT m HOT MIX ASPHALT, SUPERPAVE {TYPE &) )
[ ] PREFARE WATER FOULUTION GONTIROL FROGRAM Fo HOT M ASPHALT, SUPERPAVE [QAF
7 TREATED WOOD WASTE . GRADED)
L] REMOVE VECETATION CONTROL MAT N DATA CORE
L] RENCWE PAVEMENT MARKHG -] PLACE HOT MOCASPHALT DIGE (TYPE F)
" REMOVE ABPHALT CONCRETE DIKE n TACK GOAT
L] RECOMSTRACT GUARDAAL Eo THERMOPLASTIC PAVEREENT MARKING
12 RECONSTRUCT GUARDRALL (T PDST) -] THERMOMLASTIC TRAFFIC STRIPE (SPRAYABLE)
13 RECONSTRUCT TERMINAL SYSTEM (TYPE 5RT) 24 TRORETLECTIVE-RE:

TN YWOULD APPIRECIAE A REPL T TO OUR REQUEST EITHER BY FAI AT ity 206-0040 QR CALL LS KT () MO T4%T-

EMOLLD OR NEED ANY TECHNICAL TO THES PROJECT, PLEASE CONTACT KIRK JONNSON
= PROJMECT ESTIMATOR.
GONTACTTSY ek dohraar: (590 B2
FAX: 0] G0
YES, WE ARE QUDTING WO, WE AREHOT QUOTING

Tusadey, Miwch 18, 2014

not

¢ connectieon

support

IP-Fax
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Date/Time: Apr. 4. 2014 4:12FPM

File

No. Mcde Destination

0782 Memory TX 916186984581

Reasan for errovr
E. 1) Hang up or line fail
E. 3) No answer
E.B) Exceeded max. E-mail size

J.E. SHEA CONSTRUCTION, INC.

Communication Result Report ( Apr. 4. 2014 4:28PM ) x x %

1) JF SHEA
2)

Page
Not Sent

ile connection
on daoes not support

[P-Fax

TO B0 TO: DYBEMLL!

& TUPPLERS

WE WOULD APPRECIATE YOUR SUB-EI ANDOR MATERIAL QLRITE FOR THE POLLOVWING PROJECT:

WE ENCOLRACE ALl FIRMS: TO PARTICIPATE 8Y QUOTING DNTHE ABOVE REFERENCED

PROECT. F YOU NEED} COPES OF PLANS ANDOR

BPECFICATIONS, FLEASE CONTACT OUR OFFICE AT (330) 404202 OR (B0f) 3067431 'WE WOULD APPRECIATE IT F YOU WOLLD SEMO A
COPY OF YOUR GURRENT DVBE CEATIFIGATE YATH YOUR QUOTE. YOUR CERTIFICATION NUST ACOOMPANY YOUR QUDTE THAT 5

SUBMMTTED TO CALTRAND.
L F. Shea Consbuclios Inc. is = wnion signatory contrecior. Subturithttel ikl hablddl & cUrl Gl i ltdite, cammon mad woksy's
shrparasden lor ine aniry lmgsh of the cosract M subcominiess wlll be mouind 0 sign our soeviesl Agrammant: 100 paymend mid
perrmance borsks ey ba mquinet. Fioowo Gall K you feed ssistancs in shisinig e, M

b it cur 1 Reaaiing. G SUCT or sl for any ncehional naedit fatpoct onslior.

iniemds i work ol culiferi on ik ptgec. W wew an il ariphopty il wil wosk with any

oy
JF. Sham [ quutew bow ol qualied wwell wsppliars irehecing crified DVEBE S for o heres of weslt,
Imclading bt ot Braied ko
b RESET ORIECT WARKER
1 LEAD COMPLIANCE PLAN 1% COLD PLANE ASPHALT COMNCIRETE FAVEMENT
2 DOMETRUCTION AREA SIGNE 16 SHOURDER BAGKING
3 TRAFFIC CONTROL 8Y! 7 ASPHALTIC ESILI SION [FOG SEAL GOAT}
4 PORTABLE CHANGEABLE WMESSAGE SIGN f1.8) 18 REPLACE ASPHALT CONCRETE SURFACING
5 OB BITE MANAGEMENT w HOT MX ABPHALT, SBUPERPAVE [TYPEA)
] PREPARE LLITION GONTROL. P E] RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP
7 TREATED WOOD WASTE - GRADED)
L} REMOVE VEGETANION CONTROL MAT " IDATA CORE
9 THERMOPLASTIC FAVEMENT MARKING n PLACE HOT Ml ASPHALT DIXE (TYPE F)
10 REMOVE ASPHALT CONCRETE - TACK COAT
11 RECDNETRICT GUARDRAIL M THERMOPLASTIC PAVEMENT MARSONG
12 RECONSTRUCT GUARDIAL (¥ POST) * THERMOPLASTIC TRAFFIE STRIPE (SPRAYABE}
13 TERMINAL SYSTEM [TYPE ERT) » PAVENENT MARKER
WEWOLRD, AREPLY ETTHIER BT FAX AT (53 AL U3 7412
SHOLLD YOUHAYE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTAMCE RELATIHG TO THIS PROVECT, PLEASE COMTALT Kid JOHMECH
= PROJECT EETINATOR.
COMTACTISE Kk Jotwaon: (5300 246432
L (R0} 2400000

VES,WEAREQUOTING NG, WE ARY NOT GLIOTING

Tusadey, March 18, 2014
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42014 4:30PM ) x x x

1) JF SHEA
2)

Y
facsimile connection
tination does not support IP-Fax

INVTTATION TC BID TO: DVBEIALL CUALIFED BUBCONTRACTORS & RFFLERS
WE WOULD APPRECIATE YOUR SUB-BID ANDYCR MATERLAL QUOTE FOR THE FGLLOWNG PROJECT:

Site of Califovain Depmrtrmt of Trarwporision - Calirers
Thin Einniet

Overing with
FOR CONSTRUCTION DN ETATE HIGHINAY I BISICYOR] COUNTY 3 AMD: MEAR YIEWA FROM (.2 MILE NORTH OF RPN RACH ROAY O 6
WILE NORTHOR LAURA, Livis.

e Dl M2 14 @2 P

e AL 'l 10

By QUOTING ON THE ABDAE

Goek 3% DVEE

IFCT, IF YO

yﬂnmnanﬂﬁmmmnnnmnznpquummpqnumtuwmmmﬁwﬁﬂF“mummEmA
COFY OF YOUR CURRENT DV CERATIFICAIE WITH YOUR QUUTE. YOUR CERTINGATION MUST ACCOMPANY YOURR QUOTE THAT IS

BUBMITTED TO CML TRANE.

4. F. Btwm Corsbvucion oz 8 union sigesloy

mhl—-ﬁhﬂdl—nﬂ. mubxorimciors wil by requived 0 sign owr sisrdend

Pty beticle snay mm—ulm_—-—hm Imemtasce, owdng,
Co. DA

Co Inc. Iniench o wort

mm-ﬂ_-u—lmmw“-ﬂwﬁl
Sevconbmcl

Apremrsert 10US peymere aral

Re3ding, J
dw.uh-—m-nmmwﬁﬂhnnuﬂmwmmﬂﬁmﬂ-nﬂ-u

A F. Shex Comstnriien Ik mepsiing quoiss fvm all guaiiied ssboosiracinrs aad spiiers WciLding colisd DVBE tinoue & 2l e of work,

Irucusiirag best st Bssalhar] e

k] FESET DAIECT MARKER

1 LEAD COMPLIANCE PLAN w COLD PLANE ASPHALT OONCRETE PAVEMENT
2 CONSTRUCTION AREA S0 1 SHOULOER BACKG
3 TRAFFIC CONTRDL EYSTEM 17 EMULSION (FOG GEAL CORT)
L] FORTABLE CHANGEANLE MEISAZIE SIGM [L5) 1w FEPLACE ASPHALT CONCRETE
[ 0B SITE w HOT MX ABPHALT, BUPERPAVE {TYPE &)
5 PREPARE WATER POLLUTION CONTRIOL PROGRAM RIFBERIZED HOT WX ASPHALY, SUPERPAVE (GAP
T TREATED WOOD WASTE - m)
[l REMOVE VEGETATION CONTROUMAT DATA CORE
L] PAVENENT MARKING 2 PLALE HOF MDCASPHAL 7 DIKE (TYPE F)
w REMOVE ASPHALT OONCRETE DIKE = TAGK COAT
1" GUARDRALL F THERMOPLAETYC PAVENENT MARMING
= RECDWSTRUCT GUARDRAL (T POST) = THERMOPLASTIC TRAFFIC STRIFE (SPRAYARLE)
=] RECONSTRUCT TERMBNM. STSTEN {TYPE BRT) = PAVEMENT MARKER
wE AREPLY T FAX AT (53 S04 ONCALL UG AT 800 208-T422.
BHOUILD YO HAVE ANY ANY ASSISTANCE REL TOTHIS PROUECT, PLEASE CONTACT KR JOHNBON
— PROJECT ESTIMATOR.
CONYACTISE XX o 2020

A% F0) 2460040
YES, WEARE QUOTING ___ 40, WE ARE MOT QUOTING

WA GF FIRM
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Dete/Time: Apr. 4. 2014 4:11PM

File Page
No. Mode Destination Fgls) Result Not Sent

0779 Memory TX 92419647 P. 1 0K

_________________________________________________________________ e S Eaug anoe wa

Reason for error
E. 1) Hang up or Tine fail 2) Busy
E. 3) No answer E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size E. 6) Destination does not support IP—-Fax

MVITATION 7D D TOc DVEENL L QUNLIF &
WE VRO RECATE NATERIAL QUOTE FOR THE FOLLOWING PROUECT:

Thir: Btambant Ouneliy with Digowls:
FOR COMS TRUCTION ON STATE HIGHIREAY 4 SISIYOU COUN TY YREKAFROM 10OF ToRS

;
a
5
;

oL F. Shas Consirclion Ime it & wwion wipmsiory .mmn—-n—mma——wmm
conpessalion for I anlr longh of e conirect. Al subtomtracions wil be raquind s slgn ow emnderd Subconiad] Agreanonl. HITY paymend and
purkmamcn Woimle mey be Floam ol o your it sasieianos in I ancior mpples. wxl
mmuu:ummmmmummmm«uh-vmmuquiﬁ-m Stom
o Inlende project. ‘Ao mw n sl amployer anc el wevk wih arty
LF. Ghea L] Qtien from all anad suppiiers inslecing ssrifrd DVIE B for 2l Nasep of wink,
Incieding bl not v ho-

14 RESET OBJECT MARKER
1 LEAD COMPLIANCE FLAN 16 CELD PLANE AGPHALT CONCRETE PAVEMENT
2 CONBTRUCTION AREA, SIGNE ® SHOULDER BACKING
E TRAFFIC CONTROL STYSTEM ”w ASPHALTIC EMULBION [FOQ SEAL OOAT)
+ E LE) 18 REFLAGE ABPHALT CONCRETE SURFACING
& 0B SHTE MANAGEMENT L] HOT M ASPHAL T. SUPENPAVE [TYPE A) R
» PREFARE WATER POLLUTION GONTROL FROGRAM Fa) mnmmrmmm.mm
T
a
]

REMCIVE VEGETATION GONTROL MAT 7 DATA CORE
FAVEMENT MARIING z PFLACE HOT MIX ASPHALT DK {TYPE F}
0 REMIVE ASPHALT CONGHETE [NCE ] TACK GOAE
" RECONSTRLCT SUARDRAL P THERMOPLASTIC PAVEMENT MARKING
2 REGONS TRUGT GUARDRAL » THERMOPLASTIC TRAFFIG STAIPE (SPRAYASLE)
2 ECONSTRUCT TERMINAL SYSTEM {TYPE 5RT) F FAVENENT ; ECTIVE
WE WOULD. ARERLY FRKAT O EALL S AT jhoey 3007431
SHOLE D YOL HAVE AN oy ASSISTANCE REL TO THIS PROUECT, PLEASE CONTACT KIRK JOMMBON
— PROMEGT ESTIMATOR.
GONTACTIEY ¥k Jofwwon: [ P
o {50 246000
YERWEAREQUOTING. NG, WE ARENOTOUOTING
W CF PR
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